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Intent to Bid Form for RFP 

This Intent to Bid Form is comprised of Appendices A and B which both must be fully 
completed and submitted by October 31, 2008 to the Independent Evaluators (“IEs”) in 
order to participate in PacifiCorp’s RFP. 

This is to declare that the undersigned intends to respond to PacifiCorp’s Request for 
Proposals in the All Source RFP (“RFP”). 

Please include: 

Company: 
 

 

Mailing Address: 
 

Phone: 
 

 

Fax: 
 

Email: 
 

Contact Person: 
 

Authorized 
Signature:  

Date: 
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Return five (5) copies of all completed Intent to Bid forms by express mail, registered or 
certified mail, or hand delivery by October 31, 2008 to both addresses: 

Utah Independent Evaluator 
Merrimack Energy Group, Inc. 
c/o Utah Division of Public Utilities  
Heber M Wells Bldg, 4th Floor 
160 East 300 South 
Box 146751 
Salt Lake City, Utah  84114-6751 
 

and 
 
Oregon Independent Evaluator  
Accion Group and Boston Pacific Company, Inc. 
c/o Pacific Power Legal Department 
Attention:  Natalie L. Hocken 
825 NE Multnomah, Suite 2000 
Portland, Oregon 97232 

 
 
The Intent to Bid Form consists of Appendices A and B.  Both Appendices must be 
completed in their entirety.  Bidders must complete both Appendices A and B in order 
to qualify to submit a proposal in the RFP. If a Bidder makes the shortlist the Bidder must 
be able to demonstrate within 20 business days their ability to satisfy their credit, 
capability, experience and qualification to deliver, along with specific references for each 
and every selected Resource Alternative being submitted in response to the RFP.  

PacifiCorp reserves the right, following consultation with the IEs, to reject as non-
responsive any, all, or portions of bid proposals received for failure to complete 
Appendix A and Appendix B in full.  PacifiCorp also reserves the right to request that the 
IEs contact any Bidder for additional information.  PacifiCorp further reserves the right 
without qualification and in their sole discretion to decline to enter into any Agreement 
with any Bidder for any reason.  
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1.  RESOURCE ALTERNATIVES  

Bidder must submit a separate form for each Resource Alternative it plans to submit.  
Each Resource Alternative will be assigned a separate bid number by the IEs.  Bidder 
must select by marking with an “X” only one of the following Resource Alternatives as 
described in Section C.1 of the RFP.  To the extent the Bidder submits a proposal that is 
different than the one checked in the Intent to Bid Form, PacifiCorp reserves the right to 
reject the RFP bid proposal.   

□ Power Purchase Agreement 

□ Asset Backed  □ Not Asset Backed   

□ Tolling Agreement   

□ Asset Backed  □ Not Asset Backed   

□ Asset Purchase and Sale Agreement on Bidder’s Site   

□ Asset Purchase and Sale Agreement on PacifiCorp’s Site  

□ Currant Creek  □ Lake Side    

□ Purchase of an existing facility  

□ Purchase of a portion of a facility, jointly owned or operated by PacifiCorp 

□ Restructure of an existing Power Purchase Agreement 

□ Restructure of an existing Exchange Agreement 

□ Buyback of an existing Sales Agreement 

□  Load Curtailment  

□ Qualifying Facility   

□ Asset Backed  □ Not Asset Backed   

□  Renewable Resources 

□ Asset Backed  □ Not Asset Backed   
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Full Legal 
Name of 
Seller: 

 
 
 

Full Legal 
Name of 
Guarantor: 

 
 
 

Commercial 
Contact: 

 
 
 

Title:  

Office 
Phone: 

 
 

Cell Phone:  

Email 
Address: 

 

Credit 
Contact: 

 

Title:  

Office 
Phone: 

 

Cell Phone:  

Email 
Address: 

 

Legal 
Contact: 

 

Title:  

Office 
Phone: 

 

Cell Phone:  

Email 
Address: 
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*For Power Purchase Agreements and Tolling Service Agreements to be backed by its respective 
physical asset, the agreements by their terms must put that physical resource behind the agreement, 
which may include, but not be limited to, the following:   allowing the Company meaningful and 
actual exercise of step-in rights and a second lien (behind only the project lenders) on the assets and 
the special purpose entity equity, establishing a cap on the debt to equity ratio, and other financial 
covenants for the life of the Power Purchase Agreements or Tolling Service Agreements. 

 

Proposed 
Project 

(As applicable 
but not limited 
to the project 
submitted.) 

• Commercial Operation Date         
• Eligible Online Date          
• Bid Category           
• Size             
• Location and Delivery Point         
• Fuel             
• Technology (e.g. simple cycle gas-fired, combined cycle gas-fired     
• New, Repowered or Relocated         
• Status of Project Development and Engineering       
• Status of Construction and Air Applications and Permits      
• Status of Electric Interconnection Request and Studies      
• Status of Gas System Interconnection Agreements       
• Is PPA/TSA backed by an Asset?*        
• Is PPA/TSA backed by market purchases other than coal?      
• Other Information           
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2.  BIDDER QUALIFICATIONS  

Please complete and/or provide documentation on the following sections listed below  
1.  Corporate structure and primary and secondary businesses 

 
 
 
 
 
2.  Location of offices 

 
 
 
 
 
3. Provide a list of the officers of the company and provide the biographies of key 

officers 

 
 
 
 
 
 
4. Please provide documentation of your company’s previous experience 

developing/operating the proposed Resource Alternative over the last three (3) to five 
(5) years.  Please provide a list of all projects developed, operated and/or financed 
during this same timeframe including the name of the project, location of each 
project, the project type and technology, project size, fuel source(s), commercial 
operation date, date financed, project partners and power purchasers. 
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5. Please provide at least one reference or contact (name and telephone number) for 
each project or power supply venture (for reference purposes) the Bidder has entered 
into as identified in item 4 above. 

 
 
 
 
 

6. Please provide a description of any current or previous contract dispute(s) involving 
similar projects in which the Bidder is or was involved during the last five (5) years. 

 
 
 
 
 
7. Please provide a list of the members of the project team for the projects identified in 

item 4 above.  For each project, please briefly describe the role and responsibilities of 
the Bidder along with the roles and responsibilities of other project partners or team 
members. 

 
 
 
 
 

8. For the project proposed, please provide an organizational chart for the project which 
lists the project participants and consultants and identifies the management structure 
and responsibilities. 

 
 
 
 
 

9. Indicate if Bidder is an affiliate of the soliciting utility or will contract with an 
affiliate of the soliciting utility as part of the proposal being bid. 
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3.  BIDDER EXPERIENCE  

In the case where a bid contains a proposal to develop a new project or expand an 
existing project please describe the types of agreements necessary for successful project 
development and identify the status of all activities necessary to either fully develop 
and/or implement the project, such as negotiations for partnership agreements, equipment 
supplier agreements, and EPC agreements, fuel supply agreements, if applicable, 
permitting, financing, etc.  Provide documentation regarding the contractual relationship 
between the Bidder and any vendor.  Indicate the status of any arrangements between the 
Bidder and vendor regarding the above agreements or any other agreements.  Any and 
all contingencies must be described in detail.   

If the Bidder cannot demonstrate to the Company’s reasonable satisfaction that the 
Bidder possesses the requisite expertise and experience in providing or operating the 
Resource Alternatives, proposed by the Bidder, the Company, after consultation with the 
IEs, reserves the right to exclude the Bidder from the RFP process. 
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BIDDER’S CREDIT INFORMATION AND CREDIT MATRIX 

Please provide the following information to enable PacifiCorp to evaluate the 
financial viability of the Bidder or any entity providing credit assurances on behalf 
of the Bidder. 

Bidder’s Credit Information 

1. Credit information for Bidder  

A. Exact legal name and address of Bidder: 

 
 
 
 
 
B. Debt Ratings from S&P and/or Moody’s (please provide senior unsecured long term 
debt rating (or corporate rating if a debt rating is unavailable).  Please indicate type of 
rating, rating, and source: 

 
 
 
C. Please attach copies of audited financial statements (including balance sheet, income 
statement, and cash flow statement) for the three (3) most recent fiscal years. 

Fiscal Year End:   
 
D. Identify material pending legal disputes (describe): 

 
 
 
 
E. Please state whether Bidder is or has within the past five (5) years been the debtor in 
any bankruptcy proceeding. 

 
 

F. If Bidder is unable to provide audited financial statements or is relying upon another 
entity(ies) to provide credit assurances on its behalf, Bidder must indicate so here and 
complete the following section. 

Is Bidder unable to provide audited financial statements? 
Is Bidder relying upon another entity(ies) to provide credit assurances on Bidder’s 
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behalf? 
 
G. Bidder should demonstrate their ability (and/or the ability of their credit support 
provider(s)) to provide the required security, including its plan for doing so (including 
type of security, sources of security, and a description of its credit support provider). 

 
 
 

H. Bidder should provide a reasonable demonstration of their ability to finance the 
proposed project based on past experience and a sound financial plan identifying the 
proposed sources for debt and equity and evidence the project is financeable. 

 
 
 

2. Credit information for entity(ies) providing credit assurances on behalf of Bidder 
(if applicable) 

A. Exact legal name and address of entity(ies) providing credit assurances on behalf of 
Bidder: 

 
 
 

B. Describe relationship to Bidder and describe type of credit assurances to be provided 
(e.g. parental guaranty, letter of credit, etc.) once notified that the Bidder has been 
selected for the final shortlist.  Bidder must provide to Company a commitment letter(s) 
in a form acceptable to Company (see Attachment 22) from the entity(ies) providing the 
credit assurances on behalf of the Bidder executed by an authorized signatory and 
indicating the amount and form of credit assurances it will provide.  It should be noted 
that more than one commitment letter, or more than one form of commitment letter, may 
be necessary. 

 
 
 
 
C. Debt Ratings from S&P and/or Moody’s (please provide senior unsecured long term 
debt rating (or corporate rating if a debt rating is unavailable).  Please indicate type of 
rating, rating, and source: 
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D. Please attach copies of audited financial statements (including balance sheet, income 
statement, and cash flow statement) for the three (3) most recent fiscal years. 

Fiscal Year End: 
 
E. Pending material legal disputes (describe): 

 
 
 
 

F.  Please state whether entity(ies) providing credit assurances on behalf of the Bidder is 
or has within the past five (5) years been the debtor in any bankruptcy proceeding. 
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CREDIT MATRIX 

The Bidder should utilize the Credit Matrix to determine the estimated amount of credit 
assurances required for each Resource Alternative bid in each Bid Category.  The Bidder 
will be required to demonstrate the ability to post any required credit assurances in the 
form of a commitment letter(s) consistent with Attachment 22 from a proposed 
guarantor(s) and/or from a financial institution(s) that would be issuing a Letter of Credit.   
The Company will require each Bidder to provide the Company with an acceptable 
commitment letter(s) (if applicable) twenty (20) business days after the Bidder is notified 
that the Bidder has been selected for the final shortlist. 

The amount of any credit assurances to be provided will be determined based upon: 

a) the Credit Rating of the Bidder and the entity(ies) providing credit assurances on 
behalf of the Bidder, if applicable, b) the size of the project, c) the Eligible Online 
Date, d) the type of  Resource Alternative, and e) the Bid Category.   

The Credit Rating is defined as the lower of: x) the most recently published senior, 
unsecured long term debt rating (or corporate rating if a debt rating is unavailable) from 
Standard & Poor’s (S&P) or y) the most recently published senior, unsecured debt rating 
(or corporate rating if a debt rating is unavailable) from Moody’s Investor Services.  If 
option x) or y) is not available, the Credit Rating will be determined by the Company 
through an internal process review utilizing a proprietary credit scoring model developed 
in conjunction with a third party.   

All Bidders will receive a Credit Rating which will be used in determining the amount of 
any credit assurances to be posted.  Please note that should a Bidder be an existing 
counterparty with PacifiCorp, PacifiCorp reserves the right to protect itself from 
counterparty credit concentration risk and require credit assurances in addition to those 
outlined in the Credit Matrix. 

The timing of when credit security must be posted is detailed in Attachment 21. 

Credit Matrices Notes 
-- Columns contain maximum value of credit assurances to be posted for each range 

of MW for a 2012-2016 resource 
-- Based on the Eligible Online Date, size and type of Resource Alternative bid and 

Bid Category 
-- For non asset-backed projects less than five (5) years, the amount of credit 

assurances required may be adjusted by multiplying the credit security amount for 
the appropriate Bid Category by the following adjustment factor: 

  Adjustment Factor = square root (project term in days/1,825 days) 
-- Credit Requirements for the Bid Categories other than the Base Load Bid 

Category will be determined based on a percentage of the amount contained in the 
Credit Matrix 
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 For the Summer Peak Bid Category, the percentage of the amount contained 
in the Credit Matrix for Resource Alternatives backed by an asset is 66%; the 
percentage of the amount contained in the Credit Matrix for Resource 
Alternatives not backed by an asset is 31%. 

 
 For the Intermediate Load Bid Category, the percentage of the amount 

contained in the Credit Matrix is based on the following formula: 
 
Percentage = Bidder’s capacity factor using the heat rate conversions in Table 1 divided by 
60% Base Load Bid Category capacity factor 

Table 1 

 

Note: Use the nearest heat rate when determining the appropriate capacity 
factor. 

EXAMPLE 
For a Bidder rated ‘BBB-’ or below that bids in a 300 MW Intermediate Load 
power purchase agreement for Eligible Online Date of 2012 that is backed by 
an asset having a heat rate of 9,200, the amount of credit security required 
would be: 

$32,932,332 = $40,657,200 credit security amount from the Credit Matrix for 
a 300 MW Base Load power purchase agreement for 2012 backed by an asset 
multiplied by 81% [48.6% capacity factor from the conversion table divided 
by 60%]
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All Source RFP
Credit Appendix B
Credit Matrix
Maximum Value of Credit Assurances to be Posted for each range of MW for a 2012 Resource
Based on Size and Type of Resource Alternative Bid

For Resource Alternatives 3, 4, 5 and 6

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
BBB+/Baa1 $0 $0 $0 $0 $0 $0 $0 $8,419,200 $21,971,600 $35,524,000 $49,076,400 $62,628,800 $76,181,200 $89,733,600 $103,286,000 $116,838,400 $130,390,800 $143,943,200 $157,495,600 $171,048,000
BBB/Baa2 $0 $0 $0 $0 $0 $6,314,400 $19,866,800 $33,419,200 $46,971,600 $60,524,000 $74,076,400 $87,628,800 $101,181,200 $114,733,600 $128,286,000 $141,838,400 $155,390,800 $168,943,200 $182,495,600 $196,048,000
BBB-/Baa3 $0 $0 $0 $4,209,600 $17,762,000 $31,314,400 $44,866,800 $58,419,200 $71,971,600 $85,524,000 $99,076,400 $112,628,800 $126,181,200 $139,733,600 $153,286,000 $166,838,400 $180,390,800 $193,943,200 $207,495,600 $221,048,000
Below BBB-/Baa3 $13,552,400 $27,104,800 $40,657,200 $54,209,600 $67,762,000 $81,314,400 $94,866,800 $108,419,200 $121,971,600 $135,524,000 $149,076,400 $162,628,800 $176,181,200 $189,733,600 $203,286,000 $216,838,400 $230,390,800 $243,943,200 $257,495,600 $271,048,000

For Resource Alternatives 1, 2, 7, 8(b) and 8(c) (ASSET BACKED)

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $3,286,000 $16,838,400 $30,390,800 $43,943,200 $57,495,600 $71,048,000
BBB+/Baa1 $0 $0 $0 $0 $0 $0 $0 $8,419,200 $21,971,600 $35,524,000 $49,076,400 $62,628,800 $76,181,200 $89,733,600 $103,286,000 $116,838,400 $130,390,800 $143,943,200 $157,495,600 $171,048,000
BBB/Baa2 $0 $0 $0 $0 $0 $6,314,400 $19,866,800 $33,419,200 $46,971,600 $60,524,000 $74,076,400 $87,628,800 $101,181,200 $114,733,600 $128,286,000 $141,838,400 $155,390,800 $168,943,200 $182,495,600 $196,048,000
BBB-/Baa3 $0 $0 $0 $4,209,600 $17,762,000 $31,314,400 $44,866,800 $58,419,200 $71,971,600 $85,524,000 $99,076,400 $112,628,800 $126,181,200 $139,733,600 $153,286,000 $166,838,400 $180,390,800 $193,943,200 $207,495,600 $221,048,000
Below BBB-/Baa3 $13,552,400 $27,104,800 $40,657,200 $54,209,600 $67,762,000 $81,314,400 $94,866,800 $108,419,200 $121,971,600 $135,524,000 $149,076,400 $162,628,800 $176,181,200 $189,733,600 $203,286,000 $216,838,400 $230,390,800 $243,943,200 $257,495,600 $271,048,000

For Resource Alternatives 1, 2, 7, 8(a), 8(b) and 8(c) (NON ASSET BACKED)-5YR

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $36,232,500 $78,648,000 $121,063,500 $163,479,000 $205,894,500 $248,310,000
BBB+/Baa1 $0 $0 $0 $0 $0 $0 $0 $39,324,000 $81,739,500 $124,155,000 $166,570,500 $208,986,000 $251,401,500 $293,817,000 $336,232,500 $378,648,000 $421,063,500 $463,479,000 $505,894,500 $548,310,000
BBB/Baa2 $0 $0 $0 $0 $0 $29,493,000 $71,908,500 $114,324,000 $156,739,500 $199,155,000 $241,570,500 $283,986,000 $326,401,500 $368,817,000 $411,232,500 $453,648,000 $496,063,500 $538,479,000 $580,894,500 $623,310,000
BBB-/Baa3 $0 $0 $0 $19,662,000 $62,077,500 $104,493,000 $146,908,500 $189,324,000 $231,739,500 $274,155,000 $316,570,500 $358,986,000 $401,401,500 $443,817,000 $486,232,500 $528,648,000 $571,063,500 $613,479,000 $655,894,500 $698,310,000
Below BBB-/Baa3 $42,415,500 $84,831,000 $127,246,500 $169,662,000 $212,077,500 $254,493,000 $296,908,500 $339,324,000 $381,739,500 $424,155,000 $466,570,500 $508,986,000 $551,401,500 $593,817,000 $636,232,500 $678,648,000 $721,063,500 $763,479,000 $805,894,500 $848,310,000

Note 1:  For Resource 8(a), the amount of credit assurances required in $/kW equates to $424/kW.    
Please note that the amount of credit assurances required for this resource type represents an "up to" amount 
depending on the terms of the curtailment and whether there is an acceptable physical asset behind the agreement.

Note 2:  For projects less than 5 years, the amount of credit assurances required may be adjusted.
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All Source RFP
Credit Appendix B
Credit Matrix
Maximum Value of Credit Assurances to be Posted for each range of MW for a 2013 Resource
Based on Size and Type of Resource Alternative Bid

For Resource Alternatives 3, 4, 5, 6 and 7

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
BBB+/Baa1 $0 $0 $0 $0 $0 $12,441,600 $27,015,200 $41,588,800 $56,162,400 $70,736,000 $85,309,600 $99,883,200 $114,456,800 $129,030,400 $143,604,000 $158,177,600 $172,751,200 $187,324,800 $201,898,400 $216,472,000
BBB/Baa2 $0 $0 $0 $2,044,400 $16,618,000 $31,191,600 $45,765,200 $60,338,800 $74,912,400 $89,486,000 $104,059,600 $118,633,200 $133,206,800 $147,780,400 $162,354,000 $176,927,600 $191,501,200 $206,074,800 $220,648,400 $235,222,000
BBB-/Baa3 $0 $0 $6,220,800 $20,794,400 $35,368,000 $49,941,600 $64,515,200 $79,088,800 $93,662,400 $108,236,000 $122,809,600 $137,383,200 $151,956,800 $166,530,400 $181,104,000 $195,677,600 $210,251,200 $224,824,800 $239,398,400 $253,972,000
Below BBB-/Baa3 $14,573,600 $29,147,200 $43,720,800 $58,294,400 $72,868,000 $87,441,600 $102,015,200 $116,588,800 $131,162,400 $145,736,000 $160,309,600 $174,883,200 $189,456,800 $204,030,400 $218,604,000 $233,177,600 $247,751,200 $262,324,800 $276,898,400 $291,472,000

For Resource Alternatives 1, 2, 7, 8(b) and 8(c) (ASSET BACKED)

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $9,456,800 $24,030,400 $38,604,000 $53,177,600 $67,751,200 $82,324,800 $96,898,400 $111,472,000
BBB+/Baa1 $0 $0 $0 $0 $0 $12,441,600 $27,015,200 $41,588,800 $56,162,400 $70,736,000 $85,309,600 $99,883,200 $114,456,800 $129,030,400 $143,604,000 $158,177,600 $172,751,200 $187,324,800 $201,898,400 $216,472,000
BBB/Baa2 $0 $0 $0 $2,044,400 $16,618,000 $31,191,600 $45,765,200 $60,338,800 $74,912,400 $89,486,000 $104,059,600 $118,633,200 $133,206,800 $147,780,400 $162,354,000 $176,927,600 $191,501,200 $206,074,800 $220,648,400 $235,222,000
BBB-/Baa3 $0 $0 $6,220,800 $20,794,400 $35,368,000 $49,941,600 $64,515,200 $79,088,800 $93,662,400 $108,236,000 $122,809,600 $137,383,200 $151,956,800 $166,530,400 $181,104,000 $195,677,600 $210,251,200 $224,824,800 $239,398,400 $253,972,000
Below BBB-/Baa3 $14,573,600 $29,147,200 $43,720,800 $58,294,400 $72,868,000 $87,441,600 $102,015,200 $116,588,800 $131,162,400 $145,736,000 $160,309,600 $174,883,200 $189,456,800 $204,030,400 $218,604,000 $233,177,600 $247,751,200 $262,324,800 $276,898,400 $291,472,000

For Resource Alternatives 1, 2, 7, 8(a), 8(b) and 8(c) (NON ASSET BACKED)-5YR

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $22,794,000 $69,693,500 $116,593,000 $163,492,500 $210,392,000 $257,291,500 $304,191,000 $351,090,500 $397,990,000
BBB+/Baa1 $0 $0 $0 $0 $9,497,500 $56,397,000 $103,296,500 $150,196,000 $197,095,500 $243,995,000 $290,894,500 $337,794,000 $384,693,500 $431,593,000 $478,492,500 $525,392,000 $572,291,500 $619,191,000 $666,090,500 $712,990,000
BBB/Baa2 $0 $0 $0 $18,848,000 $65,747,500 $112,647,000 $159,546,500 $206,446,000 $253,345,500 $300,245,000 $347,144,500 $394,044,000 $440,943,500 $487,843,000 $534,742,500 $581,642,000 $628,541,500 $675,441,000 $722,340,500 $769,240,000
BBB-/Baa3 $0 $0 $28,198,500 $75,098,000 $121,997,500 $168,897,000 $215,796,500 $262,696,000 $309,595,500 $356,495,000 $403,394,500 $450,294,000 $497,193,500 $544,093,000 $590,992,500 $637,892,000 $684,791,500 $731,691,000 $778,590,500 $825,490,000
Below BBB-/Baa3 $46,899,500 $93,799,000 $140,698,500 $187,598,000 $234,497,500 $281,397,000 $328,296,500 $375,196,000 $422,095,500 $468,995,000 $515,894,500 $562,794,000 $609,693,500 $656,593,000 $703,492,500 $750,392,000 $797,291,500 $844,191,000 $891,090,500 $937,990,000

Note 1:  For  Resource 8(a), the amount of credit assurances required in $/kW equates to $469/kW.    
Please note that the amount of credit assurances required for this resource type represents an "up to" amount 
depending on the terms of the curtailment and whether there is an acceptable physical asset behind the agreement.

Note 2:  For projects less than 5 years, the amount of credit assurances required may be adjusted.  
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All Source RFP
Credit Appendix B
Credit Matrix
Maximum Value of Credit Assurances to be Posted for each range of MW for a 2014 Resource
Based on Size and Type of Resource Alternative Bid

For Resource Alternatives 3, 4, 5, 6 and 7

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
BBB+/Baa1 $0 $0 $10,266,300 $26,188,400 $42,110,500 $58,032,600 $73,954,700 $89,876,800 $105,798,900 $121,721,000 $137,643,100 $153,565,200 $169,487,300 $185,409,400 $201,331,500 $217,253,600 $233,175,700 $249,097,800 $265,019,900 $280,942,000
BBB/Baa2 $0 $3,719,200 $19,641,300 $35,563,400 $51,485,500 $67,407,600 $83,329,700 $99,251,800 $115,173,900 $131,096,000 $147,018,100 $162,940,200 $178,862,300 $194,784,400 $210,706,500 $226,628,600 $242,550,700 $258,472,800 $274,394,900 $290,317,000
BBB-/Baa3 $0 $13,094,200 $29,016,300 $44,938,400 $60,860,500 $76,782,600 $92,704,700 $108,626,800 $124,548,900 $140,471,000 $156,393,100 $172,315,200 $188,237,300 $204,159,400 $220,081,500 $236,003,600 $251,925,700 $267,847,800 $283,769,900 $299,692,000
Below BBB-/Baa3 $15,922,100 $31,844,200 $47,766,300 $63,688,400 $79,610,500 $95,532,600 $111,454,700 $127,376,800 $143,298,900 $159,221,000 $175,143,100 $191,065,200 $206,987,300 $222,909,400 $238,831,500 $254,753,600 $270,675,700 $286,597,800 $302,519,900 $318,442,000

For Resource Alternatives 1, 2, 7, 8(b) and 8(c) (ASSET BACKED)

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $0 $15,221,000 $31,143,100 $47,065,200 $62,987,300 $78,909,400 $94,831,500 $110,753,600 $126,675,700 $142,597,800 $158,519,900 $174,442,000
BBB+/Baa1 $0 $0 $10,266,300 $26,188,400 $42,110,500 $58,032,600 $73,954,700 $89,876,800 $105,798,900 $121,721,000 $137,643,100 $153,565,200 $169,487,300 $185,409,400 $201,331,500 $217,253,600 $233,175,700 $249,097,800 $265,019,900 $280,942,000
BBB/Baa2 $0 $3,719,200 $19,641,300 $35,563,400 $51,485,500 $67,407,600 $83,329,700 $99,251,800 $115,173,900 $131,096,000 $147,018,100 $162,940,200 $178,862,300 $194,784,400 $210,706,500 $226,628,600 $242,550,700 $258,472,800 $274,394,900 $290,317,000
BBB-/Baa3 $0 $13,094,200 $29,016,300 $44,938,400 $60,860,500 $76,782,600 $92,704,700 $108,626,800 $124,548,900 $140,471,000 $156,393,100 $172,315,200 $188,237,300 $204,159,400 $220,081,500 $236,003,600 $251,925,700 $267,847,800 $283,769,900 $299,692,000
Below BBB-/Baa3 $15,922,100 $31,844,200 $47,766,300 $63,688,400 $79,610,500 $95,532,600 $111,454,700 $127,376,800 $143,298,900 $159,221,000 $175,143,100 $191,065,200 $206,987,300 $222,909,400 $238,831,500 $254,753,600 $270,675,700 $286,597,800 $302,519,900 $318,442,000

For Resource Alternatives 1, 2, 7, 8(a), 8(b) and 8(c) (NON ASSET BACKED)-5YR

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
A+/A1 $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
A/A2 $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
A-/A3 $0 $0 $0 $0 $0 $0 $0 $0 $42,737,400 $95,486,000 $148,234,600 $200,983,200 $253,731,800 $306,480,400 $359,229,000 $411,977,600 $464,726,200 $517,474,800 $570,223,400 $622,972,000
BBB+/Baa1 $0 $0 $45,745,800 $98,494,400 $151,243,000 $203,991,600 $256,740,200 $309,488,800 $362,237,400 $414,986,000 $467,734,600 $520,483,200 $573,231,800 $625,980,400 $678,729,000 $731,477,600 $784,226,200 $836,974,800 $889,723,400 $942,472,000
BBB/Baa2 $0 $21,122,200 $73,870,800 $126,619,400 $179,368,000 $232,116,600 $284,865,200 $337,613,800 $390,362,400 $443,111,000 $495,859,600 $548,608,200 $601,356,800 $654,105,400 $706,854,000 $759,602,600 $812,351,200 $865,099,800 $917,848,400 $970,597,000
BBB-/Baa3 $0 $49,247,200 $101,995,800 $154,744,400 $207,493,000 $260,241,600 $312,990,200 $365,738,800 $418,487,400 $471,236,000 $523,984,600 $576,733,200 $629,481,800 $682,230,400 $734,979,000 $787,727,600 $840,476,200 $893,224,800 $945,973,400 $998,722,000
Below BBB-/Baa3 $52,748,600 $105,497,200 $158,245,800 $210,994,400 $263,743,000 $316,491,600 $369,240,200 $421,988,800 $474,737,400 $527,486,000 $580,234,600 $632,983,200 $685,731,800 $738,480,400 $791,229,000 $843,977,600 $896,726,200 $949,474,800 $1,002,223,400 $1,054,972,000

Note 1:  For Resource 8(a), the amount of credit assurances required in $/kW equates to $527/kW.    
Please note that the amount of credit assurances required for this resource type represents an "up to" amount 
depending on the terms of the curtailment and whether there is an acceptable physical asset behind the agreement.

Note 2:  For projects less than 5 years, the amount of credit assurances required may be adjusted.  
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All Source RFP
Credit Appendix B
Credit Matrix
Maximum Value of Credit Assurances to be Posted for each range of MW for a 2015 Resource
Based on Size and Type of Resource Alternative Bid

For Resource Alternatives 3, 4, 5, 6 and 7

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
A+/A1 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
A/A2 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
A-/A3 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
BBB+/Baa1 $0 $15,611,600 $32,792,400 $49,973,200 $67,154,000 $84,334,800 $101,515,600 $118,696,400 $135,877,200 $153,058,000 $170,238,800 $187,419,600 $204,600,400 $221,781,200 $238,962,000 $256,142,800 $273,323,600 $290,504,400 $307,685,200 $324,866,000
BBB/Baa2 $3,118,300 $20,299,100 $37,479,900 $54,660,700 $71,841,500 $89,022,300 $106,203,100 $123,383,900 $140,564,700 $157,745,500 $174,926,300 $192,107,100 $209,287,900 $226,468,700 $243,649,500 $260,830,300 $278,011,100 $295,191,900 $312,372,700 $329,553,500
BBB-/Baa3 $7,805,800 $24,986,600 $42,167,400 $59,348,200 $76,529,000 $93,709,800 $110,890,600 $128,071,400 $145,252,200 $162,433,000 $179,613,800 $196,794,600 $213,975,400 $231,156,200 $248,337,000 $265,517,800 $282,698,600 $299,879,400 $317,060,200 $334,241,000
Below BBB-/Baa3 $17,180,800 $34,361,600 $51,542,400 $68,723,200 $85,904,000 $103,084,800 $120,265,600 $137,446,400 $154,627,200 $171,808,000 $188,988,800 $206,169,600 $223,350,400 $240,531,200 $257,712,000 $274,892,800 $292,073,600 $309,254,400 $326,435,200 $343,616,000

For Resource Alternatives 1, 2, 7, 8(b) and 8(c) (ASSET BACKED)

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
A+/A1 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
A/A2 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
A-/A3 $0 $0 $0 $0 $0 $0 $5,065,600 $22,246,400 $39,427,200 $56,608,000 $73,788,800 $90,969,600 $108,150,400 $125,331,200 $142,512,000 $159,692,800 $176,873,600 $194,054,400 $211,235,200 $228,416,000
BBB+/Baa1 $0 $15,611,600 $32,792,400 $49,973,200 $67,154,000 $84,334,800 $101,515,600 $118,696,400 $135,877,200 $153,058,000 $170,238,800 $187,419,600 $204,600,400 $221,781,200 $238,962,000 $256,142,800 $273,323,600 $290,504,400 $307,685,200 $324,866,000
BBB/Baa2 $3,118,300 $20,299,100 $37,479,900 $54,660,700 $71,841,500 $89,022,300 $106,203,100 $123,383,900 $140,564,700 $157,745,500 $174,926,300 $192,107,100 $209,287,900 $226,468,700 $243,649,500 $260,830,300 $278,011,100 $295,191,900 $312,372,700 $329,553,500
BBB-/Baa3 $7,805,800 $24,986,600 $42,167,400 $59,348,200 $76,529,000 $93,709,800 $110,890,600 $128,071,400 $145,252,200 $162,433,000 $179,613,800 $196,794,600 $213,975,400 $231,156,200 $248,337,000 $265,517,800 $282,698,600 $299,879,400 $317,060,200 $334,241,000
Below BBB-/Baa3 $17,180,800 $34,361,600 $51,542,400 $68,723,200 $85,904,000 $103,084,800 $120,265,600 $137,446,400 $154,627,200 $171,808,000 $188,988,800 $206,169,600 $223,350,400 $240,531,200 $257,712,000 $274,892,800 $292,073,600 $309,254,400 $326,435,200 $343,616,000

For Resource Alternatives 1, 2, 7, 8(a), 8(b) and 8(c) (NON ASSET BACKED)-5YR

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
AA+/Aa1 $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
AA/Aa2 $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
AA-/Aa3 $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
A+/A1 $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
A/A2 $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
A-/A3 $0 $0 $0 $0 $0 $0 $33,577,400 $87,745,600 $141,913,800 $196,082,000 $250,250,200 $304,418,400 $358,586,600 $412,754,800 $466,923,000 $521,091,200 $575,259,400 $629,427,600 $683,595,800 $737,764,000
BBB+/Baa1 $0 $52,086,400 $106,254,600 $160,422,800 $214,591,000 $268,759,200 $322,927,400 $377,095,600 $431,263,800 $485,432,000 $539,600,200 $593,768,400 $647,936,600 $702,104,800 $756,273,000 $810,441,200 $864,609,400 $918,777,600 $972,945,800 $1,027,114,000
BBB/Baa2 $11,980,700 $66,148,900 $120,317,100 $174,485,300 $228,653,500 $282,821,700 $336,989,900 $391,158,100 $445,326,300 $499,494,500 $553,662,700 $607,830,900 $661,999,100 $716,167,300 $770,335,500 $824,503,700 $878,671,900 $932,840,100 $987,008,300 $1,041,176,500
BBB-/Baa3 $26,043,200 $80,211,400 $134,379,600 $188,547,800 $242,716,000 $296,884,200 $351,052,400 $405,220,600 $459,388,800 $513,557,000 $567,725,200 $621,893,400 $676,061,600 $730,229,800 $784,398,000 $838,566,200 $892,734,400 $946,902,600 $1,001,070,800 $1,055,239,000
Below BBB-/Baa3 $54,168,200 $108,336,400 $162,504,600 $216,672,800 $270,841,000 $325,009,200 $379,177,400 $433,345,600 $487,513,800 $541,682,000 $595,850,200 $650,018,400 $704,186,600 $758,354,800 $812,523,000 $866,691,200 $920,859,400 $975,027,600 $1,029,195,800 $1,083,364,000

Note 1:  For Resource 8(a), the amount of credit assurances required in $/kW equates to $542/kW.    
Please note that the amount of credit assurances required for this resource type represents an "up to" amount 
depending on the terms of the curtailment and whether there is an acceptable physical asset behind the agreement.

Note 2:  For projects less than 5 years, the amount of credit assurances required may be adjusted.
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All Source RFP
Credit Appendix B
Credit Matrix
Maximum Value of Credit Assurances to be Posted for each range of MW for a 2016 Resource
Based on Size and Type of Resource Alternative Bid

For Resource Alternatives 3, 4, 5, 6 and 7

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
AA+/Aa1 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
AA/Aa2 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
AA-/Aa3 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
A+/A1 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
A/A2 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
A-/A3 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
BBB+/Baa1 $9,312,100 $27,999,200 $46,686,300 $65,373,400 $84,060,500 $102,747,600 $121,434,700 $140,121,800 $158,808,900 $177,496,000 $196,183,100 $214,870,200 $233,557,300 $252,244,400 $270,931,500 $289,618,600 $308,305,700 $326,992,800 $345,679,900 $364,367,000
BBB/Baa2 $11,655,850 $30,342,950 $49,030,050 $67,717,150 $86,404,250 $105,091,350 $123,778,450 $142,465,550 $161,152,650 $179,839,750 $198,526,850 $217,213,950 $235,901,050 $254,588,150 $273,275,250 $291,962,350 $310,649,450 $329,336,550 $348,023,650 $366,710,750
BBB-/Baa3 $13,999,600 $32,686,700 $51,373,800 $70,060,900 $88,748,000 $107,435,100 $126,122,200 $144,809,300 $163,496,400 $182,183,500 $200,870,600 $219,557,700 $238,244,800 $256,931,900 $275,619,000 $294,306,100 $312,993,200 $331,680,300 $350,367,400 $369,054,500
Below BBB-/Baa3 $18,687,100 $37,374,200 $56,061,300 $74,748,400 $93,435,500 $112,122,600 $130,809,700 $149,496,800 $168,183,900 $186,871,000 $205,558,100 $224,245,200 $242,932,300 $261,619,400 $280,306,500 $298,993,600 $317,680,700 $336,367,800 $355,054,900 $373,742,000

For Resource Alternatives 1, 2, 7, 8(b) and 8(c) (ASSET BACKED)

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
AA+/Aa1 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
AA/Aa2 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
AA-/Aa3 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
A+/A1 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
A/A2 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
A-/A3 $0 $0 $0 $0 $1,275,500 $19,962,600 $38,649,700 $57,336,800 $76,023,900 $94,711,000 $113,398,100 $132,085,200 $150,772,300 $169,459,400 $188,146,500 $206,833,600 $225,520,700 $244,207,800 $262,894,900 $281,582,000
BBB+/Baa1 $9,312,100 $27,999,200 $46,686,300 $65,373,400 $84,060,500 $102,747,600 $121,434,700 $140,121,800 $158,808,900 $177,496,000 $196,183,100 $214,870,200 $233,557,300 $252,244,400 $270,931,500 $289,618,600 $308,305,700 $326,992,800 $345,679,900 $364,367,000
BBB/Baa2 $11,655,850 $30,342,950 $49,030,050 $67,717,150 $86,404,250 $105,091,350 $123,778,450 $142,465,550 $161,152,650 $179,839,750 $198,526,850 $217,213,950 $235,901,050 $254,588,150 $273,275,250 $291,962,350 $310,649,450 $329,336,550 $348,023,650 $366,710,750
BBB-/Baa3 $13,999,600 $32,686,700 $51,373,800 $70,060,900 $88,748,000 $107,435,100 $126,122,200 $144,809,300 $163,496,400 $182,183,500 $200,870,600 $219,557,700 $238,244,800 $256,931,900 $275,619,000 $294,306,100 $312,993,200 $331,680,300 $350,367,400 $369,054,500
Below BBB-/Baa3 $18,687,100 $37,374,200 $56,061,300 $74,748,400 $93,435,500 $112,122,600 $130,809,700 $149,496,800 $168,183,900 $186,871,000 $205,558,100 $224,245,200 $242,932,300 $261,619,400 $280,306,500 $298,993,600 $317,680,700 $336,367,800 $355,054,900 $373,742,000

For Resource Alternatives 1, 2, 7, 8(a), 8(b) and 8(c) (NON ASSET BACKED)-5YR

Size of Nameplate bid 
in MW ==> 100 101-200 201-300 301-400 401-500 501-600 601-700 701-800 801-900 901-1000 1001-1100 1101-1200 1201-1300 1301-1400 1401-1500 1501-1600 1601-1700 1701-1800 1801-1900 1901-2000

Credit Rating
AAA/Aaa and above $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
AA+/Aa1 $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
AA/Aa2 $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
AA-/Aa3 $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
A+/A1 $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
A/A2 $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
A-/A3 $0 $0 $0 $0 $34,407,000 $96,584,400 $158,761,800 $220,939,200 $283,116,600 $345,294,000 $407,471,400 $469,648,800 $531,826,200 $594,003,600 $656,181,000 $718,358,400 $780,535,800 $842,713,200 $904,890,600 $967,068,000
BBB+/Baa1 $34,052,400 $96,229,800 $158,407,200 $220,584,600 $282,762,000 $344,939,400 $407,116,800 $469,294,200 $531,471,600 $593,649,000 $655,826,400 $718,003,800 $780,181,200 $842,358,600 $904,536,000 $966,713,400 $1,028,890,800 $1,091,068,200 $1,153,245,600 $1,215,423,000
BBB/Baa2 $41,083,650 $103,261,050 $165,438,450 $227,615,850 $289,793,250 $351,970,650 $414,148,050 $476,325,450 $538,502,850 $600,680,250 $662,857,650 $725,035,050 $787,212,450 $849,389,850 $911,567,250 $973,744,650 $1,035,922,050 $1,098,099,450 $1,160,276,850 $1,222,454,250
BBB-/Baa3 $48,114,900 $110,292,300 $172,469,700 $234,647,100 $296,824,500 $359,001,900 $421,179,300 $483,356,700 $545,534,100 $607,711,500 $669,888,900 $732,066,300 $794,243,700 $856,421,100 $918,598,500 $980,775,900 $1,042,953,300 $1,105,130,700 $1,167,308,100 $1,229,485,500
Below BBB-/Baa3 $62,177,400 $124,354,800 $186,532,200 $248,709,600 $310,887,000 $373,064,400 $435,241,800 $497,419,200 $559,596,600 $621,774,000 $683,951,400 $746,128,800 $808,306,200 $870,483,600 $932,661,000 $994,838,400 $1,057,015,800 $1,119,193,200 $1,181,370,600 $1,243,548,000

Note 1:  For Resource 8(a), the amount of credit assurances required in $/kW equates to $622/kW.    
Please note that the amount of credit assurances required for this resource type represents an "up to" amount 
depending on the terms of the curtailment and whether there is an acceptable physical asset behind the agreement.

Note 2:  For projects less than 5 years, the amount of credit assurances required may be adjusted.
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Appendix C-1:  Power Purchase Agreements and Tolling Service Agreements 

Information Required in Bid Proposals 
In general, PacifiCorp expects Bidders to provide any information that could impact the 
cost, reliability, dispatch frequency, or output capability of a resource. The RFP is 
seeking capacity and energy resources to serve PacifiCorp's entire system.  Power 
Purchase Agreements and Tolling Service Agreements that are not backed by an asset 
cannot exceed a five (5) year term.  In the event a Bidder is proposing a transaction that 
does not require the construction of a resource, much of the following information may 
not apply.  PacifiCorp believes these resource attributes largely consist of, but may not be 
limited to, the following information categories: 
 
Impact of Temperature on Output – If Project output will vary with ambient 
conditions, capacity, and any associated performance impact, should be stated in terms of 
conditions expected during a summer day, with ambient air conditions of 95oF and 20% 
relative humidity, and a winter day with ambient conditions of 20oF and 75% relative 
humidity.  The Bidder will complete Table C-1.1 showing output at specific ambient 
conditions, with and without duct firing and/or power augmentation, if applicable.  To the 
extent pricing, capacity and/or availability vary based on specific characteristics of the 
facility, the Bidder shall clearly identify those relationships in tabular form. 

Impact of Other Factors on Output – PacifiCorp prefers generation facilities designed, 
permitted, and operated so that, to the extent practicable, the proposed capacity and any 
related energy provided to PacifiCorp is not restricted by: 

• Environmental permits or other environmental limitation or environmental 
forfeitures 

• Hours of operation 
• Sales of capacity or energy to other parties 
• Interruption of primary fuel supply 
• Sale of thermal energy 
• Any other factor relevant to the technology (noise, agreements with 

neighbors, etc.) 
• Bidders shall describe in detail any such limitations in their Proposal 
• Ability to provide additional capacity over the net capable rating 
• Non-environmental or technology factors that could encumber the facility 
• Water availability 

 
Siting – Bidders are responsible for all construction and coordination with the applicable 
service provider(s) for any new electrical transmission and fuel transportation facilities 
required in response to this RFP.  Bidders are responsible for satisfying all zoning and 
environmental requirements. 

Bidders should provide the following information: 
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• Address of the site where the Project will be located (the “Project 
Site”) 

• Name of the existing facility at the Project site, if any 

• Copies of maps showing the boundaries of the Project Site and key 
facilities, including any off-sites (fuel, water, wastewater, and 
electrical interconnection). List and provide a copy of documentation 
establishing that the Seller has and/or will have site control for the 
entire term of the Definitive Agreements. 

• If Seller does not have site control as of the date of this Offer Sheet, 
Seller must describe in detail how it plans to obtain site control by the 
first date of the Term of the Definitive Agreements, including a 
description of the current status of any negotiations regarding the 
Project Site and a timeline of when Seller will have site control. 

• Status of permits or process applicable to the Project. If the Bidder has 
not secured permits, the Bidder is required to provide a list of all 
permits required and a plan for securing the permits. 

• Emissions offsets and credits required and how these will be obtained. 

• Source and availability of water supply. Provide agreements for water 
rights if the Bidder has already obtained such rights. If the Bidder does 
not control water rights, provide a plan for securing such rights. 

• Right-of-ways. Provide a list of any right-of-ways secured by the 
Bidder. If the Bidder has not secured right-of-ways, provide a list of 
the right-of-ways required and a plan for securing such right-of-ways. 

• Critical Path Schedule. Provide a critical path schedule with important 
events and activities from the selection of the proposal to commercial 
operation date. Bidders should identify activities on the critical path 
along with the time required to complete each activity. 

• Fuel Access. Provide a description of the fuel supply/transportation 
infrastructure accessible to the project site and provide a plan/strategy 
for securing and delivering the fuel from the source to the plant. 

Facility Information – To the extent applicable, the Bidder should clarify the following 
information with respect to any proposed facility: 

• Proposed air emissions (all criteria pollutants and air toxics), description 
of emission controls, description of plan to acquire any required emission 
offsets, and description of criteria used to determine requirement. 
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• List of required environmental, construction, and other regulatory permits 
and timeline for acquisition. 

• Proposed water usage quantity, quality and source. 
• Proposed water discharge quantity and quality, plus description of water 

discharge plan. 
• Receiving water body identity and description 
• Description of local groundwater quality, quantity, uses, and potential 

impacts. 
• Prevailing noise ordinance at the site and expected sound level (A-

weighted) at full load at the site boundary. 
• Proposed noise levels and description of noise baffles and stack silencing 

equipment. 
• Proposed site plans, layouts, elevations and other aspects of the facility. 
• Types of transportation access required. 
• Characterization of the area surrounding the site, including a description 

of local zoning, flood plain information (100 yr. & 500 yr.), existing land 
use and setting (woodlands, grasslands, agriculture, etc.). 

• Information of fish, wildlife and vegetation inhabiting the area of the 
Project. 

• Proximity to nearest endangered or threatened species which could be 
potentially impacted. 

• Proximity to nearest historical or archaeological resources and all nearby 
historical or archaeological resources which could potentially be impacted. 

• Location and distance to population centers which could be impacted. 
• Expected site ambient temperature extremes and verification that freeze 

protection will be provided as necessary. 
 
Fuel Transportation Route Information – To the extent applicable, the Bidder should 
clarify any relevant information with respect to fuel transportation route information for 
any proposed site: 

• Proposed new fuel transportation route(s). 
• Estimated impact on wetlands (e.g., length of route through wetland). 
• Describe land use impacts. 
• Descriptions of stream crossings. 
• Characterization of the area encompassing the fuel transportation route, 

including a description of existing land use and setting. 
 
Proposal Format – Bidders should conform to the following format for presenting their 
bid information: 

Section 1 – Executive Summary of Proposal – The Executive Summary section should 
provide an overall description of the proposal and its key benefits and advantages to 
PacifiCorp.  It should include a general description of the technology, location, and 
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business arrangement for the bid.  Bidder shall state the period under which the terms and 
conditions of their Proposal will remain effective. 

Section 2 – Resource Description – This section should include a description of the 
resource, including: 

• Type of generation equipment and description including turbine, steam 
generator, emission control equipment, gasifier, cooling equipment, etc. 

• Manufacturers of major equipment 
• Model number, serial number and age of any previously owned/operated, or 

“grey market” equipment 
• Type of heat rejection equipment (cooling towers, ponds, Air-Cooled 

Condenser, etc.) 
• Project design elements that have been included for the separation and capture 

of carbon emissions.  Identify feasible options if not included in project design 
• Strategy for maintaining environmental compliance 
• Source of process and/or cooling water 
• Wastewater disposal plan 
• Water balance 
• Description of financing plan 
• Description of operation and maintenance plan 
• Plan for site control 
• Site layout description 
• Description of technology and configuration 
• Net Capacity ratings and net heat rates at ambient conditions as specified in 

Table C-1.1. 
• Primary fuel supply and backup alternatives 
• Electrical interconnection (location, transmission provider, and control area) 
• Description of emission control technology, including manufacturer 
• Any limits on hours of operation in a particular mode (i.e., combined cycle, 

duct firing, power augmentation, or combination thereof) 
• Any limits on emissions 
• Project schedule, listing tasks and milestones with estimated completion dates.  

Bidders shall also complete Exhibit 1 to document technical aspects of their 
Proposal 

• Startup Time for Cold, Warm and Hot Starts.  A Cold Start is defined as a 
shutdown of the generating equipment for 48 hours or longer.  A Warm Start 
is defined as a startup within 48 hours of a shutdown.  A Hot Start is defined 
as a start within 8 hours of a shutdown.  Bidder should provide its own 
definitions if different.  For this information Startup Times requested may be 
for the time to minimum sustainable load and time to full load, without duct 
firing or power augmentation. 

• Guarantee and expected degradation curves (kW and heat rate) 
• Guaranteed availability and reliability 
• Long Term Outage Plan 
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• Anticipated on-site gas compression, if applicable. 
• Size and levels of redundancy for all major process equipment and material 

handling facilities (i.e. major pumps, fans, compressors, storage tanks, mills) 
• Design basis for the resource 
• Material balance 
• Solid waste disposals.  

 
Section 3 – Pricing Proposal – Describe in detail the pricing proposal, including the use 
of any index or escalation factors, as outlined in Section G. of the Request for Proposal.  
Proposed dates, amounts, and detailed milestone descriptions justifying payments are 
required consistent with Form 1 and Form 2 in the Request for Proposal. 

Section 4 – Transmission – Each Proposal must include a description of the location of 
its proposed transmission facilities, including proposed delivery points, and must specify 
the transmission provider and all applicable costs.  
 
Owner or operator of generating facility must execute written agreement with utility 
stating at a minimum: 

o Will construct and operate all interconnected generation facilities within it control 
in accordance will all applicable laws 

o Will furnish, install, operate and maintain in good order and repair, and without 
cost to utility, relays, locks and seals, breakers, automatic synchronizers and other 
control and protective apparatus determine by the utility to be necessary for the 
safe and reliable operation of the facility in parallel with the utility’s system; and 

o Utility will be able to gain access at all times to switching equipment capable of 
isolating generation facility from utility’s system 

o Provide for provision of energy or capacity under system emergencies pursuant to 
agreement or as ordered under section 202(c) of the Federal Power Act; during 
emergency utility may discontinue or curtail purchases/sales if such 
purchases/sales would contribute to such emergency. 

Section 5 – Environmental and Siting – The Bidder is exclusively and entirely 
responsible for meeting and satisfying all federal, state, and local permits, licenses, 
approvals and/or variances that are required to assure physical delivery of capacity and 
associated energy in accordance with any PPA or Tolling transaction.  Bidder must 
furnish applicable detailed project site, electric transmission, and fuel transportation 
information, a description of all required permits, and a project timeline so PacifiCorp 
can assess site suitability, schedule risk and project viability.  The proposed site(s) shall 
clearly be shown on a United States Geological Survey (USGS) 7.5-minute series map. 

Section 6 – Other Information  
Fuel – Bidders must provide fuel source type.  Bidders should describe their fuel supply 
plan and the extent to which they desire to provide fuel and transportation and other fuel-
related services, including fuel price management (hedging) or a tolling fee in which 
PacifiCorp will be responsible for all the fuel and fuel-related costs.  PacifiCorp’s 
preference is for proposals that address its need for reliability, management of price risk, 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

   

and meeting the operations.  If the energy cost portion of the Bidder’s terms includes a 
fuel cost component, the Bidder shall explain its proposed fuel supply program. 

Dispatchability – Describe any constraints and/or limitations on PacifiCorp’s ability to 
dispatch the generation and any ability of PacifiCorp to utilize the resource for operating 
reserves. 

Technical Data – Technical data as requested in Exhibit 1 of this Appendix. 

Section 7 – Contract Terms –   Bidder shall provide a comprehensive listing/description 
of all material contract terms in the Proforma PPA or TSA, including appendices, that the 
Bidder would seek to modify during contract negotiations.  Bidder shall identify any and 
all PacifiCorp obligations not specifically outlined in the referenced agreements.   
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EXHIBIT 1 TO APPENDIX C-1 

TECHNICAL DATA 
 
Site Location __________________________________________________________ 

Net Capacity at 95oF, 20% Relative Humidity, and at Site Conditions is ________MW 

Site Elevation: __________________________________ Feet 

Maximum water consumption is _____ gallons per minute.  

Expected water consumption is _____ acre-feet per year. 

Weighted Average Raw Water Consumption is _____ gallons per minute. 

Minimum Sustainable Load at above conditions _________ MW 

Automatic Generation Control (AGC) capable: Yes ____ No _____.   

If yes then the AGC range at above conditions is __________ MW to ________ 
MW. 

Maximum number of starts per day is ________, per month _______, per year ______. 

If applicable, maximum continuous period that the facility can operate steam-for-power-
augmentation at full load without depleting the demineralized water system is ________ 
hours.  This assumes the demineralized water system is operating at rated capacity. 

Time to bring the facility on line, in minutes (specify if this is to synchronization or 
sustainable minimum load) (Bidder to define “cold”, “warm”, and “hot starts”, if not as stated above) 

    Min/Sust.  Full Load 
 For Cold Start:  ___________  __________ 
 For Warm Start:  ___________  __________ 
 For Hot Start:   ___________  __________ 
 
Expected startup fuel requirement (MMBtus/Start) for: 

 Cold Start:     

 Hot Start:     

Minimum time on-line (hours from start initiation to stop initiation) _________________ 

Minimum time off-line (hours from stop initiation to start initiation) _________________ 
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Normal Ramp Rate within operating range: (MW/Min.) Increase: _____ Decrease: _____ 

Emergency Ramp Rate: (MW/Minute) Increase: __________ Decrease: __________ 

If applicable, time to transfer from combined cycle to duct firing ________ min. 

If applicable, duct firing ramp rate: (MW/Min.) Increase: _____ Decrease: _____ 

If applicable, time to transfer from combined cycle to power augmentation ________ 
min. 

If applicable, power augmentation ramp rate:  (MW/Min.) Increase: _____ Decrease: 
_____ 

If applicable, anticipated number of starts per combustion turbine to reach Commercial 
Operation (CO): ________ 

Anticipated quantity of natural gas or fuel oil consumed through CO: _______ (gas, 
MMBtus; fuel oil, gallons). 

 

Additional Information 
Bidder to provide partial load performance curves, including minimum load, showing 
heat rate and load at varying temperatures. 

To the extent that pricing and/or availability vary based on specific characteristics of the 
facility and/or ambient conditions, the Bidder shall clearly identify that relationship in 
tabular form, including the relationship between temperature and capacity over the local 
ambient range inclusive of -10oF to 105oF.  Bidder to fill out Table C-1.1 below: 
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Table C-1.1 
Temp in 

oF 
% RH Evap or 

Chiller 
Duct 

Burners 
Power 
Aug. 

Heat 
Rate 

Net 
Output 

Min. 
Load 

-10 100       
-10 100  On    NA 
0 100       
10 100       
15 84       
20 86       
20 86  On    NA 
20 86   On   NA 
20 86  On On   NA 
30 75       
40 55       
50 49       
52 46       
52 46 On      
60 40 On      
60 40  On    NA 
60 40   On   NA 
60 40  On On   NA 
70 33 On      
75 29 On      
75 29  On    NA 
75 29   On   NA 
75 29  On On   NA 
80 25 On      
90 16 On      
95 15 On      
95 15  On    NA 
95 15   On   NA 
95 15  On On   NA 
105 11       
105 11 On On On   NA 
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Appendix C-2:  Asset Purchase Sale Agreement (APSA) Bids 

Information Required in Bid Proposals 
In general, PacifiCorp expects Bidders to provide any information that could impact the 
cost, reliability, dispatch frequency, or output capability of a resource.  PacifiCorp 
believes these resource attributes largely consist of, but may not be limited to, the 
following information categories: 

Impact of Temperature on Output – If Project output will vary with ambient 
conditions, capacity, and any associated performance impact, should be stated in terms of 
conditions expected during a summer day, with ambient air conditions of 95oF and 20% 
relative humidity, and a winter day with ambient conditions of 20oF and 75% relative 
humidity.  The Bidder will complete Table C-2.1 showing output at specific ambient 
conditions, with and without duct firing and/or power augmentation.  To the extent 
pricing, capacity and/or availability vary based on specific characteristics of the facility, 
the Bidder shall clearly identify those relationships in tabular form. 

Impact of Other Factors on Output – PacifiCorp prefers generation facilities designed, 
permitted, and operated so that, to the extent practicable, the proposed capacity and any 
related energy provided to PacifiCorp is not restricted by: 

• Environmental permits or other environmental limitation or environmental 
forfeitures 

• Hours of operation 
• Any other factor relevant to the technology (noise, agreements with 

neighbors, etc.) 
• Bidders shall describe in detail any such limitations in their Proposal 
• Ability to provide additional capacity over the net capable rating 
• Non-environmental or technology factors that could encumber the facility 
• Water availability 

 
Build Own Transfer (BOT) Option – Bidders may propose a fixed-price, lump-sum 
sale of new generation assets to PacifiCorp, either at an existing PacifiCorp site or 
propose other sites.  Such proposals must include the following information in addition to 
any technical information: 

• Markup of Asset Purchase and Sale Agreement (APSA), including 
appendices. 

• Markup of Operation & Maintenance (O&M) Term Sheet (or Bidder form 
of O&M Agreement) 

• Amounts and dates of milestone-based payments, including descriptions, 
required of PacifiCorp. 

• Information regarding location and transmission availability. 
• Information regarding fuel and transportation availability. 
• Capacity on summer design day in compliance with all regulatory 

requirements. 
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• Efficiency (Heat Rate) in compliance with all regulatory requirements. 
• Proposed facilities will only contain “OEM-certified new major 

equipment”.  This being defined as OEM equipment that has not been 
previously installed or operated and has the same warranties and 
guarantees as equipment delivered directly from the OEM’s production 
line, and all reliability and design TILS and/or Service Bulletins have been 
implemented. 

 
Siting – Bidders are responsible for all construction and coordination with the applicable 
service provider(s) for any new electrical transmission and fuel transportation facilities 
required in response to this RFP.  Bidders are responsible for satisfying all zoning and 
environmental requirements. 

Facility Information – To the extent applicable, the Bidder should clarify the following 
information with respect to any proposed facility: 

• Proposed air emissions (all criteria pollutants and air toxics), description 
of emission controls, description of plan to acquire any required emission 
offsets, and description of criteria used to determine requirement. 

• List of required environmental, construction, and other regulatory permits 
and timeline for acquisition. 

• Proposed water usage quantity, quality and source. 
• Proposed water discharge quantity and quality, plus description of water 

discharge plan. 
• Receiving water body identity and description 
• Description of local groundwater quality, quantity, uses, and potential 

impacts. 
• Prevailing noise ordinance at the site and expected sound level (A-

weighted) at full load at the site boundary. 
• Proposed noise levels and description of noise baffles and stack silencing 

equipment. 
• Proposed site plans, layouts, elevations and other aspects of the facility. 
• Types of transportation access required. 
• Characterization of the area surrounding the site, including a description 

of local zoning, flood plain information (100 yr. & 500 yr.), existing land 
use and setting (woodlands, grasslands, agriculture, etc.). 

• Information regarding fish, wildlife and vegetation inhabiting the area of 
the Project. 

• Proximity to nearest endangered or threatened species which could be 
potentially impacted. 

• Proximity to nearest historical or archaeological resources and all nearby 
historical or archaeological resources which could potentially be impacted. 

• Location and distance to population centers which could be impacted. 
• Expected site ambient temperature extremes and verification that freeze 

protection will be provided as necessary. 
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• If built on PacifiCorp sites, the projects must be built consistent with the 
Specifications for Currant Creek and or Lake Side provided in the 
Appendices.  

 
Fuel Transportation Route Information – To the extent applicable, the Bidder should 
clarify any relevant information with respect to fuel transportation route information for 
any proposed site: 

• Proposed new fuel transportation route(s). 
• Estimated impact on any wetlands (e.g., length of route through wetlands 

or other sensitive lands). 
• Describe land use impacts. 
• Descriptions of stream crossings. 
• Characterization of the area encompassing the fuel transportation route, 

including a description of existing land use and setting. 
 
Proposal Format – Bidders should conform to the following format for presenting their 
bid information: 

Section 1 – Executive Summary of Proposal – The Executive Summary section should 
provide an overall description of the proposal and its key benefits and advantages to 
PacifiCorp.  It should include a general description of the technology, location, and 
business arrangement for the bid.  Bidder shall state the period under which the terms and 
conditions of their Proposal will remain effective. 

Section 2 – Resource Description – This section should include a description of the 
resource, including: 

• Type of generation equipment and description 
• Manufacturers of major equipment 
• Type of heat rejection equipment (cooling towers, ponds, ACC, etc.) 
• Source of process and/or cooling water 
• Wastewater disposal plan 
• Description of financing plan 
• Description of operation and maintenance plan 
• Plan for site control 
• Site layout description 
• Description of technology and configuration 
• Net Capacity ratings and net heat rates at ambient conditions as specified in 

Table C-2.1. 
• Primary fuel supply and backup alternatives 
• Electrical interconnection (location, transmission provider, and control area) 
• Description of emission control technology, including manufacturer 
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• Project schedule, listing tasks and milestones with estimated completion dates.  
Bidders shall also complete Exhibit 1 to document some of the technical 
aspects of their Proposal 

• Startup Time for Cold, Warm and Hot Starts.  A Cold Start is defined as a 
shutdown of the generating equipment for 48 hours or longer.  A Warm Start 
is defined as a startup within 48 hours of a shutdown.  A Hot Start is defined 
as a start within 8 hours of a shutdown.  Bidder should provide its own 
definitions if different.  For this information Startup Times requested may be 
for the time to minimum sustainable load and time to full load, without duct 
firing or power augmentation. 

• Size and levels of redundancy for all major process equipment and material 
handling facilities (i.e. major pumps, fans, compressors, storage tanks, mills) 

• Design basis for the resource 
• Material balance 
• Solid waste disposals.  

 
Section 3 – Describe in detail the pricing proposal, including the use of any index or 
escalation factors, as outlined in Section G. of the Request for Proposal.  Proposed dates, 
amounts, and detailed milestone descriptions justifying payments are required consistent 
with Form 1 and Form 2 in the Request for Proposal. 

Section 4 – Transmission – Each Proposal must include a description of the location of 
its proposed transmission facilities, including proposed delivery points, and must specify 
the transmission provider and all applicable costs.  
 
Owner or operator of generating facility must execute written agreement with utility 
stating at a minimum: 

o Will construct and operate all interconnected generation facilities within it control 
in accordance will all applicable laws 

o Will furnish, install, operate and maintain in good order and repair, and without 
cost to utility, relays, locks and seals, breakers, automatic synchronizers and other 
control and protective apparatus determine by the utility to be necessary for the 
safe and reliable operation of the facility in parallel with the utility’s system; and 

o Utility will be able to gain access at all times to switching equipment capable of 
isolating generation facility from utility’s system 

o Provide for provision of energy or capacity under system emergencies pursuant to 
agreement or as ordered under section 202(c) of the Federal Power Act; during 
emergency utility may discontinue or curtail purchases/sales if such 
purchases/sales would contribute to such emergency. 

Section 5 – Environmental and Siting – The Bidder is exclusively and entirely 
responsible for meeting and satisfying all federal, state, and local permits, licenses, 
approvals and/or variances that are required to assure physical delivery of capacity and 
associated energy in accordance with any BOT transaction.  Bidder must furnish 
applicable detailed project site, electric transmission, and fuel transportation information, 
a description of all required permits, and a project timeline so PacifiCorp can assess site 
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suitability, schedule risk and project viability.  The proposed site(s) shall clearly be 
shown on a United States Geological Survey (USGS) 7.5-minute series map. 

Section 6 – Other Information –  
Fuel – Bidders must provide fuel source type.  Bidders should describe their fuel supply 
plan and the extent to which they desire to provide fuel and transportation and other fuel-
related services, including fuel price management (hedging) or a tolling fee in which 
PacifiCorp will be responsible for all the fuel and fuel-related costs.  PacifiCorp’s 
preference is for proposals that address its need for reliability, management of price risk, 
and meeting the Base Load operations.  If the energy cost portion of the Bidder’s terms 
includes a fuel cost component, the Bidder shall explain its proposed fuel supply 
program. 

Dispatchability – Describe any constraints and/or limitations on PacifiCorp’s ability to 
dispatch the generation and any ability of PacifiCorp to utilize the resource for operating 
reserves. 

Technical Data – Technical data as requested in Exhibit 1 of this Appendix. 

Section 7 – Contract Terms – The Bidder will provide a comprehensive 
listing/description of all material modifications to the APSA terms and conditions, 
including the appendices, and O&M terms and conditions which the Bidder would seek 
during contract negotiations.   

These may include, but are not limited to: 

• Items to be provided by the Owner, including a schedule of timing for the 
provision of these items and impact on Bidder of any delays. 

• Land requirements for construction of the facility, including laydown 
areas 

• Laydown plan for construction. 
• Commissioning & Startup Plan with Owner’s requirements. 
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EXHIBIT 1 TO APPENDIX C-2 

TECHNICAL DATA  
 
Site Location __________________________________________________________ 

Net Capacity at 95oF, 20% Relative Humidity, and at Site Conditions is ________MW 

Site Elevation: __________________________________ Feet 

Maximum water consumption is _____ gallons per minute.  

Expected water consumption is ____ acre-feet per year. 

Weighted Average Raw Water Consumption is _____ gallons per minute. 

Minimum Sustainable Load at above conditions _________ MW 

Automatic Generation Control (AGC) capable: Yes ____ No _____.   

If yes, then the AGC range at above conditions is __________ MW to ________ 
MW. 

Maximum number of starts per day is ________, per month _______, per year ______. 

Maximum continuous period that the facility can operate steam-for-power-augmentation 
at full load without depleting the demineralized water system is ________ hours.  This 
assumes the demineralized water system is operating at rated capacity. 

Time to bring the facility on line, in minutes (specify if this is to synchronization or 
sustainable minimum load) (Bidder to define “cold”, “warm”, and “hot starts”, if not as stated above) 

    Min/Sust.  Full Load 
 For Cold Start:  ___________  __________ 
 For Warm Start:  ___________  __________ 
 For Hot Start:   ___________  __________ 
 
Minimum time on-line (hours from start initiation to stop initiation) _________________ 

Minimum time off-line (hours from stop initiation to start initiation) _________________ 

Normal Ramp Rate within operating range: (MW/Min.) Increase: _____ Decrease: _____ 

Emergency Ramp Rate: (MW/Minute) Increase: __________ Decrease: __________ 

If applicable, time to transfer from combined cycle to duct firing ________ min. 
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If applicable, duct firing ramp rate: (MW/Min.) Increase: _____ Decrease: _____. 

If applicable, time to transfer from combined cycle to power augmentation ________ 
min. 

If applicable, power augmentation ramp rate:  (MW/Min.) Increase: _____ Decrease: 
_____. 

If applicable, anticipated number of starts per combustion turbine to reach Commercial 
Operation (CO): ________. 

Anticipated quantity of natural gas or fuel oil consumed through CO: _______  (gas, 
MMBtus; fuel oil, gallons). 

 

Additional Information 
Bidder to provide partial load performance curves, including minimum load, showing 
heat rate and load at varying temperatures. 

To the extent that pricing and/or availability vary based on specific characteristics of the 
facility and/or ambient conditions, the Bidder shall clearly identify that relationship in 
tabular form, including the relationship between temperature and capacity over the local 
ambient range inclusive of -10oF to 105oF.  Bidder to fill out Table C-2.1 below: 
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Table C-2.1 
Temp in 

oF 
% RH Evap or 

Chiller 
Duct 

Burners 
Power 
Aug. 

Heat 
Rate 

Net 
Output 

Min. 
Load 

-10 100       
-10 100  On    NA 
0 100       
10 100       
15 84       
20* 86       
20 86  On    NA 
20 86   On   NA 
20* 86  On On   NA 
30 75       
40 55       
50 49       
52 46       
52 46 On      
60 40 On      
60 40  On    NA 
60 40   On   NA 
60 40  On On   NA 
70 33 On      
75* 29 On      
75 29  On    NA 
75 29   On   NA 
75* 29  On On   NA 
80 25 On      
90 16 On      
95* 15 On      
95 15  On    NA 
95 15   On   NA 
95* 15  On On   NA 
105 11       
105 11 On On On   NA 

 
• Indicates Water Balance Sheet Required 
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Appendix C-3:  Existing Asset Purchase (in whole or in part) 

Information Required in Bid Proposals 
If the Bidder’s Proposal is for an interest in an existing facility where PacifiCorp holds an 
interest, or operates the facility, any information requested under this RFP that would 
reasonably be expected to already be in the possession of PacifiCorp, may be so stated in 
the Bidder’s response package.  If the Bidder’s asset is not currently involved with 
PacifiCorp, the below requirements are to be met as outlined.  

In general, PacifiCorp expects Bidders to provide any information that could impact the 
cost, reliability, dispatch frequency, output capability or performance of a resource.  
PacifiCorp believes these resource attributes largely consist, but may not be limited to, 
the following information categories: 

Impact of Temperature on Output – If Project output will vary with ambient 
conditions, capacity, and any associated performance impact, should be stated in terms of 
conditions expected during a summer day, with ambient air conditions of 95oF and 20% 
relative humidity, and a winter day with ambient conditions of 20oF and 75% relative 
humidity.  The Bidder will complete Table C-4.1 showing output at specific ambient 
conditions, with and without duct firing and/or power augmentation.  To the extent 
pricing, capacity and/or availability vary based on specific characteristics of the facility, 
the Bidder shall clearly identify those relationships in tabular form. 

Impact of Other Factors on Output – PacifiCorp prefers generation facilities designed, 
permitted, and operated so that, to the extent practicable, the proposed capacity and any 
related energy provided to PacifiCorp is not restricted by: 

• Environmental permits or other environmental limitation or environmental 
forfeitures 

• Hours of operation 
• Sales of capacity or energy to other parties 
• Interruption of primary fuel supply 
• Sale of thermal energy 
• Any other factor relevant to the technology (noise, agreements with 

neighbors, etc.) 
• Bidders shall describe in detail any such limitations in their Proposal 
• Ability to provide additional capacity over the net capable rating 
• Non-environmental or technology factors that could encumber the facility 
• Water availability 

 
Ownership Purchase Option – Bidders may propose a sale, either whole or in part, of 
existing generation assets to PacifiCorp.  Such proposals must include the following 
information in addition to any technical information: 

• Ownership percentage and whether a divided or undivided interest 
• Amounts and dates of payments required of PacifiCorp. 
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• Current and projected annual fixed and variable O&M costs associated 
with the generation facility.  

• Any long term service or maintenance agreements, including scope and 
costs that are in excess of $25,000 in annual costs. (i.e. CTs, water, O&M, 
parts, inspections, ash disposal, CEMs) 

• Startup costs (i.e., the period of time from when a start is initiated to the 
time the unit reaches minimum sustainable load) 

• Operating Limits – Any limits imposed on the number of startups that may 
be performed per year or per unit of time.  Any limits on the number of 
hours that a unit may per operated per year or per unit of time.  Any 
annual limits on the number of hours of duct firing or power 
augmentation. 

• Emissions (air, liquid and solid wastes) in pounds per hour per pollutant 
and/or waste product at 100% load and tons per year of pollutant and/or 
waste product at a specified capacity factor as selected by the Bidder. 

• Annual unit availability and any guaranteed minimum annual availability. 
• Information regarding location and transmission. 
• Information regarding fuel and transportation. 
• Capacity on summer design day in compliance with all regulatory 

requirements. 
• Efficiency (Heat Rate) in compliance with all regulatory requirements. 
• Terms of remaining warranties and/or guarantees on major equipment. 
• Costs to incorporate into PacifiCorp Fleet (Future capital or maintenance). 

 
Significant due diligence may be necessary prior to finalizing any acquisition by 
PacifiCorp.  A list of due diligence items will be provided to a Bidder should they be 
short-listed. 

Siting – Not Applicable to this Appendix. 

Facility Information – To the extent applicable, the Bidder should clarify the following 
information with respect to the facility: 

• Air emissions (all criteria pollutants and air toxics), description of 
emission controls and existing emission offsets 

• List of environmental and other regulatory permits 
• Water usage quantity, quality and source(s). 
• Water discharge quantity and quality, plus water discharge plan. 
• Receiving water body identity and description 
• Description of local groundwater quality, quantity and uses. 
• Site plans, layouts, elevations and other aspects of the facility. 

 
Fuel Transportation Route Information – To the extent applicable, the Bidder should 
clarify any relevant information with respect to fuel transportation route information for 
the site. 
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Proposal Format – Bidders should conform to the following format for presenting their 
bid information: 

Section 1 – Executive Summary of Proposal – The Executive Summary section should 
provide an overall description of the proposal and its key benefits and advantages to 
PacifiCorp.  It should include a general description of the technology, location, and 
business arrangement for the bid.  Bidder shall state the period under which the terms and 
conditions of their Proposal will remain effective. 

Section 2 – Resource Description – This section should include a description of the 
resource, including: 

• Type of generation equipment and description 
• Manufacturers of major equipment 
• Model number, serial number and age of any previously owned/operated 

equipment 
• Type of heat rejection equipment (cooling towers, ponds, ACC, etc.) 
• Source of process and/or cooling water 
• Wastewater disposal plan 
• Description of financing plan 
• Description of operation and maintenance plan 
• Plan for site control 
• Site layout description 
• Description of technology and configuration 
• Net Capacity ratings and net heat rates at ambient conditions as specified in 

Table C-4.1. 
• Primary fuel supply and backup alternatives 
• Electrical interconnection (location, transmission provider, and control area) 
• Description of emission control technology, including manufacturer 
• Any limits on hours of operation in a particular mode (i.e., combined cycle, 

duct firing, power augmentation, or combination thereof) 
• Any limits on emissions 
• Project schedule, listing tasks and milestones with estimated completion dates.  

Bidders shall also complete Exhibit 1 to document some of the technical 
aspects of their Proposal. 

• Startup Time for Cold, Warm and Hot Starts.  A Cold Start is defined as a 
shutdown of the generating equipment for 48 hours or longer.  A Warm Start 
is defined as a startup within 48 hours of a shutdown.  A Hot Start is defined 
as a start within 8 hours of a shutdown.  Bidder should provide its own 
definitions if different.  For this information Startup Times requested may be 
for the time to minimum sustainable load and time to full load, without duct 
firing or power augmentation. 

• Size and levels of redundancy for all major process equipment and material 
handling facilities (i.e. major pumps, fans, compressors, storage tanks, mills) 

• Design basis for the resource 
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• Material balance 
• Solid waste disposals.  

 
Section 3 – Pricing Proposal – Describe in detail the pricing proposal, also required is a 
detailed accounting of ownership interest, whether divided or undivided, in the facility, 
inventory, spare parts, ongoing agreements, or any continuing obligations resulting from 
PacifiCorp’s ownership, or acquisition of an interest in the asset.  Proposed dates, 
amounts, and detailed milestone descriptions justifying payments are required.  

Section 4 – Transmission – Each Proposal must include a description of the location of 
its transmission facilities, including delivery points, and must specify the transmission 
provider and all applicable costs. 

Section 5 – Environmental and Siting –Bidder must furnish applicable detailed project 
site, electric transmission, and fuel transportation information, and a description of all  
permits, so PacifiCorp can assess site suitability and project viability.  The site shall 
clearly be shown on a United States Geological Survey (USGS) 7.5-minute series map. 

Section 6 – Other Information –  
Dispatchability – Describe any constraints and/or limitations on PacifiCorp’s ability to 
dispatch the generation and any ability of PacifiCorp to utilize the resource for operating 
reserves. 

Technical Data – Technical data as requested in Exhibit 1 of this Appendix. 

Section 7 – Contract Terms – Bidder shall provide a sample purchase and sale 
agreement outlining the terms and conditions of the proposed acquisition. 
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EXHIBIT 1 TO APPENDIX C-3 

TECHNICAL DATA 
Site Location __________________________________________________________ 

Net Capacity at 95oF, 20% Relative Humidity, and at Site Conditions is ________MW 

Site Elevation: __________________________________ Feet 

Maximum water consumption is _____ gallons per minute.  

Expected water consumption is _____ acre-feet per year. 

Weighted Average Raw Water Consumption is _____ gallons per minute. 

Minimum Sustainable Load at above conditions _________ MW 

Automatic Generation Control (AGC) capable: Yes ____ No _____.   

If yes then the AGC range at above conditions is __________ MW to ________ 
MW. 

Maximum number of starts per day is ________, per month _______, per year ______. 

Maximum continuous period that the facility can operate steam-for-power-augmentation 
at full load without depleting the demineralized water system is ________ hours. This 
assumes the demineralized water system is operating at rated capacity. 

Time to bring the facility on line, in minutes (specify if this is to synchronization or 
sustainable minimum load) (Bidder to define “cold”, “warm”, and “hot starts”, if not as stated above) 

    Min/Sust.  Full Load 
 For Cold Start:  ___________  __________ 
 For Warm Start:  ___________  __________ 
 For Hot Start:   ___________  __________ 
 
Minimum time on-line (hours from start initiation to stop initiation) _________________ 

Minimum time off-line (hours from stop initiation to start initiation) _________________ 

Normal Ramp Rate within operating range: (MW/Min.) Increase: _____ Decrease: _____ 

Emergency Ramp Rate: (MW/Minute) Increase: __________ Decrease: __________ 

If applicable, time to transfer from combined cycle to duct firing ________ min. 

If applicable, duct firing ramp rate: (MW/Min.) Increase: _____ Decrease: _____ 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

   

If applicable, time to transfer from combined cycle to power augmentation ________ 
min. 

If applicable, power augmentation ramp rate:  (MW/Min.) Increase: _____ Decrease: 
_____ 

Additional Information 
Bidder to provide partial load performance curves, including minimum load, showing 
heat rate and load at varying temperatures. 

To the extent that pricing and/or availability vary based on specific characteristics of the 
facility and/or ambient conditions, the Bidder shall clearly identify that relationship in 
tabular form, including the relationship between temperature and capacity over the local 
ambient range inclusive of -10oF to 105oF.  Bidder to fill out Table C-4.1 below: 
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Table C-3.1 
Temp in 

oF 
% RH Evap or 

Chiller 
Duct 

Burners 
Power 
Aug. 

Heat 
Rate 

Net 
Output 

Min. 
Load 

-10 100       
-10 100  On    NA 
0 100       
10 100       
15 84       
20* 86       
20 86  On    NA 
20 86   On   NA 
20* 86  On On   NA 
30 75       
40 55       
50 49       
52 46       
52 46 On      
60 40 On      
60 40  On    NA 
60 40   On   NA 
60 40  On On   NA 
70 33 On      
75* 29 On      
75 29  On    NA 
75 29   On   NA 
75* 29  On On   NA 
80 25 On      
90 16 On      
95* 15 On      
95 15  On    NA 
95 15   On   NA 
95* 15  On On   NA 
105 11       
105 11 On On On   NA 

 
• Indicates Water Balance Sheet Required 
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Appendix D:  Fuel Supply Form 

Site Location             
 
Primary Type of Fuel (Natural Gas,Other)        
 
Primary Source of Fuel           
 
Secondary Source of Fuel (if any)          
 
Supplier(s) of Primary Fuel           
 
Firm Supply Contract Anticipated?  In Place? (Yes)  (No)  Term     years 
 

If yes, please attach the agreements or the general terms and conditions for all fuel 
source(s). 
 
If no, please provide a detailed plan on how all fuel source(s) will be acquired. 

 
Supplier of Secondary Fuel (if any)          
 
Supply Contract Anticipated?  (Yes)  (No)  Term     years 
 
Contemplated Natural Gas Transportation: 
 
LDC (if necessary)      Firm Transport?  (Yes)  (No)  
 Quantity      decatherms (mmBtu)  Term     
 
Pipeline 1        Firm Transport?  (Yes)  (No)  
 Quantity     decatherms (mmBtu) Term     
 
Pipeline 2        Firm Transport?  (Yes)  (No)  
 Quantity     decatherms (mmBtu) Term     
 
Please provide plan to support any and all rail arrangements in quantities sufficient to 
operate the facility at its maximum capacity. 
 
If transportation is not firm, please clarify the contemplated terms for transport. 
 
Lime and/or Limestone for Air Quality Control System provided. (Yes)  (No) 
 
Provide any additional relevant information on the Proposal. 
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Appendix E:  Officer Certification Form  

 
The undersigned Bidder executes and submits this form with each Proposal it submits in 
PacifiCorp’s RFP, and hereby certifies in each instance that all of the statements and 
representations made by it in its proposal are true to the best of the Bidder’s knowledge, 
and agrees to be bound by the representations, terms, and conditions contained in the 
RFP.  The Bidder accepts the contract attached to the RFP and indicated therein as 
applicable to its Proposal, except as specifically noted in writing by Bidder.  This 
proposal is firm and will remain in effect until the later of [Insert Date] or that date which 
is 300 days after the proposal due date provided in the RFP, as such due date may be 
extended from time to time by PacifiCorp, unless earlier released in writing by the 
Company or if the Bidder’s proposal does not make the short list.  
 
 
Submitted by:  ________________________________________________ 
   (Exact legal name of the entity submitting Proposal) 
 
 
 
Signature of an authorized officer: _______________________________________ 
      
Print or type name of officer:       _______________________________________ 
 
Title:         _______________________________________ 
 
Date signed:        _______________________________________ 
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Appendix G:  Bidder Site Control Form 

 
Project Name:             
 
Site Location:             
 
Street Address or Nearest Intersection:         
 
Acres:              
 
Distance to Fuel Supply:           
 
Distance to Water Supply (if not using ACC):        
 
Check items that are applicable: 
 

   Property is owned by Bidder. 
 

   Property is leased by Bidder, with an Option to buy. 
 

 Lease/Option Expires:         
 

   Property is Optioned by Bidder through (date):       
 

 Option is Exclusive     or Non-Exclusive     
 
 Option is to Purchase     or Lease     

 

   Site is selected, but not formally secured. 
 

   Site will require zoning change as part of permitting process. 
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APPENDIX G 

 
Bidder Site Control Form Submittals 

 
Bidder shall submit to Buyer drawings, plans, specifications, and other documents 
necessary to document the design engineering and construction of the Plant and the 
content of the Work, including but not limited to those items herein listed below.  
Additionally, Bidder shall submit to the Buyer those drawings, plans, specifications, and 
other documents as required by the State of Utah or any other regulatory body or agency 
having authority over the Plant.   

Ninety (90) days after the Notice To Proceed, the Bidder shall provide to Buyer a 
schedule for submittal of such documents, which schedule shall (1) be consistent with the 
schedule for the Project and (2) provide Buyer with the greatest practicable opportunity 
to review such documents and make comments thereon within fourteen (14) days from 
the transmittal date or as mutually agreed upon provided that the comment period does 
not unduly affect the progress of the Work.  Submittals shall be in duplicate. 
 

Engineering Lists 
 

– Equipment List  
 

Engineering Specifications and Drawings 
 

– Plot/Site Plan 
– Switchyard Single Line, Three Line and Metering and Protection Design 

 
Construction 

 
– Site Utilization Plan, including laydown 

 
Commissioning and Startup 

 
– System Descriptions 
– Performance and Emissions Test Procedures 
– Performance Test Results 
– Reports Required for Regulatory Compliance 
 

Plans, Manuals, & Reports 
 

– Level 2 Schedule 
– Commissioning Schedule 
– Monthly Progress Reports 
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All specifications and drawings for the Project and submitted by Bidder or Subcontractor to 
Bidder hereunder shall include the following data: 
 

Name:      PacifiCorp 
Project Name:     Buyer’s Power Plant 
Spec. or drawing number, if applicable:  Bidder or Subcontractor to Provide 
Bidder or Subcontractor’s name: Bidder or Subcontractor 
Revision Number and Date    Bidder or Subcontractor to Provide 

 
Buyer shall have the right to reasonably request other information and Bidder shall use reasonable 
efforts to supply this information. 
 
Documents submitted to Buyer are provided for information only.  However, if Buyer identifies 
discrepancies or areas of non-conformance with the Agreement requirements, Buyer has the right 
to notify Bidder of the discrepancy/non-conformance and require that the document be revised 
and resubmitted. 
 
Monthly Progress Report 
 
The Monthly Progress Report shall address all aspects of the Plant through Commercial 
Operation and shall include, but not be limited to the following: 
 
(a) An “Executive Summary” containing: 
 
- A written summary of events and progress accomplished during the previous reporting 

period. 
- Unresolved Changes. 
- Critical Concerns and Intended Actions. 
 
(b) A “Schedule Section”: 
  
- Will be updated on a monthly basis and will consider the aforementioned item b.  An 

updated Level 2-time schedule will be provided (paper/electronic).  Critical path analysis 
will also be provided. 

 
(c) A list of the status of Bidder permits  
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CONSTRUCTION COORDINATION AGREEMENT 

BETWEEN 

PACIFICORP 

AND 

BIDDER 
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CONSTRUCTION COORDINATION AGREEMENT 

This Construction Coordination Agreement (the “Agreement”) is made and entered into as of the 
Effective Date (as defined below), by and between PacifiCorp, an Oregon corporation 
(“PacifiCorp”), and ____________________, a ____________________ [limited liability 
company] (“[NAME]”) (PacifiCorp and [NAME] are individually referred to herein as a “Party” 
and collectively as the “Parties”). 

RECITALS 
WHEREAS, PacifiCorp is an investor owned electric utility company subject to regulation by 
the Public Service Commission of Utah;  

WHEREAS, PacifiCorp owns, operates and maintains Unit 1 at its generation facility located in 
________________________, Utah. 

WHEREAS, [NAME] desires to construct Unit 2, to be located adjacent to Unit 1 at the Facility; 

WHEREAS, PacifiCorp and [NAME] have entered into a [Power Purchase Agreement (“PPA”) / 
Tolling Services Agreement (“TSA”)] providing for the purchase by PacifiCorp of certain of the 
energy and capacity generated by Unit 2 following Unit 2’s reaching Commercial Operation; 

WHEREAS, there is a need to coordinate the activities of [NAME] and its contractor(s) and 
subcontractors during construction, testing and commissioning of Unit 2 to avoid potential 
interference with the operation of Unit 1; 

NOW, THEREFORE, in consideration of the foregoing, and for other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged by each Party, the 
Parties hereto agree as follows: 

ARTICLE I 
Definitions; Headings 

1.1 Definitions 

Unless the context shall otherwise require, capitalized terms used in this Agreement shall 
have the meanings assigned to them in the Glossary of Defined Terms attached hereto as 
Exhibit “A”, which also contains rules as to usage that shall be applicable herein. 

ARTICLE II 
Term and Governing Provisions 

2.1 Term. 

The Term of this Agreement shall become effective on the Effective Date and, unless 
earlier terminated pursuant to provisions hereof, shall continue in effect until PacifiCorp 
has accepted the [PPA/TSA] or has achieved Commercial Operation.   
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2.2 Governing Provisions. 

As a matter of general priority, in the event of any conflict between the provisions of this 
Agreement or the [PPA/TSA], the provisions of this Agreement shall govern.  Disputes 
related to the matters to be performed pursuant to this Agreement and not involving the 
[PPA/TSA] or work performed by or at the direction of the [PPA/TSA], shall nonetheless 
be governed by Section 15 (“Disagreements”)] in the [PPA/TSA]. 

ARTICLE III 
Construction Interfaces 

3.1 Construction Control. 

[NAME] and its contractors shall be responsible for and have sole control over the 
construction of Unit 2, except for interconnections with the Common Facilities.  [NAME] 
shall coordinate with PacifiCorp all activities to be performed in connection with the 
construction, testing and commissioning of Unit 2 pursuant to this Agreement, 
particularly if such activities may require taking Unit 1 off-line or have a substantial 
possibility of causing an outage at Unit 1.   

[NAME] shall be responsible for erecting a temporary and movable construction fence 
(the “Construction Fence”) on the Site for the purpose of separating the Unit 2 
construction area (the “Construction Area”), which is initially depicted by the cross-
hatched area on Exhibit “C” attached hereto, from the rest of the Facility, including Unit 
1, the switchyard and the Common Facilities.  The Construction Fence may be moved 
and relocated as necessary with the prior written consent of PacifiCorp following the 
completion of certain phases of construction for the purpose of accessing other areas of 
the Facility, all as set out in the Project Schedule.  During the Term, [NAME] will be in 
control of the Construction Area and will maintain a separate gate for access to the 
Construction Area.  Prior to the Commercial Operation Date, the Construction Area will 
be reduced to [NAME]’s staging and laydown area and separate gate, and shall not 
include any Facilities necessary for operation of Unit 1, Unit 2 or the Common Facilities.  
Following the Commercial Operation Date [NAME] shall, and shall cause its contractors 
and subcontractors to, promptly remove all construction materials and equipment from 
the staging and laydown area, to remove the Construction Fence, and to erect suitable 
permanent fencing and related access roads to separate PacifiCorp’s facilities from 
[NAME]’s facilities, all as approved in writing by PacifiCorp. 

[NAME] shall at all times utilize and cause its contractors, subcontractors, personnel and 
other persons allowed at any part of the Facility by [NAME] to utilize only [NAME]’s 
separate gate to the Construction Area.   

3.2 [NAME]’s Access to PacifiCorp’s Area. 

[NAME] shall provide PacifiCorp with reasonable notice of its need to access 
PacifiCorp’s Area for performance of work activities associated with the Common 
Facilities.  [NAME] and PacifiCorp shall agree on a schedule for the performance of all 
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work activities in PacifiCorp’s Area consistent with the Project Schedule.  PacifiCorp 
shall arrange for any safety instruction and workplace policy training deemed appropriate 
by PacifiCorp for [NAME]’s personnel prior to [NAME]’s personnel being allowed in 
PacifiCorp’s Area.  PacifiCorp shall arrange for escorts for [NAME]’s personnel 
accessing PacifiCorp’s Area to the extent PacifiCorp reasonably deems such escorts 
necessary.  In the event [NAME] needs to work on a system that could be used by 
PacifiCorp for the operation of Unit 1, [NAME] shall provide PacifiCorp with written 
notice and receive authorization from PacifiCorp that the system has been deactivated 
before commencing work on the system and [NAME] shall notify PacifiCorp once it 
completes work on the system so PacifiCorp can inspect and reactivate the system in 
accordance with PacifiCorp’s Tagging and Safety Program. 

3.3 PacifiCorp Access to the Construction Area. 

At all times prior to the Commercial Operation Date [NAME] shall provide PacifiCorp 
and PacifiCorp’s personnel access to the Construction Area upon PacifiCorp’s request.  
[NAME] and PacifiCorp shall agree on a schedule for the performance of work activities 
by PacifiCorp’s personnel in the Construction Area.  PacifiCorp’s personnel shall comply 
with [NAME]’s published safety program requirements while in the Construction Area.  
[NAME] may arrange for escorts for any PacifiCorp personnel accessing the 
Construction Area to the extent [NAME] reasonably deems such escorts necessary.  The 
above notwithstanding, PacifiCorp may access the Construction Area without notice for 
the purpose of carrying out activities required for the operation of Unit 1 or responding to 
an Emergency.   

3.4 Project Schedule and Coordination of PacifiCorp Support. 

[NAME] shall (a) schedule all activities that will require or may result in the shutdown of 
or inability to dispatch Unit 1, and all work activities performed on or affecting the 
Common Facilities in accordance with the Project Schedule, (b) notify PacifiCorp in 
writing of such schedule(s) a the earliest practicable time, and (c) update such schedules 
in writing as necessary.  [NAME] shall not undertake the foregoing Work activities until 
PacifiCorp has agreed in writing with such schedule and plan for performing the 
identified work. 

3.5 Unit 1 and PacifiCorp’s Area Control. 

PacifiCorp shall have sole control over the operation of Unit 1 and the remainder of 
PacifiCorp’s Area at all times. 

3.6 Restrictions During Construction. 

(a) Except as otherwise provided in this Agreement, [NAME] shall 
perform or cause to be performed all construction activities with respect 
to Unit 2 in a manner that will avoid interference with PacifiCorp’s 
operation of Unit 1. 
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(b) [NAME] shall restrict construction workers and other personnel 
not employed by PacifiCorp from access to PacifiCorp’s Area except as 
authorized in advance by PacifiCorp’s Representative.  Upon the 
reasonable request of [NAME], PacifiCorp shall authorize access to 
PacifiCorp’s Area for the purpose of undertaking activities necessary to 
integrate Unit 2 into the Common Facilities, and after the Substantial 
Completion Date to perform any work activities required under the 
[PPA/TSA], in accordance with the Project Schedule and the work plan 
required under Section 3.4 above.   

3.7 Transportation Routes and Lay-Down Areas. 

[NAME] shall designate adequate transportation routes and lay-down areas for the 
construction work and materials for Unit 2, and, prior to commencing construction obtain 
PacifiCorp’s written approval of all such proposed routes and laydown areas.  In granting 
its approval PacifiCorp shall not be deemed to have recommended or confirmed the 
adequacy or suitability of such routes and laydown areas, and shall have no liability with 
respect to [NAME]’s selection of, use of or inability to use such routes and laydown 
areas. 

3.8 Employee Discipline. 

[NAME] shall adopt and enforce policies for disciplining construction employees if the 
employees’ actions affect or are likely to affect Unit 1 or the Common Facilities other 
than as provided in the work plan and in Section 3.4 above.  Any construction employee 
found to have violated PacifiCorp’s security requirements regarding escorting and 
physical access to certain PacifiCorp’s Areas described in the attached Exhibit “D” shall, 
at the request of PacifiCorp be assigned to work outside PacifiCorp’s Area and shall be 
disciplined to the full extent permissible under [NAME]’s project labor agreement (if 
any), including without limitation terminated at PacifiCorp’s request. 

3.9 Security and Safety Requirements. 

In addition to the requirements of [PPA/TSA] [NAME] shall, consistent with good and 
generally accepted construction practices and Prudent Industry Practice, undertake all 
commercially reasonable efforts to protect any and all parallel, converging and 
intersecting electric lines and poles, telephone lines and poles, highways, waterways, 
railroads, sewer lines, natural gas pipelines, drainage ditches, culverts, Unit 1 facilities 
and any and all property of others related to the Facility, and shall indemnify PacifiCorp 
from any and all Claims with respect to [NAME]’s actions or failures to act in connection 
with such facilities and property in connection with the Work.   

3.8 Transition from Construction to Operation. 

PacifiCorp shall provide oversight and consent of activities necessary for the connection 
of the Unit 2 systems with the Common Facilities.  PacifiCorp shall provide [NAME] and 
its employees and contractors with reasonable controlled access to all Common Facilities, 
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to enable [NAME] and its contractors to interconnect Unit 2 with the Common Facilities, 
all in accordance with the Project Schedule provided pursuant to Section 3.4 above, and 
upon receipt of notice from [NAME]. 

ARTICLE IV 
Construction Damage 

4.1 Construction Damage. 

In the event any activities undertaken in connection with the development, construction, 
commissioning or testing of Unit 2 cause any physical damage (“Construction Damage”) 
to Unit 1, to the Common Facilities or to any portion of PacifiCorp’s Area: 

(a) [NAME] shall be responsible for the full cost of rebuilding, 
restoring and/or repairing all Construction Damage. 

(b) [NAME] shall promptly, and in any event no later than one (1) day 
after the date on which the Construction Damage occurred, consult with 
PacifiCorp regarding the extent of the Construction Damage and possible 
approaches to remedying the Construction Damage. 

(c) [NAME] shall promptly, and in any event no later than five (5) 
days after the date on which the Construction Damage occurred, submit to 
PacifiCorp a detailed written proposal for rebuilding, restoring or 
replacing, at [NAME]’s expense, such Construction Damage. 

(d) PacifiCorp shall promptly evaluate any proposal submitted by 
[NAME] for, rebuilding, restoring or replacing, at [NAME]’s expense, 
such Construction Damage.   

(e) If PacifiCorp determines that [NAME] possesses the demonstrated 
qualifications and capability to timely perform the remedial actions set 
out in the proposal, PacifiCorp will cooperate with [NAME] to promptly 
undertake the rebuilding, restoration or replacement of the Construction 
Damage set out in the proposal to PacifiCorp’s satisfaction, subject to 
such terms, conditions and restrictions as PacifiCorp may deem 
appropriate to ensure that the proposed activities comply with 
PacifiCorp’s safety programs and practices and that the remedial actions 
will not result in further damage or loss of generation with respect to Unit 
1 operations.   

(f) If PacifiCorp concludes that [NAME] lacks the demonstrated 
qualifications and capability or otherwise is not in a position to timely 
perform the remedial actions set out in the proposal, if [NAME] does not 
agree with PacifiCorp’s terms, conditions and restrictions described in 
paragraph (d) above, or if [NAME] does not promptly undertake such 
remedial actions, then PacifiCorp shall be entitled to promptly commence 
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repairs to any Construction Damage to Unit 1, the Common Facilities or 
other portion of the PacifiCorp Area at [NAME]’s sole expense. 

(g) In the event that [NAME] does not reimburse PacifiCorp for any 
cost of rebuilding, restoration or replacement activities related to the 
Construction Damage incurred by PacifiCorp (including without 
limitation the reasonable cost of PacifiCorp’s consultants and internal 
personnel and resources) within thirty (30) days of PacifiCorp’s invoice 
for the same, then PacifiCorp may set off any amounts owing to 
PacifiCorp from [NAME] from any payments owed by PacifiCorp to 
[NAME] under the [PPA/TSA]; 

(h) Nothing in this Article IV is intended to be nor shall operate as a 
limitation on PacifiCorp’s right or ability to recover damages from 
[NAME] pursuant to the [PPA/TSA], this Agreement or otherwise at law 
or in equity. 

ARTICLE V 
Shutdowns 

5.1 Scheduled Shutdowns of Unit 1. 

The Parties recognize that Unit 1 must be temporarily shut down for interconnection of 
Unit 2 to the Common Facilities and for other defined construction-related activities as 
identified in the Project Schedule.  All scheduled shutdowns shall be scheduled, to the 
extent possible, during weekends and holiday periods.   

IN NO EVENT SHALL ANY SCHEDULED SHUTDOWNS BE SCHEDULED 
DURING THE MONTHS OF JUNE, JULY, AUGUST OR SEPTEMBER, except and to 
the extent that Unit 1 has scheduled maintenance outages scheduled during such period.   

[NAME] shall schedule and provide to PacifiCorp, at least seven (7) days prior to any 
necessary shutdown, written notice of the next upcoming outage and of any proposed 
changes to the outage periods set out in the Project Schedule.   

[NAME] shall coordinate with PacifiCorp to balance the need to reduce these shutdown 
periods and to utilize other times of economic shutdown of Unit 1 to perform the required 
work under the [PPA/TSA] with the need to utilize these shutdown periods to perform 
work activities that have a reasonable probability of causing an unplanned shutdown of 
Unit 1. 

If the Scheduled Shutdown of Unit 1 occurs at a time when Unit 1 is not otherwise 
scheduled by PacifiCorp to be shutdown and non-dispatchable, then [NAME] shall pay to 
PacifiCorp Replacement Power Costs calculated in the same manner as set forth in 
Section 5.2(c) as though the Scheduled Shutdown were an Unscheduled Shutdown. 
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5.2 Unscheduled Shutdowns of Unit 1. 

(a) [NAME] shall be responsible for conducting its development, 
construction, commissioning, testing and startup activities in a manner 
that minimizes the impact of Unit 2 construction on the operation of Unit 
1.   

(b) In the event activities performed by [NAME] or its contractors 
causes Unit 1 to experience an unscheduled shutdown or loss of power 
generation capability (each an “Unscheduled Shutdown”), [NAME] shall 
be liable to PacifiCorp for all damages incurred by PacifiCorp in 
connection with such Unscheduled Shutdown.  Damages associated with 
an Unscheduled Shutdown shall include, without limitation, (i) $12,000, 
multiplied by the Unit 1 OEM’s equivalent start ratio for the affected 
unit(s) per Unscheduled Shutdown occurrence, (ii) the cost of all physical 
damage to any Unit 1 equipment that is demonstrated to have occurred 
due to the Unscheduled Shutdown, and (iii) the cost of replacement power 
(“Replacement Power Costs”) for the period of the Unscheduled 
Shutdown.   

(c) Replacement Power Costs shall be calculated as follows, and shall 
be payable whether or not PacifiCorp actually purchases replacement 
power for the applicable period as liquidated damages for the lost 
generation portion of damages only:   

(i) If an Unscheduled Shutdown occurs during work scheduled 
pursuant to Section 5.2(e)(i) while Unit 1 is operating, 
replacement power costs shall be calculated as the product 
of (1) the Dow Jones SP15 Daily Firm On-Peak Index 
for the day of delivery, expressed in $/MWh, multiplied 
by (2) the provided Hourly Scalar for each hour, 
multiplied by (3) the loss factor of 1.112, plus (4) the 
basis of $13/MWh during each hour or portion of hour of 
the Unscheduled Shutdown, minus (5) Unit 1’s 
incremental cost of generating power (i.e., the product of a 
given plant’s then effective net heat rate multiplied by 
midpoint of the Kern River, Opal Plant Platt's Daily Gas 
Index at the time of the Unscheduled Shutdown expressed 
in units of $/mmBtu) 

__________________= Market Price – Incremental Cost 

Replacement Power = (1x2x3+4)-5 
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(d) After an Unscheduled Shutdown of Unit 1, any such future work 
that is to be performed by [NAME] or its contractors of the same or 
similar nature to that which caused the Unscheduled Shutdown shall 
proceed as follows: 

(i) PacifiCorp and [NAME] shall develop a plan designed to 
accomplish the necessary work in a manner that will avoid 
reoccurrence of the Unscheduled Shutdown.   

(ii) Such work plan shall provide that such work may, at 
PacifiCorp’s election:  

(1) be rescheduled to begin within, and end not less 
than five (5) hours before the end of, a subsequent Off-
Peak Hourly Periods, during which Unit 1 may continue to 
operate; or 

(2) PacifiCorp may elect to schedule a shutdown of 
Unit 1 during any subsequent Off-Peak Hourly Periods and 
such work may be performed during such shutdown 
beginning within, and ending no less than two (2) hours 
before the end of, such Off-Peak Hourly Periods. 

(e)  PacifiCorp shall provide [NAME] with not less than eight (8) 
hours’ advance notice (to be confirmed in writing) of any election to 
schedule a shutdown of Unit 1 pursuant to Section 5.2(d)(ii)(2).   

(f) Nothing in this Article V is intended to be nor shall operate as a 
limitation on PacifiCorp’s right or ability to recover damages from 
[NAME] pursuant to the [PPA/TSA], this Agreement or otherwise at law 
or in equity. 

5.3 Testing and Initial Firing of Combustion Turbines. 

[NAME] shall conduct testing and initial firing of the Unit 2 combustion turbine 
generator during Off-Peak Hourly Periods. 

ARTICLE VI 
Notices and Miscellaneous Provisions 

6.1 Notices, Consents and Approvals 

Contact information for notices, requests, demands and other communications required or 
permitted hereunder is as follows: 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

CONSTRUCTION COORDINATION AGREEMENT   

if to [NAME], to: 
 

 

 

with copies to: 

 

 

or to such other person or address as [NAME] shall furnish to PacifiCorp; 

if to PacifiCorp, to: 
PacifiCorp 
825 NE Multnomah, Suite 600 
Portland, Oregon  97232-2315 
Attn:  ___________________ 
 
Tel: __________________ 
Fax: __________________ 
 
with copies, in connection with default notices, to: 

 

 

or to such other person(s) or address(es) as PacifiCorp furnishes to [NAME] from time to time. 

All notices, including, acceptances, consents, approvals, agreements, deliveries of information, 
designations, requests, demands and other communications required or permitted hereunder shall 
be in writing, properly addressed as provided in paragraph (a) above, and given by (i) hand 
delivery, (ii) a national overnight courier service, (iii) confirmed facsimile transmission, 
followed by a hard copy, or (iv) certified or registered mail, return receipt requested, and postage 
prepaid.  Any such notice or other communication shall be deemed to have been duly given as of 
the date delivered if by hand delivery, national overnight courier service or confirmed facsimile 
transmission (provided a hard copy promptly follows by other means provided herein), or five 
(5) calendar days after mailing if by certified or registered mail. 
 

6.2 Entire Agreement 

This Agreement contains the entire agreement and understanding of the Parties with 
respect to the subject matter hereof and supersedes all prior agreements and understandings, 
whether written or oral, of the Parties relating to the subject matter hereof.  Any oral or written 
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representation, warranty, course of dealing or trade usage not contained or referenced herein 
shall not be binding on either Party. 

6.3 Amendment; Waiver 

No amendment or other modification of any provision of this Agreement shall be valid or 
binding unless it is signed by each of the Parties.  No waiver of any provision of this Agreement 
shall be valid or binding unless it signed by the Party waiving compliance with such provision.  
No delay on the part of either Party in exercising any right, power or privilege hereunder shall 
operate as a waiver thereof, nor shall any waiver or any partial exercise of any such right, power 
or privilege preclude any further exercise thereof or the exercise of any other such right, power 
or privilege.  No waiver of any breach, term or condition of this Agreement by any Party shall 
constitute a subsequent waiver of the same or any other breach, term or condition. 

6.4 Successors and Assigns 

Each and all of the covenants, terms, provisions and agreements herein contained shall be 
binding upon and inure to the benefit of the Parties hereto and, to the extent permitted by this 
Agreement, their respective successors and assigns. 

6.5 Third Party Beneficiaries 

The provisions of this Agreement shall only be for the benefit of, and enforceable by, the 
Parties hereto and shall not inure to the benefit of or be enforceable by any third party. 

6.6 Severability 

In the event any one or more of the provisions contained in this Agreement should be 
held invalid, illegal or unenforceable in any respect, the validity, legality and enforceability of 
the remaining provisions contained herein shall not in any way be affected or impaired thereby. 

6.7 Further Assurances 

Each Party shall, at the request of the other, execute and deliver or cause to be executed 
and delivered such documents and instruments not otherwise specified herein, and take or cause 
to be taken all such other reasonable actions, as may be necessary or desirable to more fully and 
effectively carry out the intent and purposes of this Agreement. 

6.8 Publicity 

Except as required by law, [NAME] agrees that they will not issue or release for external 
publication any press release, article, advertising or other publicity matter in any form (including 
print, electronic, or interview) relating to the Project, or to this Agreement without first 
consulting with and obtaining the prior consent of PacifiCorp, which consent shall not be 
unreasonably withheld or delayed.  Except as required by law, PacifiCorp agrees that it will not 
issue or release for external publication any press release, article, advertising or other publicity 
matter in any form (including print, electronic, or interview) relating to this Agreement without 
first consulting with and obtaining the prior consent of [NAME], which consent shall not be 
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unreasonably withheld or delayed.  To the extent reasonably possible, the releasing Party will 
accommodate the concerns of the other Party.  This requirement does not, however, restrict 
[NAME] from identifying its involvement in the Project in its marketing of products and services 
to others. 

6.9 Independent Contractor 

[NAME] is an independent contractor with respect to the Work, and each part thereof, 
and in respect of all work to be performed hereunder.  Neither [NAME], the contractor, nor any 
subcontractor, the employees of any of such entities, employed in connection with the work shall 
be deemed to be agents, representatives, joint ventures, employees or servants of PacifiCorp by 
reason of their performance hereunder or in any manner dealt with herein.  Neither Party shall 
perform any act or make any representation to any Person to the effect that [NAME], nor any of 
its agents, representatives, the contractor or subcontractors, is the agent of PacifiCorp. 

6.10 Survival 

The provisions of Article 4 (“Construction Damage”), Article 5 (“Shutdowns”), and 
Sections 2.2 (“Governing Provisions”), 3.1 (“Construction Control”), 3.3 (“PacifiCorp Access to 
the Construction Area”), 3.9 (“Security and Safety Requirements”), 6.9 (“Independent 
Contractor”) and 6.11 (“Governing Law; Waiver of Jury Trial”) of this Agreement shall survive 
the expiration or earlier termination of this Agreement indefinitely, provided that the foregoing 
enumeration shall not be interpreted to bar survival of any other provision hereof which would 
otherwise be deemed to survive by operation of law. 

6.11 Governing Law; Waiver of Jury Trial 

THIS AGREEMENT SHALL BE GOVERNED BY, CONSTRUED IN ACCORDANCE 
WITH THE LAWS OF THE STATE OF UTAH (WITHOUT GIVING EFFECT TO THE 
PRINCIPLES THEREOF RELATING TO CONFLICTS OF LAW).   

EACH PARTY HEREBY IRREVOCABLY WAIVES ALL RIGHT OF TRIAL BY JURY 
IN ANY ACTION, PROCEEDING OR COUNTERCLAIM ARISING OUT OF OR IN 
CONNECTION WITH THIS AGREEMENT OR ANY OTHER TRANSACTION 
DOCUMENT OR ANY MATTER ARISING HEREUNDER OR THEREUNDER.  EACH 
PARTY HEREBY WAIVES ANY RIGHT TO CONSOLIDATE ANY ACTION, 
PROCEEDING OR COUNTERCLAIM ARISING OUT OF OR IN CONNECTION 
WITH THIS AGREEMENT OR ANY OTHER TRANSACTION DOCUMENT OR ANY 
MATTER ARISING HEREUNDER OR THEREUNDER IN WHICH A JURY TRIAL 
HAS NOT OR CANNOT BE WAIVED.   
 

6.12 Counterparts 

This Agreement may be executed by the Parties in two or more separate counterparts 
(including by facsimile transmission), each of which shall be deemed an original, and all of said 
counterparts taken together shall be deemed to constitute one and the same instrument. 
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6.13 Captions 

The captions for Articles and Sections contained in this Agreement are for convenience 
and reference only and in no way define, describe, extend or limit the scope or intent of this 
Agreement or the intent of any provision contained herein. 

6.14 Costs and Expenses. 

All Parties have jointly drafted this Agreement.  Presumptions regarding the 
interpretation of documents against the persons drafting same shall not apply to this Agreement.  
Each Party hereto will pay all costs and expenses incident to its negotiation and preparation of 
this Agreement and, except as set forth herein, to its performance and compliance with all 
agreements and conditions contained herein on its part to be performed or complied with, 
including the fees, expenses and disbursements of its counsel and accountants.  In the event of 
default hereunder, the Parties agree that the defaulting Party shall pay the fees, expenses and 
disbursements of counsel for the non-defaulting Party in enforcing this Agreement. 

6.14 No Waiver. 

Except as otherwise provided herein, no provision of this Agreement may be waived 
except in writing.  No failure by either Party to exercise, and no delay in exercising, any right, 
power, or remedy under this Agreement shall operate as a waiver thereof.  Any waiver at any 
time by a Party of its right with respect to default under this Agreement, or the respect to other 
matter arising in connection therewith, shall not be deemed a waiver with respect to any 
subsequent default or matter. 

6.15 Liquidated Damages. 

TO THE EXTENT ANY PAYMENT REQUIRED TO BE MADE UNDER THIS 
AGREEMENT IS AGREED BY THE PARTIES TO CONSTITUTE LIQUIDATED 
DAMAGES, THE PARTIES ACKNOWLEDGE THAT THE DAMAGES ARE DIFFICULT 
OR IMPOSSIBLE TO DETERMINE AND THAT SUCH PAYMENT CONSTITUTES A 
REASONABLE APPROXIMATION OF SUCH DAMAGES, AND NOT A PENALTY. 

6.16 Limitation of Liability.   

BUYER SHALL NOT BE LIABLE TO SELLER FOR SPECIAL, PUNITIVE, 
INDIRECT, EXEMPLARY OR CONSEQUENTIAL DAMAGES, WHETHER SUCH 
DAMAGES ARE ALLOWED OR PROVIDED BY CONTRACT, TORT (INCLUDING 
NEGLIGENCE), STRICT LIABILITY, STATUTE OR OTHERWISE UNDER OR IN 
CONNECTION WITH THIS AGREEMENT. 
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IN WITNESS WHEREOF the parties hereto have executed this Agreement. 

By [NAME]: 
 
 
 
Title: 
 
 
By: 
 
Title: 
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EXHIBIT A TO 
CONSTRUCTION COORDINATION AGREEMENT 

Glossary of Defined Terms 
 

Except as otherwise defined in the body of this Agreement, of which this Exhibit A is a part, 
capitalized terms shall have the meanings set forth below: 

(1) “Action” shall mean any lawsuit, action, proceeding, investigation or complaint before 
any Governmental Authority, mediator or arbitrator. 

(2) “Agreement” shall have the meaning given to it in the Recitals of this Agreement. 

(3) “[PPA/TSA]” shall have the meaning set forth in the Recitals. 

(4) “PacifiCorp’s Area” means the entirety of the Site that is not included in the Construction 
Area, as the same may exist from time to time.   

(5) “Claims” means any liabilities, fines, penalties or assessments other damages at law or in 
equity for the payment of money or for specific performance by or on behalf of 
PacifiCorp, including without limitation claims for injury or death to persons or damage 
to property, together with costs and attorneys fees associated therewith.   

(6) “Commercial Operation Date” shall have the meaning set forth in the [PPA/TSA].   

(7) “Common Facilities” means those tangible assets, contracts, and permits owned by 
PacifiCorp in connection with Unit 1 and utilized in common by PacifiCorp and [NAME] 
for the construction, startup, commissioning and operation of Unit 2, identified on 
Exhibit “B”. 

(8) “Construction Area” shall have the meaning given to it in Section 3.2 of this Agreement 

(9) “Construction Damage” shall have the meaning given to it in Section 4.1 of this 
Agreement. 

(10) “Construction Fence” shall have the meaning given to it in Section 3.2 of this Agreement. 

(11) “Effective Date” has the meaning set forth in the [APSA / EPC Contract] 

(12) “Emergency” means any situation which is likely to impose an immediate threat of injury 
to any Person or of material property damage or material economic loss to all or any part 
of the Facility. 

(13) “Facility” or “Facilities” shall mean Unit 1, Unit 2 and the Common Facilities, and all 
energy producing equipment and auxiliary equipment, fuel storage and handling facilities 
and equipment, electrical transformers, interconnection facilities and metering facilities, 
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associated with Unit 1 or Unit 2 as may be required for receipt of fuel and for delivery of 
electricity, and all other improvements related solely to the Units and located on the Site. 

(14) “Governmental Authority” means any court, tribunal, arbitrator, authority, agency, 
commission, official or other instrumentality of the United States, any foreign country or 
any domestic or foreign state, county or other political subdivision. 

(15) “NERC” shall mean the North American Electric Reliability Council, and any successor 
entity. 

(16) “Off-Peak Hourly Period” means those periods of time measured by hours ending 0100 
through 0600 and hours ending 2300 through 2400 Monday through Saturday, and all 
hours on Sunday and NERC Holidays. 

(17) “PacifiCorp” shall have the meaning set forth in the Recitals. 

(18) “PacifiCorp’s Area” shall have the meaning given to it in Section 3.2 of this Agreement. 

(19) “Party” shall have the meaning given to it in the Recitals of this Agreement. 

(20) “Performance Testing” shall have the meaning given to it in the [PPA/TSA]. 

(21) “Person” means any individual, partnership, limited liability company, joint venture, 
corporation, trust, unincorporated organization or Governmental Authority. 

(22) “Prudent Industry Practice” shall have the meaning given to it in the [PPA/TSA]. 

(23) “Project Schedule” shall mean a detailed schedule setting forth milestones for key stages 
of the construction, testing and commissioning of Unit 2, including without limitation 
provisions regarding necessary interfaces with the Common Facilities, provided by 
[NAME] to PacifiCorp and updated to reflect material changes in such schedule from 
time to time. 

(24) “Replacement Power Costs” shall have the meaning given to it in Section 5.2(b) of this 
Agreement. 

(25) “Shutdown Periods” shall have the meaning given to it in Section 6.1 of this Agreement. 

(26) “Site” means the real property on which the Facilities are located. 

(27) “Tagging and Safety Program” shall mean that tagging and safety program in effect and 
maintained by PacifiCorp at the Facility from time to time and provided to [NAME]. 

(28) “Term” shall have the meaning given to it in Section 2.1 of this Agreement. 

(29) “Unit” shall mean an individual generating facility consisting of the gas turbine, heat 
recovery system generator, steam turbine, auxiliary boilers and other associated facilities 
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and equipment owned by individually by PacifiCorp or [NAME]  not included as 
Common Facility. 

(30) “Unit 1” means the power plant located in __________, Utah, owned by PacifiCorp and 
the related facilities, real property and property rights related thereto including all 
necessary permits and licenses, but excluding the Common Facilities. 

(31) ”Unit 2” means the proposed power plant to be located in __________ under 
development by [NAME] adjacent to Unit 1 and the related facilities, real property and 
property rights related thereto including all necessary permits and licenses, but excluding 
the Common Facilities. 

(32) “Unscheduled Shutdown” shall have the meaning given to it in Section 6.2(b) of this 
Agreement. 

Rules as to Usage 
1. The terms defined above have the meanings set forth above for all purposes, and such 

meanings are equally applicable to both the singular and plural forms of the terms 
defined. 

(i) The singular includes the plural and vice versa; 

(ii) Reference to any Person includes such Person’s successors and assigns but, if 
applicable, only if such successors and assigns are permitted by this Agreement; 

(iii) Reference to a Person in a particular capacity excludes such Person in any other 
capacity; 

(iv) Any gender reference includes the other gender; 

(v) Reference to any agreement (including this Agreement), document or instrument 
means such agreement, document or instrument as amended or modified and in 
effect from time to time in accordance with the terms thereof and, if applicable, 
the terms hereof; 

(vi) References used in any Article, Section, Schedule, Exhibit or clause refer to this 
agreement; 

(vii) “Hereunder,” “hereof,” “hereto,” “herein,” and words of similar import are 
references to this Agreement as a whole not any particular part of provision 
hereof or thereof; 

(viii) “Including” (“include”) means including without limiting the generality of any 
description preceding such term; 

(ix) Relative to any period of time, “from” means “from and including,” “to” means 
“to but not including,” and “through” means “through and including;” and 
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EXHIBIT A TO CONSTRUCTION COORDINATION AGREEMENT  

(x) Reference to any law (including statutes and ordinances) means such law as 
amended, modified, codified or reenacted, in whole or in part, and in effect from 
time to time, including rules and regulations promulgated there under. 
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EXHIBIT B TO  CONSTRUCTION COORDINATION AGREEMENT  

EXHIBIT B  
TO CONSTRUCTION COORDINATION AGREEMENT 

Common Facilities 
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EXHIBIT C TO CONSTRUCTION COORDINATION AGREEMENT 

EXHIBIT C 
CONSTRUCTION COORDINATION AGREEMENT 

 
Site Plan Designation of Construction Area 
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EXHIBIT D TO CONSTRUCTION COORDINATION AGREEMENT  

EXHIBIT D 
CONSTRUCTION COORDINATION AGREEMENT 

 
Security Requirement
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Currant Creek Block 2 - Company Benchmark 
 
PacifiCorp Energy’s planned benchmark is the addition of a second combined cycle 
block at PacifiCorp’s Currant Creek Plant and will have a nominal net rating, which 
includes duct firing capability, of 535 MW to 700 MW (at average ambient conditions). 
The rating will depend on the selected gas turbine type, configuration, and level of duct 
firing. The resource addition will be fired with natural gas.  
 
The Currant Creek Plant is situated on a 240 acre site directly adjacent to PacifiCorp's 
Mona Substation in Juab County, Utah and is 75 miles due south of Salt Lake City. The 
existing plant consists of two General Electric 7241FA combustion turbines, two heat 
recovery steam generators with duct burners equipped with oxidation catalysts, selective 
catalytic reduction (SCR) systems, and combustion controls featuring dry-low nitrogen 
oxide (NOx) combustors; a single condensing steam turbine generator, a main air cooled 
condenser, an auxiliary fin-fan process cooler, and associated support equipment. 
 
Currant Creek Block 2 will be based on the use of one or more advanced natural gas-fired 
combustion turbines in a combined cycle configuration. Block 2 will have additional 
power generation capability through the use of duct burners in the heat recovery steam 
generator to produce supplementary steam for use by the steam turbine generator. The 
expected additional capability associated with duct firing is 50 to 105 MW, depending on 
gas turbine type and configuration. 
 
The gas turbines will be enclosed in their own dedicated weatherproof enclosures. The 
steam turbine will be located in a fully enclosed steam turbine building equipped with 
overhead crane. The heat recovery steam generator steam drums will be fully enclosed in 
heated, ventilated rooms. 
 
The combustion turbines will be equipped with inlet cooling to increase plant output 
during periods of high ambient temperatures. The gas turbines will use low-NOx 
combustors designed to minimize NOx emissions from the combustion process; NOx 
emissions levels in the gas turbine exhaust will be 15 parts per million (by volume) or 
less, depending on the manufacturer of the gas turbine. Each gas turbine will exhaust into 
a three-pressure heat recovery steam generator. High, medium, and low pressure steam 
from the heat recovery steam generator will be admitted to the steam turbine generator 
and exhaust to a main air-cooled condenser. Steam will be condensed in the main air 
cooled condenser. The plant will be designed for 100% steam turbine bypass. Boiler feed 
pumps will be located in their own enclosed dedicated, heated and ventilated buildings 
equipped with overhead monorails for maintenance.  
 
The heat recovery steam generator will be equipped with an oxidation catalyst bed to 
oxidize any unburned hydrocarbons in the gas turbine exhaust. The heat recovery steam 
generator will also be equipped with a selective catalytic reduction system to further 
reduce nitrogen oxides emissions in the gas turbine exhaust before it is vented through 
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the stack. The selective catalytic reduction system will use aqueous ammonia. Emissions 
limits and control will be achieved through the application of best-available-control 
technology that meet or exceed Utah and federal environmental protection agency 
requirements. Air quality emissions reduction credits may be required as part of the 
permitting process. 
 
Gas to the plant is transported via an existing 20” dedicated pipeline (JTL 113) from the 
Questar Main Line (ML) 104 natural gas transmission line. Questar's ML104 is a high-
pressure natural gas transmission line which also connects into the Kern River Gas 
Transmission system. The pipeline is pressurized in excess of 1,000 psig and is capable 
of delivering in excess of 190,000 million Btu per day to the plant. This capacity is 
adequate to serve both the needs of the existing plant and the new addition. 
 
The existing plant is equipped with an auxiliary boiler that is used to provide steam when 
the plant is not operational. The auxiliary boiler is used to supply steam to the steam 
turbine gland seals to maintain condenser vacuum and to the heat recovery steam 
generator drums and liquid headers to maintain temperatures to reduce startup times. 
Some gas turbine manufacturers require an external source of steam during startup for 
blade cooling and to decrease the start duration; this steam is typically supplied by an 
auxiliary boiler. If a new auxiliary boiler is required for this purpose it will be fired 
exclusively with natural gas. 
 
Raw water required for the new block will come from the existing plant’s water supply 
system. 200 acre-feet of consumptive water is available for the second block. A new raw 
water storage tank will be constructed. The demineralized water system will be expanded 
to meet the needs of the heat recovery steam generator and other process needs of the 
second block. Blowdown from the heat recovery steam generator and other low quality 
water from other process streams will be recovered and reused. After recovery, process 
wastewater will be discharged to on-site evaporation ponds or other suitable alternative.  
 
The existing fire protection system will be extended and modified; no new fire pumps are 
expected to be needed. The existing potable water system will be extended. Sanitary 
wastewater will be discharged into the existing sanitary wastewater drain field. The 
existing combined administration, control and warehouse building will be used. New 
compressors and air receivers will be installed to serve the new block and will be 
integrated with the existing compressed air system. 
 
Currant Creek Block 2 will be connected via an extension to the existing 345 kV Currant 
Creek switchyard which will connect to the existing Mona 345 kV Substation.  
 
Site upgrades will include new plant roads, site lighting, fencing, security, and 
communications equipment.  
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Lake Side Block 2 – Company Benchmark 

 
PacifiCorp Energy’s planned benchmark is the addition of a second combined cycle 
block at PacifiCorp’s Lake Side Plant and will have a nominal net rating, with duct firing 
capacity, of 550 MW to 580 MW. The overall rating will depend on the selected gas 
turbine type, configuration, and level of duct firing. The resource addition will be fired 
with natural gas.  
 
The Lake Side Plant is situated on a 64 acre site located on the old Geneva Steel Mill 
property in Vineyard City Utah, approximately 40 miles south of Salt Lake City. The 
existing plant consists of two Siemens SGT6-5000F combustion turbines each with their 
own dedicated heat recovery steam generator equipped with duct burners for production 
of supplementary steam, oxidation catalysts, selective catalytic reduction (SCR) systems, 
and combustion controls featuring dry-low nitrogen oxide (NOx) burners. The existing 
plant has a single condensing steam turbine generator, a de-aerating surface condenser; a 
bank of mechanical draft wet cooling towers; and associated support equipment. 
 
Lake Side Block 2 will be based on the use of one or more advanced natural gas-fired 
combustion turbines in a combined cycle configuration. Block 2 will have additional 
power generation capability through the use of power augmentation and/or additional 
steam turbine capability. Duct burners in the heat recovery steam generator will have the 
capability to produce supplementary steam for use by the steam turbine generator. 
Additional capability is also achievable through gas turbine power augmentation 
involving steam injection into the power turbine portion of the gas turbine. The expected 
additional capability associated with the combination of power augmentation and duct 
firing is 65 MW. 
 
The gas turbines will be enclosed in their own dedicated weatherproof enclosures. The 
steam turbine will be located in a fully enclosed steam turbine building equipped with 
overhead crane. The heat recovery steam generator steam drums will be fully enclosed in 
heated, ventilated rooms. 
 
The combustion turbines will be equipped with inlet cooling to increase plant output 
during periods of high ambient temperatures. The gas turbines will use low-NOx 
combustors designed to minimize NOx emissions from the combustion process; NOx 
emissions levels in the gas turbine exhaust will be 25 parts per million (by volume) or 
less, depending on the manufacturer of the gas turbine. Each gas turbine will exhaust into 
a three-pressure heat recovery steam generator. High, medium, and low pressure steam 
from the heat recovery steam generator will be admitted to the steam turbine generator 
and exhaust to a water cooled surface condenser. Cooling water for the surface condenser 
will be provided by circulating water cooled by a cooling tower. The plant will be 
designed for 100% steam turbine bypass. Boiler feed pumps will be located in their own 
enclosed dedicated, heated and ventilated buildings equipped with overhead monorails 
for maintenance.  
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The heat recovery steam generator will be equipped with an oxidation catalyst to oxidize 
any unburned hydrocarbons in the gas turbine exhaust. The heat recovery steam generator 
will also be equipped with a selective catalytic reduction system to further reduce 
nitrogen oxides emissions before it is vented through the stack. The selective catalytic 
reduction system will use aqueous ammonia. Emissions limits and control technologies 
will be the best-available-combustion-technology that will meet or exceed Utah and 
federal environmental protection agency requirements. Air quality emissions reduction 
credits will be required as part of the permitting process. 
 
Gas to the Lake Side plant is transported via a dedicated pipeline from Questar Gas 
feeder line 85 which connects to the Kern River Gas Transmission system main pipeline. 
The pipeline is pressurized at approximately 1000 psig and is capable of delivering 
190,000 million Btu per day to the plant. This capacity is adequate to serve both the 
needs of the existing plant and the new addition. 
 
The existing plant is equipped with an auxiliary boiler that is used to provide steam when 
the plant is not operational. The auxiliary boiler is used to supply steam to the steam 
turbine gland seals to maintain condenser vacuum and to the heat recovery steam 
generator drums to maintain temperatures to reduce the time it takes for a startup. Some 
gas turbine manufacturers require an external source of steam during startup for blade 
cooling or to decrease the startup time; this steam is typically supplied by an auxiliary 
boiler. If a new auxiliary boiler is required for this purpose, it will be fired exclusively 
with pipeline natural gas. 
 
Raw water required for the new block will come from existing onsite and new wells. 
Acquisition of additional water rights will be necessary. A new well will be needed. A 
new raw water storage tank will be constructed. Blowdown from the gas turbine 
evaporative coolers and heat recovery steam generators will be routed to the cooling 
tower basin. Cooling tower blowdown will be mixed with existing cooling tower 
blowdown and discharged after pretreatment to the Lindon Hollow discharge.  
 
The demineralized water system will be expanded to meet the needs of the second block 
which will include installation of a new 200,000 gallon demineralized water storage tank. 
The existing fire protection system will be extended and modified; no new fire pumps 
will be required. The existing potable water system will be extended. Sanitary wastewater 
will be discharged to the City of Lindon sewer system. The existing combined 
administration, control and warehouse building will be used. A new warehouse will be 
required. New compressors and air receivers will be installed to serve the new block and 
will be tied together with the existing compressed air system. 
 
The new block will equipped with a dedicated digital control system, process information 
data historian, burner management controls, protection systems, and other controls as 
required. A new diesel generator will be installed to provide necessary backup power in 
the event of loss of power to ensure a safe shutdown and maintenance of key electrical 
equipment. 
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Lake Side Block 2 will include a new switchyard which will be located adjacent to the 
existing Dynamo Switchyard. The new addition will connect to PacifiCorp’s transmission 
backbone at 345 kV. 
 
Site upgrades will include new and extended plant roads, site lighting, fencing, security, 
and communications equipment.  
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Simple Cycle Company Benchmarks 

 
PacifiCorp Energy’s planned simple cycle benchmarks are the addition of three to seven 
advanced gas turbines at one or more locations in the PacifiCorp system. It is expected 
that the nominal capacity at each location will range from 250 to 290 megawatts. 
Locations currently being considered include sites at PacifiCorp’s major substations in 
the Wasatch Front, adjacent to the second block proposed for the company’s benchmark 
at Currant Creek, and near the company’s Wyoming-based wind projects.  
 
These sites being considered have been selected on the basis of proximity to load or 
resource, transmission, load, high pressure fuel, infrastructure, zoning, and permitting 
considerations. Proximity to high pressure natural gas is critical to eliminate or minimize 
the need for on-site gas compression.  
 
The simple cycle benchmarks will be based on the application of advanced natural gas-
fired combustion turbines. Primary technologies being considered include General 
Electric’s LM6000 Sprint PC/PE gas turbines or their LMS-100 gas turbines. Emphasis 
will be placed on gas turbines with high flexibility, fast starting capability, starts 
flexibility, low emissions, high availability, and high efficiency in open cycle. Other 
alternatives such as Pratt & Whitney’s FT-8 Twinpac may also be considered. The gas 
turbines will be enclosed in their own dedicated weatherproof enclosures. The use of a 
secondary fuel, such as number two fuel oil is not being considered. 
 
The combustion turbines will be equipped with inlet cooling to increase plant output 
during periods of high ambient temperatures. The gas turbines will use low-NOx 
combustors designed to minimize NOx emissions from the combustion process; NOx 
emissions levels in the gas turbine exhaust will be 25 parts per million (by volume) which 
will be achieved by water injection or through application of  dry low emissions (DLE) 
combustors. 
 
Each gas turbine will exhaust into an expanded duct equipped with a selective catalytic 
reduction system to further reduce nitrogen oxides emissions in the gas turbine exhaust 
before it is vented through the stack. The selective catalytic reduction system will use 
aqueous ammonia. The duct may also contain an oxidation catalyst if required. Emissions 
limits and control will be achieved through the application of best-available-control 
technology that meet or exceed Utah (or Wyoming) and federal environmental protection 
agency requirements. Expected stack NOx emissions levels are 2.5 ppmvd with ammonia 
slip levels of 5 ppmv. Air quality emissions reduction credits may be required as part of 
the permitting process if located in or adjacent to the non-attainment counties in Utah. 
 
Sources of water will be required. The quantities of water will depend on a number of 
issues including: type of inlet cooling, need for water injection for NOx control, need for 
inter-cooling and the type of cooling system employed. The water consumption 
requirements range from 180 to 720 acre feet per year. Water requirements are primarily 
driven by the type of inter-cooling system used and the type of heat rejection system used 
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for inlet cooling. The emphasis will be on utilizing technologies that minimize water use 
where economically practicable. Expected operational annual capacity factors for design 
purposes are 50% or less. The plants will be designed for at least daily starts and will 
need to capable of multiple daily starts if required.  
 
A raw water storage tank will be constructed that will serve both process water needs and 
fire protection if municipal system can not be utilized. A water treatment system will be 
required for process cooling needs. A demineralized water system will be installed to 
process water for water injection.  
 
A fire protection system will be required. A combined control and warehouse building 
will be constructed. New compressors and air receivers will be installed. The need for an 
emergency generator has not yet been determined. 
 
Site upgrades will include new plant roads, site lighting, fencing, security, and 
communications equipment.  
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ELECTRIC SERVICE SCHEDULE NO. 38 - Continued 

 
II. B. Procedures (continued) 
 

Generally, the interconnection process involves (1) initiating a request for 
interconnection, (2) completion of studies to determine the system impacts 
associated with the interconnection and the design, cost, and schedules for 
constructing any necessary interconnection facilities, (3) execution of an 
Interconnection Facilities Agreement to address facility construction, 
testing and acceptance and (4) execution of an Interconnection Operation 
and Maintenance Agreement to address ownership and operation and 
maintenance issues. 
 
Consistent with PURPA, the owner is responsible for all interconnection 
costs assessed by the Company on a nondiscriminatory basis. 
 

 
ELECTRIC SERVICE SCHEDULE NO. 38 - Continued 

 
II. Process for Negotiating Interconnection Agreements (continued) 
 

Because of functional separation requirements mandated by the Federal Energy 
Regulatory Commission, interconnection and power purchase agreements are 
handled by different functions within the Company.  Interconnection agreements 
(both transmission and distribution level voltages) are handled by the Company's 
power delivery function.   
 
A. Communications 
 

Initial communications regarding interconnection agreements should be 
directed to the Company in writing as follows: 

 
  Utah Power & Light Company 
  Manager-QF Contracts 
  825 NE Multnomah St, Suite 600 
  Portland, Oregon  97232 
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Based on the project size and other characteristics, the Company will direct the 
QF owner to the appropriate individual within the Company's power delivery 
function that will be responsible for negotiating the interconnection agreement 
with the QF owner.  Thereafter, the QF owner should direct all communications 
regarding interconnection agreements to the designated individual, with a copy of 
any written communications to the address set forth above.  
 

 B. Procedures 
 

The Company will follow the procedures for generation interconnection 
described in Part IV of the Company's Open Access Transmission Tariff 
(Tariff) on file with the Federal Regulatory Commission.  A copy of the 
Tariff is available on-line at http//www.oasis.pacificorp.com 

 
ELECTRIC SERVICE SCHEDULE NO. 38 - Continued 

 
B. Procedures 

 
1. The Company’s proposed generic power purchase 

agreement may be obtained from the Company’s website at 
www.pacificorp.com, or if the owner is unable to obtain it 
from the website, the Company will send a copy within 
seven days of a written request.”   

 
2. To obtain an indicative pricing proposal with respect to a 

proposed project, the owner must provide in writing to the 
Company, general project information reasonably required 
for the development of indicative pricing, including, but not 
limited to: 

 
a) generation technology and other related technology 

applicable to the site 
b) design capacity (MW), station service requirements, 

and net amount of power to be delivered to the 
Company's electric system 

c) quantity and timing of monthly power deliveries 
(including project ability to respond to dispatch 
orders from the Company) 

d) proposed site location and electrical interconnection 
point 

e) proposed on-line date and outstanding permitting 
requirements 

f) demonstration of ability to obtain QF status 
g) fuel type (s) and source (s) 
h) plans for fuel and transportation agreements 
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i) proposed contract term and pricing provisions (i.e., 
fixed, escalating, indexed) 

j) status of interconnection arrangements 
 

3. The Company shall not be obligated to provide an 
indicative pricing proposal until all information described 
in Paragraph 2 has been received in writing from the QF 
owner.  Within 30 days following receipt of all information 
required in Paragraph 2, the Company will provide the 
owner with an indicative pricing proposal, which may 

 
 

ELECTRIC SERVICE SCHEDULE NO. 38 - Continued 
 

 B. Procedures (continued) 
 
 

include other indicative terms and conditions, tailored to 
the individual characteristics of the proposed project.  Such 
proposal may be used by the owner to make determinations 
regarding project planning, financing and feasibility.  
However, such prices are merely indicative and are not 
final and binding.  Prices and other terms and conditions 
are only final and binding to the extent contained in a 
power purchase agreement executed by both parties and 
approved by the Commission.  The Company will provide 
with the indicative prices a description of the methodology 
used to develop the prices. 

 
4. If the owner desires to proceed forward with the project 

after reviewing the Company's indicative proposal, it may 
request in writing that the Company prepare a draft power 
purchase agreement to serve as the basis for negotiations 
between the parties.  In connection with such request, the 
owner must provide the Company with any additional 
project information that the Company reasonably 
determines to be necessary for the preparation of a draft 
power purchase agreement, which may include, but shall 
not be limited to: 

 
a) updated information of the categories described in 

Paragraph B.2,  
b) evidence of adequate control of proposed site 
c) identification of, and timelines for obtaining any 

necessary governmental permits, approvals or 
authorizations 
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 B. Procedures (continued) 
     
d) assurance of fuel supply or motive force 
e) anticipated timelines for completion of key project 

milestones  
f) evidence that any necessary interconnection studies 

have been completed and assurance that the 
necessary interconnection arrangements are being 
made in accordance with Part II. 

 
5. The Company shall not be obligated to provide the owner 

with a draft power purchase agreement until all information 
required pursuant to Paragraph 4 has been received by the 
Company in writing. Within 30 days following receipt of 
all information required pursuant to paragraph 4, the 
Company shall provide the owner with a draft power 
purchase agreement containing a comprehensive set of 
proposed terms and conditions, including a specific pricing 
proposal for purchases from the project. Such draft shall 
serve as the basis for subsequent negotiations between the 
parties and, unless clearly indicated, shall not be construed 
as a binding proposal by the Company   

 
6. After reviewing the draft power purchase agreement, the 

owner may prepare an initial set of written comments and 
proposals regarding the draft power purchase agreement 
and forward such comments and proposals to the Company.  
The Company shall not be obligated to commence 
negotiations with a QF owner until the Company has 
received an initial set of written comments and proposals 
from the QF owner.  Following the Company's receipt of 
such comments and proposals, the owner may contact the 
Company to schedule contract negotiations at such times 
and places as are mutually agreeable to the parties.  In 
connection with such negotiations, the Company: 

 
a) will not unreasonably delay negotiations and will 

respond in good faith to any additions, deletions or 
modifications to the draft power purchase 
agreement that are proposed by the owner 

 
 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

 

ELECTRIC SERVICE SCHEDULE NO. 38 - Continued 
 

 B. Procedures (continued) 
 

b) may request to visit the site of the proposed project 
if such a visit has not previously occurred 

c) will update its pricing proposals at appropriate 
intervals to accommodate any changes to the 
Company's avoided-cost calculations, the proposed 
project or proposed terms of the draft power 
purchase agreement may request any additional 
information from the owner necessary to finalize 
the terms of the power purchase agreement and 
satisfy the Company's due diligence with respect to 
the Project. 

 
7. When both parties are in full agreement as to all terms and 

conditions of the draft power purchase agreement, the 
Company will prepare and forward to the owner a final, 
executable version of the agreement.  The Company 
reserves the right to condition execution of the power 
purchase agreement upon simultaneous execution of an 
interconnection agreement between the owner and the 
Company's power delivery function, as discussed in Part II.  
Prices and other terms and conditions in the power 
purchase agreement will not be final and binding until the 
power purchase agreement has been executed by both 
parties and approved by the Commission.    

 
II. Process for Negotiating Interconnection Agreements 
 

In addition to negotiating a power purchase agreement, QFs intending to make 
sales to the Company are also required to enter into an interconnection agreement 
that governs the physical interconnection of the project to the Company's 
transmission or distribution system.  The Company's obligation to make purchases 
from a QF is conditioned upon all necessary interconnection arrangements being 
consummated.  

 
It is recommended that the owner initiate its request for interconnection as early 
in the planning process as possible, to ensure that necessary interconnection 
arrangements proceed in a timely manner on a parallel track with negotiation of 
the power purchase agreement. 

 
 

ELECTRIC SERVICE SCHEDULE NO. 38 - Continued 
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II. Process for Negotiating Interconnection Agreements (continued) 
 

Because of functional separation requirements mandated by the Federal Energy 
Regulatory Commission, interconnection and power purchase agreements are 
handled by different functions within the Company.  Interconnection agreements 
(both transmission and distribution level voltages) are handled by the Company's 
power delivery function.   
 
A. Communications 
 

Initial communications regarding interconnection agreements should be 
directed to the Company in writing as follows: 

 
  Utah Power & Light Company 
  Manager-QF Contracts 
  825 NE Multnomah St, Suite 600 
  Portland, Oregon  97232 

 
Based on the project size and other characteristics, the Company will direct the 
QF owner to the appropriate individual within the Company's power delivery 
function that will be responsible for negotiating the interconnection agreement 
with the QF owner.  Thereafter, the QF owner should direct all communications 
regarding interconnection agreements to the designated individual, with a copy of 
any written communications to the address set forth above.  
 

 B. Procedures 
 

The Company will follow the procedures for generation interconnection 
described in Part IV of the Company's Open Access Transmission Tariff 
(Tariff) on file with the Federal Regulatory Commission.  A copy of the 
Tariff is available on-line at http//www.oasis.pacificorp.com 
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PACIFIC POWER & LIGHT COMPANY OREGON
AVOIDED COST PURCHASES FROM QUALIFYING  SCHEDULE 38
FACILITIES OF GREATER THAN 10,000 KW Page 98 
 

 
 
Available   

To owners of Qualifying Facilities (“QF”) making sales of electricity to the 
Company in the State of Oregon. 
 
Applicable  

For power purchased from Qualifying Facilities with a nameplate capacity greater 
than 10,000 kW.  Owners of these Qualifying Facilities will be required to enter 
into a negotiated written power purchase agreement with the Company.  Pursuant 
to Order No. 05-584 and 07-360, the pricing options specified in Schedule 37 
should serve as a starting point for prices under a negotiated power purchase 
agreement.   

 
Definitions  

Cogeneration Facility 
A facility which produces electric energy together with steam or other form of 
useful energy (such as heat) which are used for industrial, commercial, heating or 
cooling purposes through the sequential use of energy. 
 

 Qualifying Facilities 
Qualifying cogeneration facilities or qualifying small power production facilities 
within the meaning of section 201 and 210 of the Public Utility Regulatory 
Policies Act of 1978 (PURPA), 16 U.S.C. 796 and 824a-3. 
 
Small Power Production Facility 
A facility which produces electric energy using as a primary energy source 
biomass, waste, renewable resources or any combination thereof and has a power 
production capacity which, together with other facilities located at the same site, 
is not greater than 80 megawatts. 
 
On-Peak Hours or Peak Hours  
On-peak hours are defined as 6:00 a.m. to 10:00 p.m. Pacific Prevailing Time 
Monday through Saturday, excluding NERC holidays.  
 
Due to the expansions of Daylight Saving Time (DST) as adopted under Section 
110 of the U.S. Energy Policy Act of 2005, the time periods shown above will 
begin and end one hour later for the period between the second Sunday in March 
and the first Sunday in April and for the period between the last Sunday in 
October and the first Sunday in November. 
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Off-Peak Hours 
All hours other than On-Peak. 
  
Excess Output 
Excess output shall mean any increment of Net Output delivered at a rate, on an 
hourly basis, exceeding either the Facility Capacity Rating or the amount 
committed to in the contract.  PacifiCorp shall pay the Qualifying Facility the 
Non-Firm Market Index Avoided Cost Price for all Excess Output. 

 
 
Qualifying Facilities Contracting Procedure 

 
A. Communications 

Unless otherwise directed by the Company, all communications to the 
Company regarding QF power purchase agreements should be directed in 
writing as follows: 
 
  Pacific Power & Light Company 
  Manager-QF Contracts 
  825 NE Multnomah St, Suite 600 
  Portland, Oregon  97232 
 
The Company will respond to all such communications in a timely 
manner.  If the Company is unable to respond on the basis of incomplete 
or missing information from the QF owner, the Company shall indicate 
what additional information is required.  Thereafter, the Company will 
respond in a timely manner following receipt of all required information. 
 

B. Procedures 
 

8. To obtain an indicative pricing proposal with respect to a proposed 
project, the owner must provide in writing to the Company, general 
project information reasonably required for the development of 
indicative pricing, including, but not limited to: 
a) generation technology and other related technology 

applicable to the site 
b) design capacity (MW), station service requirements, and 

net amount of power to be delivered to the Company's 
electric system 

c) quantity, firmness, and timing of daily and monthly power 
deliveries (including project ability to respond to dispatch 
orders from the Company and maintenance schedule) 

d) proposed site location and electrical interconnection point 
e) proposed on-line date and outstanding permitting 

requirements 
f) demonstration of ability to obtain QF status 
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g) fuel type (s) and source (s) 
h) plans for fuel and transportation agreements 
i) proposed contract term and pricing provisions (i.e., fixed, 

deadband, electric or gas market indexed) 
j) status of interconnection arrangements 

 
 

B. Procedures (Continued) 
 

2. The Company shall not be obligated to provide an indicative 
pricing proposal until all information described in Paragraph 1 has 
been received in writing from the Qualifying Facility owner.  
Within 30 days following receipt of all information required in 
Paragraph 1, the Company will provide the owner with an 
indicative pricing proposal, which may include other indicative 
contract terms and conditions as allowed under federal law, state 
law, and per Order 07-360, tailored to the individual characteristics 
of the proposed project.  Such proposal may be used by the owner 
to make determinations regarding project planning, financing and 
feasibility.  However, such prices are merely indicative and are not 
final and binding.  Prices and other terms and conditions are only 
final and binding to the extent contained in a power purchase 
agreement executed by both parties.  The Company will provide 
with the indicative prices a description of the allowed price 
adjustments and the methodology used to develop the prices. 
Prices specified in Schedule 37 will provide a starting point for 
negotiated prices, and will be modified to address specific factors 
or adjustments as allowed under federal law and per Order 07-36. 
Any adjustments other than those listed in Order 07-360 must first 
be approved by the Commission. 
 
The following factors or adjustments, to the extent practicable will 
be included in the price delivered in the indicative pricing 
proposal. 

 
a. Dispatchability – Adjustment will reflect the ability of 

PacifiCorp to schedule and dispatch the Qualifying Facility 
as compared to the proxy resource on a forward, 
probabilistic basis. This adjustment will also account for 
the Company backing down more economic generating 
resources in lieu of wheeling the Qualifying Facility’s 
power outside a load-constrained area. 

b. Reliability – Adjustment to be made based on the 
Qualifying Facility’s demonstrated service quality and 
availability of its capacity and energy as compared to its 
contracted level of service quality and availability during 
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the Company’s daily and seasonal peak periods. The value 
of the adjustment will reflect the Company’s avoided 
resource in the Company’s sufficiency and deficiency 
periods, as appropriate, and provide the Qualifying Facility 
an incentive for contracted performance and a disincentive 
for non-performance. 

c. Fossil Fuel Risk – Applicable only during the Company’s 
resource deficiency period and if the Company’s avoided 
resource is a fossil fuel plant. Adjustment will be based on 
the benefit of reduced fuel cost volatility of the Qualifying 
Facility compared to the avoided resource. 

d. Line Losses – Adjustment will be the costs or savings 
resulting from variations in line losses using a proximity-
based approach to compare Qualifying Facility’s location 
and the Company’s proxy plant location relative the closest 
load area served by the Qualifying Facility. 

 
B. Procedures (Continued) 
 

e. Transmission and Distribution System Upgrades – 
Adjustment will be based on the potential savings that can 
be achieved for transmission and distribution system 
upgrade deferrals or avoidance resulting from the 
Qualifying Facility’s location relative to the Company’s 
avoided resource. This adjustment does not include any 
costs associated with upgrades as part of the 
interconnection of the Qualifying Facility to PacifiCorp’s 
system. 

 
3. If the owner desires to proceed forward with the project after 

reviewing the Company's indicative pricing proposal, it may 
request in writing that the Company prepare a draft power 
purchase agreement to serve as the basis for negotiations between 
the parties.  In connection with such request, the owner must 
provide the Company with any additional project information that 
the Company reasonably determines to be necessary for the 
preparation of a draft power purchase agreement, which may 
include, but shall not be limited to: 
a) updated information of the categories described in 

Paragraph B.1,  
b) evidence of adequate control of proposed site 
c) identification of, and timelines for obtaining any necessary 

governmental permits, approvals or authorizations 
d) assurance of fuel supply or motive force 
e) anticipated timelines for completion of key project 

milestones 
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f) evidence that any necessary interconnection studies have 
been completed and assurance that the necessary 
interconnection arrangements are being made in accordance 
with Part II. 

     
4. The Company shall not be obligated to provide the owner with a 

draft power purchase agreement until all information required 
pursuant to Paragraph 3 has been received by the Company in 
writing. Within 30 days following receipt of all information 
required pursuant to paragraph 3, the Company shall provide the 
owner with a draft power purchase agreement containing a 
comprehensive set of proposed terms and conditions, including 
specific pricing for purchases from the project. Such draft shall 
serve as the basis for subsequent negotiations between the parties 
and, unless clearly indicated, shall not be construed as a binding 
proposal by the Company.   

 
5.  After reviewing the draft power purchase agreement, the owner 

may prepare an initial set of written comments and proposals 
regarding the draft power purchase agreement and forward such 
comments and proposals to the Company.  The Company shall not 
be obligated to commence negotiations with a Qualifying Facility 
owner until the Company has received an initial set of written 
comments and proposals from the Qualifying Facility owner.  
Following the Company's receipt of such comments and proposals, 
the owner may contact the Company to schedule contract 
negotiations at such times and places as are mutually agreeable to 
the parties.  In connection with such negotiations, the Company: 

 
B.   Procedures (Continued) 
 

a) will not unreasonably delay negotiations and will respond 
in good faith to any additions, deletions or modifications to 
the draft power purchase agreement that are proposed by 
the owner 

b) may request to visit the site of the proposed project if such 
a visit has not previously occurred 

c) will update its pricing proposals at appropriate intervals to 
accommodate any changes to the Company's avoided-cost 
calculations, the proposed project or proposed terms of the 
draft power purchase agreement 

d) may request any additional information from the owner 
necessary to finalize the terms of the power purchase 
agreement and satisfy the Company's due diligence with 
respect to the project. 
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6. When both parties are in full agreement as to all terms and 
conditions of the power purchase agreement, the Company will 
prepare and forward to the owner a final, executable version of the 
agreement within 15 business days.  Prices and other terms and 
conditions in the power purchase agreement will not be final and 
binding until the power purchase agreement has been executed by 
both parties. 

 
7. At any time after 60 days from the date that Qualifying Facility has 

provided its written notification pursuant to Paragraph 5, the 
Qualifying Facility may file a complaint with the Commission 
asking the Commission to adjudicate any unresolved contract 
terms or conditions. 
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RFP 

Attachment 3:  Power Purchase 
Agreement 
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Due to the size of RFP Attachment 3, the  
Power Purchase Agreement is available on PacifiCorp’s 

website as a separate document 
 

www.pacificorp.com
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RFP 

Attachment 4:  Role And Function Of 
The Independent Evaluators And 

Communication Protocols 
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ROLE OF THE INDEPENDENT EVALUATOR 
 

1) The role and function of the Independent Evaluators (“IEs”) is outlined as 
follows: 

 
a.  Facilitate and monitor communications between the Soliciting Utility and 

Bidders. 

b.  Review and validate the assumptions and calculations of any Company 
Benchmarks. 

c.  Analyze the Company Benchmarks, for reasonableness and consistency 
with the Solicitation Process. 

d.  Access all important models in order to analyze, operate and validate all 
important models, modeling techniques, assumptions and inputs utilized 
by the Soliciting Utility in the Solicitation Process, including the 
evaluation of Bids. 

  f.  Provide input to the Soliciting Utility on:  

i.   the development of screening and evaluation criteria, ranking 
factors and evaluation methodologies that are reasonably designed 
to ensure that the Solicitation Process is fair, reasonable and in the 
public interest in preparing a Solicitation and in evaluating Bids; 

ii.   the development of initial screening and evaluation criteria that 
take into consideration the assumptions included in the Soliciting 
Utility’s most recent IRP, any recently filed IRP Update, any 
Commission order on the IRP or IRP Update;   

iii.   whether a Bidder has met the criteria specified in any bidding 
process  and whether to reject or accept non-conforming bid 
responses;  

iv.   whether and when data and information should be distributed to 
Bidders when  it is necessary to facilitate a fair and reasonable 
competitive bidding process or has been reasonably requested by 
Bidders;  

v.   whether to reject non-conforming bids for any reason or accept 
conforming changes; 

vi.   whether to return bid fees. 

g.  Ensure that all Bids are treated in a fair and non-discriminatory manner.   
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h.  Monitor, observe, validate and offer feedback to the Soliciting Utility and 
the regulators on all aspects of the Solicitation and Solicitation Process, 
including:  

i. content of the Solicitation;  

ii. evaluation and ranking of Bid responses; 

iii. creation of a short list(s) of Bidders for more detailed analysis and 
negotiation; 

iv. post-bid discussions and negotiations with, and evaluations of, 
shortlisted Bidders; and  

v. negotiation of proposed contracts with successful Bidders. 

i.  The IEs will evaluate the unique risks and advantages associated with any 
Company Benchmarks, including the regulatory treatment of costs or 
benefits related to actual construction cost and plant operation differing 
from what was projected for the RFP. 

j.  Once the competing bids have been evaluated by the Soliciting Utility and 
the IEs, the Soliciting Utility and the IEs will compare results.  

k  Offer feedback to the Soliciting Utility on possible adjustments to the 
scope or nature of the Solicitation or requested resources in light of bid 
responses received. 

l.  Solicit additional information on Bids necessary for screening and 
evaluation purposes.  

m.  Advise the Commission at all stages of the process of any unresolved 
disputes or other issues or concerns that could affect the integrity or 
outcome of the Solicitation Process.  

n.  Analyze and attempt to mediate disputes that arise in the Solicitation 
Process with the Soliciting Utility and/or Bidders, and present 
recommendations for resolution of unresolved disputes to the 
Commission.  

o.  Participate in and testify at Commission hearings on approval of the 
Solicitation and Solicitation Process and/or approval of a Significant 
Energy Resource Decision and/or acknowledgement of the final shortlist. 

p.  Coordinate as appropriate and as directed by the Commission with staff or 
evaluators designated by regulatory authorities from other states served by 
the Soliciting Utility.  
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q. Perform such other evaluations and tasks as the Commission may direct. 

2)  The Communications between the IEs, the Company and the Bidders shall be 
conducted in the following manner:  

a.  The Soliciting Utility may not communicate with any Bidder regarding the 
Solicitation Process, the content of the Solicitation or Solicitation 
documents, or the substance of any potential response by a Bidder to the 
Solicitation, except through or in the presence of the IEs. 

b.  The Soliciting Utility shall provide timely and accurate responses to any 
request from the IEs, including requests from Bidders submitted by the 
IEs, for information regarding any aspect of the Solicitation or the 
Solicitation Process. 

3)  The IEs shall prepare at least the following confidential reports and provide them 
to the Regulators and the Soliciting Utility:  

 
a.  Monthly progress reports on all aspects of the Solicitation Process as it 

progresses; 
 
b.  Final Reports as soon as possible following the completion of the 

Solicitation Process.  Final reports shall include analyses of the 
Solicitation, the Solicitation Process, the Soliciting Utility’s evaluation 
and selection of Bids and resources, the final results and whether the 
selected resources are in the public interest.  

 
4)  Communication between the Evaluation Team and the Company Benchmark  

Team:  
 

a.  The Evaluation Team, may not be members of the Company Benchmark 
Team, nor communicate with members of such team during the 
Solicitation Process about any aspect of the Solicitation Process, except 
that internal company attorneys and credit analysis personnel may deliver 
legal or credit advice, as applicable, to either or both teams, or except as 
authorized herein.   

 
b.  The IEs must participate in any communications between members of the 

Company Benchmark Team and Evaluation Team and must retain a copy 
of all such correspondence to be made available in future Commission 
proceedings.   
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RFP 
Attachment 5:  Tolling Service 

Agreement 
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Due to the size of RFP Attachment 5, the  
Tolling Service Agreement is available on PacifiCorp’s website 

as a separate document 
 

www.pacificorp.com 
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RFP 

Attachment 6:  Asset Purchase And 
Sale Agreement (APSA) With 

Appendices 
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Due to the size of RFP Attachment 6, the  
Asset Sale and Purchase Agreement (APSA) with Appendices 
is available on PacifiCorp’s website as a separate document 

 
www.pacificorp.com 
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RFP 
Attachment 7:  Lake Side APSA 

Rights And Facilities 
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ATTACHMENT 7: LAKE SIDE RIGHTS AND FACILITIES 
PPA AND TSA BIDDERS ONLY 

 
Easements 
 
PacifiCorp will grant a non-exclusive easement on PacifiCorp’s property between 
Bidder’s switchyard to the new 345kV substation serving Bidder’s Facility.  Easement 
will be determined based on Bidder’s routing of Bidder’s cable. 
 
PacifiCorp will grant a non-exclusive easement to allow for the connection of Bidder’s 
Facility to a natural gas supply line located on PacifiCorp property, if required.  As an 
alternative, PacifiCorp, in its sole discretion, may convey such property as required for 
Bidder’s natural gas pipeline and metering station to Bidder as part of the Site Purchase 
Agreement for Lake Side shown as Attachment 16 to this RFP.  Specific details of the 
interconnection are provided in Appendix B to the APSA. 
 
Water Rights 
 
PacifiCorp does not hold any Water Rights that can be acquired by the Bidder.  Bidder 
will be responsible for acquiring such rights. 
 
Emission Reduction Credits (ERCs) 
 
PacifiCorp has ERCs that can be acquired by the Bidder.  Pricing is shown in the Site 
Purchase Agreement for Lake Side.  The available Utah County ERCs are (in tons): 
 
PM-10 46.8
SO2 4.6
NOx 22.4
 
Bidder is responsible for obtaining all ERCs necessary for the operation of the Project. 
 
Facilities Interconnections 
 
Bidder will be entitled to connect, at its own expense with PacifiCorp’s raw water 
connection as specified in Appendix B to the APSA.  Supply is limited to water used for 
construction purposes. 
 
Bidder will acquire under the Bidder will acquire, under the Site Purchase Agreement for 
Lake Side (Attachment 16), rights to one half of the currently available capacity 
contracted for by PacifiCorp from Questar.  Terms of this contract are to be found in the 
Site Purchase Agreement. 
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RFP 

Attachment 8:  Currant Creek APSA 
Rights And Facilities 
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ATTACHMENT 8: CURRANT CREEK RIGHTS AND FACILITIES PPA AND 
TSA BIDDERS ONLY 

 
Easements 
 
PacifiCorp will grant a non-exclusive easement on PacifiCorp’s property between 
Bidder’s switchyard to the 345kV substation serving Bidder’s Facility.  Easement will 
be determined based on Bidder’s routing of Bidder’s cable. 
 
PacifiCorp will grant a non-exclusive easement to allow for the connection of Bidder’s 
Facility to a natural gas supply line located on PacifiCorp property, if required.  As an 
alternative, PacifiCorp, in its sole discretion, may convey such property as required for 
Bidder’s natural gas pipeline and metering station to Bidder as part of the Site Purchase 
Agreement for Currant Creek shown as Attachment 17 to this RFP.  Specific details of 
the interconnection are provided in Appendix B to the APSA. 
 
Water Rights 
 
PacifiCorp has Water Rights that can be acquired by the Bidder.  Quantities and pricing 
are shown in the Site Purchase Agreement for Currant Creek shown as Attachment 17 
to this RFP. 
 
Emission Reduction Credits (ERCs) 
 
PacifiCorp does not believe that ERCs will be required for this project at this time.   
Bidder shall be required to perform air quality analysis and permitting to determine need 
for ERCS. If ERCs are required, Bidder shall be responsible to obtain ERCs.  
 
Facilities Interconnections 
 
Bidder will be entitled to connect, at its own expense with PacifiCorp’s raw water 
connection as specified in Appendix B to the APSA. 
 
Bidder will acquire, under the Site Purchase Agreement for Currant Creek (Attachment 
17), rights to one half of the currently available capacity contracted for by PacifiCorp 
from Questar.  Terms of this contract are to be found in the Site Purchase Agreement. 
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RFP 

Attachment 9:  Estimated Owner’s 
Costs Under APSA 
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ATTACHMENT 9: OWNER’S COST ASSUMPTIONS  
UNDER AN APSA 

Costs for both Lake Side and Currant Creek: 
 

ESTIMATED OWNER COSTS 
CURRANT 

CREEK  LAKE SIDE 
Project Management $               1,000,000  $               1,000,000 
Plant Labor $                  682,500  $                  682,500 
Misc. Consultants $                  100,000  $                  100,000 
Owners’ Legal Counsel  $                  100,000  $                  100,000 
Regulation, PR & Communication $                  100,000  $                  200,000 
C&T Charges for PSC Hearings $                   20,000  $                   20,000  
Legal Costs for PSC Hearings $                  200,000  $                  200,000 
Computer Hardware $                  150,000  $                  150,000 
Permitting & License Fees  $                  200,000  $                  200,000 
Startup / Fuel and Testing1 $                  965,400  $                  965,400 
Site Surveys/Studies  $                   50,000  $                   50,000  
Site Security $                  250,000  $                  250,000 
Operating Spare Parts $               6,600,000  $               6,600,000 
Permanent Plant Equipment, Tools, & Furnishings $                  300,000  $                  300,000 
Training $                  250,000  $                  250,000 
Escalation Owner’s Costs TBD TBD 
Sales Tax & Duties 2  Bidder to Supply   Bidder to Supply  
Owner Contingency 3 TBD TBD 
Capital Surcharge $                  500,000  $                  500,000 
Capitalized Property Taxes4  TBD TBD 
Interest During Construction (AFUDC5) (Based on 
payment schedule) TBD TBD 
PROJECT TOTALS $             11,467,900  $             11,567,900 

 
The above cost figures were developed by PacifiCorp as estimates to be used by 
PacifiCorp for its own purposes, including but not limited to evaluation of proposals 
submitted pursuant to the RFP.  In no event shall PacifiCorp be responsible for errors or 
omissions in the above figures or any cost estimates developed by respondents to the 
RFP.   
 
Notes: 
1. Actual costs will depend on then current fuel costs and startup and 

commissioning schedule.  
2  Costs over and above those stated in Attachment 10 “Owner’s Development 

Costs” 
3 Bidder shall divide proposal into taxable and non-taxable items. 
4 Owner’s Contingency will be the same on both sites. 
5 Current Effective Rate for Currant Creek is 0.86%, for Lake Side, 1.10%.  Both 

are subject to change. 
6 The Current Effect Rate for AFUDC is 7.5%.  This is subject to change. 
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RFP Analysis Guidelines for AFUDC and Capitalized Property Tax 

 
For purposes of analyzing resource RFP responses which require PacifiCorp to assume a 
progress payment obligation during the construction phase for a resource that will be 
transferred to and owned by PacifiCorp, the total capitalized cost shall include:  
 

(1) a capitalized financing cost as applied through the application of Allowance for 
Funds Used During Construction (AFUDC), pursuant to Regulatory 
Commissions’ guidelines, and  

(2) an amount for capitalized property taxes, pursuant to PacifiCorp’s property tax 
capitalization policy. 

 
AFUDC 
 
Monthly AFUDC shall be calculated by multiplying the average balance of Construction 
Work in Progress (CWIP) by the applicable projected AFUDC rate in use by PacifiCorp.  
CWIP shall include all applicable construction overheads, AFUDC from prior months, 
and capitalized property taxes that are associated with the final capitalized cost of such 
resource until such resource is projected to be placed in service. 
 
This rate is currently 7.5% annually.  The actual rate in effect at the time of the bid 
evaluation will be the one used. 
 
Property Tax 
 
If the projected CWIP balance is greater than $50 million as of the first day of each 
calendar year, the amount of capitalized property taxes that will be added to CWIP will 
be equal to each year’s beginning CWIP balance multiplied by an estimated property tax 
rate applicable for the resource under consideration. 
 
The standard (non-site specific) rate for PacifiCorp is currently 1.2% of the CWIP 
balance.  The actual rate in effect when the final RFP is issued in March 2007, will be 
the one used. 
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RFP 
Attachment 10:  Owner’s Estimated 

Development Cost Assumptions 
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ATTACHMENT 10:  OWNER’S ESTIMATED DEVELOPMENT COST 
ASSUMPTIONS 

 
Lake Side Development Costs: 
 
Permitting and License Fees $200,000
Regulation, PR and Communications $200,000
Owner’s Legal Counsel $100,000
Surveys/Studies $50,000
Water Rights1 $12,048,000
ERCs1 $1,065,169
Miscellaneous Consultants $125,000
 
Total $13,288,169
 
 
Currant Creek Development Costs 
 
Permitting and License Fees $200,000
Regulation, PR and Communications $200,000
Owner’s Legal Counsel $100,000
Surveys/Studies $50,000
Water Rights2,3 Obtained with Block 1
ERCs4 $0
Miscellaneous Consultants $125,000
 
Total $675,000
 
The above development cost figures were developed by PacifiCorp as estimates to be 
used by PacifiCorp for its own purposes, including but not limited to evaluation of 
proposals submitted pursuant to the RFP.  Each entity responding to the RFP shall not 
rely on these figures, and each respondent shall be solely responsible for developing its 
own estimates of development costs.  In no event shall PacifiCorp be responsible for 
errors or omissions in the above figures or any development cost estimates developed by 
respondents to the RFP. 
 
Notes: 
1 See Site Purchase Agreement for Lake Side for specific acreages and quantities 
2 See Site Purchase Agreement for Currant Creek for specific acreages and quantities 
3 Currant Creek’s design utilizes an Air-Cooled Condenser (ACC) 
4 Currently assumed that no ERCs will be required; Air Quality modeling will be revised 
to determine RC requirements, if any. 
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Attachment 11:  Requirements for a 
Letter Of Credit 
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ATTACHMENT 11:  REQUIREMENTS FOR A LETTER OF CREDIT 

 
A Letter of Credit means an irrevocable standby letter of credit in a form reasonably 
acceptable to PacifiCorp, naming PacifiCorp as the party entitled to demand payment 
and present draw requests there under, which letter(s) of credit:  

(1) is issued by a U.S. commercial bank or a foreign bank with a U.S. 
branch, with such bank having a net worth of at least $1,000,000,000 and a credit 
rating on its senior unsecured debt of:  

(a) “A2” or higher from Moody’s; or 

(b) “A” or higher from S&P; 

(2) on the terms provided in the letter(s) of credit, permits PacifiCorp 
to draw up to the face amount thereof for the purpose of paying any and all 
amounts owing by Seller hereunder. 

(3) if a letter of credit is issued by a foreign bank with a U.S. branch, 
permits PacifiCorp to draw upon the U.S. branch; 

(4) permits PacifiCorp to draw the entire amount available there 
under if such letter of credit is not renewed or replaced at least thirty (30) 
Business Days prior to its stated expiration date;  

(5) permits PacifiCorp to draw the entire amount available there 
under if such letter(s) of credit are not increased, replaced or replenished as and 
when provided where applicable;  

(6) is transferable by PacifiCorp to any party to which PacifiCorp 
may assign;  

(7)  shall remain in effect for at least ninety (90) days after the end of 
the Term. 
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Attachment 12:  Intentionally Left 
Blank 
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Attachment 13:  PacifiCorp Costs 
Associated With Integration 

 
 

 
 
 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

   

Preliminary Assessment of Transmission Impacts Associated with 
RFP Points of Delivery 

 
 

PacifiCorp may need to increase transmission import capability and upgrade its network 
system capacity in order to integrate a resource delivered to the preferred points of 
delivery. The table below indicates what possible additions might be necessary and the 
indicative cost associated with the upgrade.  These indicative costs are based on 
assessments done by the PacifiCorp Transmission group for RFP 2003B, the 2004 
Integrated Resource Plan and System Impact Studies.  These cost estimates will be used 
for the purpose of evaluating bids and may be refined if better estimates are received 
prior to issuance of the RFP.  
 
East System      
Point of 
Delivery 

Description of Possible 
Transmission Additions / 

Upgrades 

Path(s) to 
Upgrade and 

Voltage Support 

Estimated Cost 
of Upgrades 

Salt Lake Valley 
138 kV  
600 MW 

Upgrades to existing lines Unknown location $100M 

Lake Side 345 
kV  
600 MW 

Transmission line, 
substation 

Lake Side to Salt 
Lake Valley 

$66M 

Mona/ Currant 
Creek 345 kV 
600 MW 

Transmission line, 
substation 

Mona to PACE  $179M 

Glen Canyon 
345 kV  
600 MW 

Transmission line(s), 
substation, phase shifter 

Glen Canyon to 
Sigurd and Mona to 
PACE 

 $425M 

Gonder 345 kV 
600 MW 

Transmission line(s), 
substation 

Gonder/Nev Border 
to Sigurd and Mona 
to PACE 

 $399M 

NUB (Harry 
Allen 345 kV) 
600 MW 

Transmission line, 
substation, phase shifter 

H.Allen to RButte + 
RButte-Sigurd + 
Mona to PACE 

$190 M 

Crystal 345 kV 
600 MW 

Transmission line(s), 
substation,  transformer, 
phase shifter 

Crystal to  RButte + 
RButte-Sigurd + 
Mona to PACE 

  $726M 

Wyoming  
400 MW 

Transmission line, 
substation 

Dave Johnston to 
Windstar line, Dave 
Johnston and 
Windstar substation 
additions  

$80 M 

Borah, Brady or 
Kinport 

No upgrades N/A No Additional 
Cost, assumes 
Path C is 
upgraded 
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Four Corners 
345kV  
600 MW 

New line, terminations, 
phase shifter  

F.Corners to Mona 
+ Mona to PACE 

 $855M 

 
West System     
Point of Delivery Description of Possible 

Transmission Additions / 
Upgrades 

Path(s) to 
Upgrade and 

Voltage Support 

Estimated 
Cost of 

Upgrades 
Mid 
Columbia 
Paul  
600 MW 

 

Delivered load to Yakima 
POD – of Wanapum and 
Vantage 

N/A No Cost – 
assumes the 
proposed 230 
kV Vantage to 
Wannapum line 
is constructed 

California 
Oregon 
Border 
600 MW 

 

Delivered to southern 
Oregon load via Malin  
230 kV  

230 kV line Alvey 
to Dixonville 
substations, 
additions at Alvey 
and Dixonville 

$100 M 

Paul 500 kV up to 
600 MW 

None N/A $14 M/Yr for  
wheeling 
through a third 
party 

Portland 
Troutdale  
400 MW 

Transmission line, 
substation additions 

230 kV line 
Gresham to Bethel 
substations, 
additions at 
Gresham and 
Bethel 

$140 M 

Willamette 
Valley – 
Alvey 230 
KV  
400 MW 

Transmission line, 
substation additions 

230 kV line Alvey 
to Dixonville 
substations, 
additions at Alvey 
and Dixonville 

$100 M 

Chiloquin 
Southern 
Oregon 
400 MW 

Transmission line, 
substation additions 

230 kV line 
Chiloquin to 
Klamath 
substations, 
additions at 
Chiloquin and 
Klamath 

$70 M 
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CONFIDENTIALITY AGREEMENT 
 
 
 This CONFIDENTIALITY AGREEMENT (this "Agreement") is entered into as 
of the ____ day of _____, 2005, by and between PacifiCorp, an Oregon corporation 
("PPW"), and _____________ (collectively with all its subsidiaries, officers, directors, 
members, managers, employees, agents, accountants and attorneys, "Recipient"); with 
reference to the following: 
 
 WHEREAS, PPW and Recipient are discussing a potential transaction relating to 
PPW's Request for Proposals Base Load Resources (“RFP”), and in connection 
therewith Recipient wishes to receive certain Confidential Information (as hereinafter 
defined), but requires as a condition precedent Recipient's execution of this Agreement; 
 
 NOW, THEREFORE, in consideration of the above and the mutual promises 
herein contained, the parties hereto agree as follows: 
 
 1.  Confidential Information.  "Confidential Information" means any oral or 
written information which is made available to Recipient by PPW or any of its corporate 
affiliates or its or their officers, directors, employees, agents, accountants or attorneys (a 
"Disclosing Party") before or after the date hereof, regardless of the manner furnished, 
and includes without limitation:  (i) compilations and analyses prepared by Recipient; 
(ii) names of current and potential manufacturers, suppliers, customers and marketing 
relationships of any Disclosing Party, (iii) the nature, terms, conditions or other facts 
respecting any discussions between PPW and Recipient (including their existence and 
status).  Confidential Information does not include information which at the time of 
disclosure is generally available to the public (other than as a result of disclosure by 
Recipient) or was available to Recipient on a nonconfidential basis from a source other 
than a Disclosing Party not under a duty of confidentiality to a Disclosing Party. 
 
 2.  Confidentiality; Disclosure.  The Confidential Information will be kept 
confidential by each Recipient and will not be used for any purpose by its Recipient 
other than for the purpose set forth above.  Recipient will be responsible for any breach 
of this Agreement by any of its officers, directors, employees, agents, accountants and 
attorneys.  Recipient shall restrict the dissemination of the Confidential Information to 
its employees who have a need to see it, and shall cause any agent, accountant or other 
non-employee to whom it wishes to show the Confidential Information sign an 
agreement in the form hereof in advance thereof.  Recipient will keep confidential any 
Confidential Information contained in any analyses, compilations, studies or other 
documents prepared by Recipient that contain or reflect any Confidential Information.  
Upon request from PPW, Recipient promptly will return all copies of the Confidential 
Information. 
 
 3. Protective Order.  If Recipient becomes legally compelled to disclose any 
Confidential Information, it shall provide PPW with prompt prior written notice so that 
PPW may seek a protective order or other appropriate remedy.  If such protective order 
or other remedy is not obtained, Recipient shall (i) furnish only that portion of the 
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Confidential Information which, in accordance with the advice of its own counsel, is 
legally required to be furnished, and (ii) exercise reasonable efforts to obtain assurances 
that confidential treatment will be accorded the Confidential Information so furnished. 
 
 4. No Representation or Warranty.  Recipient acknowledges that no 
Disclosing Party is making any representation or warranty as to the accuracy or 
completeness of any information furnished (except specifically to the extent and only to 
such extent as shall be expressly set forth in an executed and delivered definitive 
agreement).  No Disclosing Party or any of its officers, directors, employees, agents or 
controlling persons (including, without limitation, parent and subsidiary companies) 
shall have any liability to a Recipient or any other person relating to or arising from the 
use of the Confidential Information provided by a Disclosing Party. 
 
 5.  Conduct of Process.  Except for any confidentiality agreements, none of 
PPW or any Disclosing Party is under any obligation to Recipient, and PPW is free to 
elect not to consummate an agreement or to furnish or receive information.  Nothing 
contained in this Agreement shall prevent PPW from negotiating with or entering into a 
definitive agreement with any other person or entity without prior notice to Recipient.  
Until PPW and Recipient enter into a definitive agreement, no contract or agreement or 
other investment or relationship shall be deemed to exist between any Disclosing Party 
or any Recipient as a result of this Agreement, the issuance of a term sheet, the issuance, 
receipt, review or analysis of information, the negotiation of definitive documentation, 
or otherwise, and none of the foregoing shall be relied upon as the basis for an implied 
contract or a contract by estoppel. 
  
 6.  Intellectual Property Rights.  Nothing contained herein grants any rights 
respecting any intellectual property (whether or not trademarked, copyrighted or 
patented) or uses thereof. 
 
 7.  Costs and Expenses.  Except as otherwise provided in any other written 
agreement between the parties, the parties shall bear their own costs and expenses, 
including without limitation fees of counsel, accountants and other consultants and 
advisors. 
 
 8.  Remedies.  PPW shall be entitled to equitable relief, including injunction 
and specific performance, in the event of any breach hereof, in addition to all other 
remedies available to PPW at law or in equity.  No failure or delay by PPW in exercising 
any right, power or privilege hereunder will operate as a waiver, nor will any single or 
partial exercise or waiver of a right, power or privilege preclude any other or further 
exercise thereof.   
 
 9. Venue and Choice of Law.  This Agreement is governed by the laws of 
the State of Oregon.  Any suit, action or proceeding arising out of the subject matter 
hereof, or the interpretation, performance or breach hereof, shall be instituted in any 
State or Federal Court in Multnomah County, Oregon (the "Acceptable Forums").  Each 
party agrees that the Acceptable Forums are convenient to it, and each party irrevocably 
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submits to the jurisdiction of the Acceptable Forums, and waives any and all objections 
to jurisdiction or venue that it may have any such suit, action or proceeding. 
 
 10.  Miscellaneous.  This Agreement constitutes the entire agreement of the 
parties relating to its subject matter, and supersedes all prior communications, 
representations, or agreements, verbal or written.  This Agreement may only be waived 
or amended in writing.  Notices hereunder shall be in writing and be effective when 
actually delivered.  This Agreement may be executed in counterparts, each of which, 
when taken together, shall constitute one and the same original instrument.  Neither 
party may assign or otherwise transfer its rights or delegate its duties hereunder without 
prior written consent, and any attempt to do so is void.  
 
 IN WITNESS WHEREOF, the undersigned parties have executed this 
Confidentiality Agreement as of the date first written above. 
 
 
PACIFICORP     __________________ 
an Oregon corporation   a ____________ 
 
 
By: _____________________  By: _____________________ 
Its:_____________________   Its:_____________________ 
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825 N.E. Multnomah  
 Portland, Oregon  97232 
 (503) 813-5000 
 
 

 

 
Date  
 
[Name] 
[Address] 
 
 Re: PacifiCorp’s Request For Proposals Base Load Resources 
 
Dear [___________]: 
 
This letter clarifies PacifiCorp’s rights relating to its further evaluation and discussion of 
your possible involvement with __________ (“Counterparty”) proposal submitted in 
response to PacifiCorp’s Request for Proposals (“RFP”) (collectively with 
Counterparty’s proposal and all matters relating thereto, the “Project”) and any 
subsequent negotiations regarding the terms of any agreement or agreements entered 
into with you or any other party in connection with the Project.  PacifiCorp will agree to 
enter into further discussions with you only upon your prior acknowledgement of these 
rights.  “You”" and similar words (whether or not capitalized) refer to the addressee of 
this letter, Counterparty, and any Project development entity or other affiliate of the 
addressee in any way involved in the Project. 
 
PacifiCorp is committed to following a fair process in selecting the winning proposal.  
However, PacifiCorp reserves the right, in its sole discretion, to terminate the 
consideration of the Project and any discussions with you or any other parties (such as 
your lenders) relating to the Project at any time and for any reason without incurring any 
liability for costs or expenses incurred by you in the course of, or as a result of, your 
participation in the bidding process or negotiations respecting the Project, including but 
not limited to any costs or expenses related to or arising from the preparation or 
submission of your proposal, your legal fees, transmission or environmental studies or 
reviews, expenses of any third party incurred at your behest, your participation in 
discussions with PacifiCorp, the Project, or any development costs incurred by you in 
connection with this process.  The submission of a proposal by [Counterparty] and 
PacifiCorp’s decision to engage in further discussions with you does not constitute 
acceptance of the Project, and shall not obligate PacifiCorp to accept or to proceed 
further with the Project.  The acceptance of any proposal and the commencement of the 
Project are contingent on a number of factors, including but not limited to financial and 
creditworthiness considerations, strategic decisions, resource planning, regulatory 
approvals, and the approval of PacifiCorp’s board of directors and/or shareholders.  
PacifiCorp makes no representation as to the likelihood of [Counterparty]’s proposal 
being accepted or of the Project being commenced and, if PacifiCorp decides not to 
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accept [Counterparty]’s proposal or the Project, you hereby fully and forever release and 
discharge PacifiCorp of all liability whatsoever, whether arising from your alleged 
reliance on PacifiCorp’s acceptance of the Project or any part thereof or whether based 
upon any other action or claim in tort, contract, promissory estoppel, equity, negligence 
or intentional conduct, and PacifiCorp shall not be liable for any amount of liability or 
damages, including but not limited to any amounts for incidental, special, consequential 
or punitive damages.  
 
PacifiCorp reserves the right to engage in discussions with multiple parties 
simultaneously with respect to this RFP or any other matter, and to accept or reject any 
type of proposal of any party in its sole discretion.  PacifiCorp also reserves the rights to 
reject all proposals relating to this RFP, and to pursue any other course it deems 
appropriate, including without limitation the development of a cost-base self build 
alternative.    
 
PacifiCorp shall have no obligations to you with respect to the Project unless and until 
the execution by all applicable parties of one or more definitive written agreements (the 
“Definitive Agreements”) in form and substance satisfactory to the parties entering into 
such Definitive Agreements and then only to the extent stated therein.  No contract will 
nor will be deemed to exist, whether by estoppel or otherwise, in any other way than 
execution and delivery (if ever) of the Definitive Agreements.  The execution (if any) of 
any Definitive Agreements would be subject, among other things, to the satisfactory 
completion of due diligence by such parties as well as the satisfaction of applicable 
financial, environmental and other regulatory requirements as determined by PacifiCorp.  
If PacifiCorp selects the Project, then except as specifically set forth in the Definitive 
Agreements, PacifiCorp shall have no obligations to you in the event that the Project or 
any part thereof is discontinued, cancelled, stopped, or terminated for any reason 
whatsoever, including without limitation financial or creditworthiness considerations 
concerning you or any contemplated source of Project-related funds, third-party delay or 
failure (with PacifiCorp's transmission function constituting a third party for purposes 
hereof), regulatory restrictions, gas or transmission infrastructure restrictions, 
environmental or community challenges, or the Project is embargoed, restrained, subject 
to labor strike or lockout, destroyed, subject to terrorist attack or any other force beyond 
your control, is incapable of receiving required gas or electricity transmission or network 
service, or is otherwise rendered impossible to complete by the times set forth in the 
Definitive Agreements for any other reason, whether your fault or not.   
  
Whether or not the Project is commenced and Definitive Agreements executed, you will 
be responsible to pay your own fees and expenses, including without limitation legal 
fees and expenses, incurred in connection with the preparation, discussion and 
negotiation of the Project as well as the preparation, negotiation, execution and delivery 
of the Definitive Agreements and any other agreements or documents contemplated 
thereby, and PacifiCorp will not be responsible for any of those fees and expenses. 
 
If the foregoing is acceptable, please indicate so by executing and dating both originals 
of this letter in the space indicated below, returning one original to the undersigned 
within three days of the date hereof and retaining the other original for your files. 
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Sincerely, 
 
PacifiCorp 
 
By:  
  
Name:  
  
Title:  
  
Date:  
 
 
 
  
  
ACCEPTED AND AGREED:  
  
[Insert Name of Party]  
  
By:  
  
Name:  
  
Title:  
  
Date:  
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AGREEMENT FOR SALE AND PURCHASE 
OF REAL PROPERTY 

 
 This Agreement for Sale and Purchase of Real Estate (the “Agreement”) is 
entered into as of the ___ day of _______, 20____, by and between 
_________________________________ (“Buyer”) and PacifiCorp, an Oregon 
corporation (“Seller”). 
 

RECITALS 
 

A. Seller is the owner of approximately __________ acres of real property 
situated within Utah County, _________ and more particularly described on the attached 
Exhibit “A” (the “Property”).   
 

B. Buyer wishes to purchase the Property for; 
 

C. Seller is willing to sell the Property on the terms and conditions stated 
herein. 
 

NOW, THEREFORE, in consideration of the amounts to be paid and the mutual 
promises contained herein, Buyer and Seller agree as follows: 
 

ARTICLE I 
AGREEMENT TO PURCHASE AND SELL; PURCHASE PRICE 

 
 1.1 Purchase and Sale.  Upon the terms and conditions set forth in this 
Agreement, Seller agrees to convey to Buyer, and Buyer agrees to purchase and take 
from Seller, fee title interest in and to that certain parcel of real property, as more 
particularly described on Exhibit “A”, attached hereto and by this reference made part of 
this Agreement, together with all appurtenances, rights, privileges and easements 
belonging thereto (collectively referred to herein as the “Property”), unless otherwise 
expressly stated in this Agreement. 
 

 (a) The description of the Property contained in Exhibit “A” is 
approximate.  The exact acreage of the Property will be determined by a survey 
(the “Survey”) to be prepared by Seller, at its sole cost, and provided to Buyer no 
later than ninety (90) days after the date of this Agreement.  The Survey shall be 
attached to this Agreement as Exhibit “B” upon its completion.  

 
 (b) Any water rights associated with the Property are not included as 
part of this Agreement. 
 
 (c) Emissions Reduction Credits associated with the Property are 
included as part of this Agreement.  Details of the Credits are provided in Exhibit 
“C”. 
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 (d) An assignment and transfer from Seller to Buyer, and the 
acceptance and assumption by Buyer, of fifty percent (50%) of Seller’s rights 
and obligations under that certain Agreement for Firm Transportation to 
PacifiCorp – Lakeside Generation Facilities dated February 4, 2005, as amended 
May 3, 2005 between Seller and Questar Gas Company is being entered into in 
connection with this Agreement.  The terms of such assignment, transfer and 
assumption are included in a separate Assignment and Assumption Agreement 
between Seller and Buyer of even date herewith, and the effectiveness of such 
agreement constitutes an express condition for the effectiveness of this 
Agreement.   

 
  1.2 Purchase Price.  The purchase price for the Property (the “Purchase 
Price”) shall be ________________________ ($____________). 
 

1.3 Payment of Purchase Price.  Buyer shall pay the Purchase Price to 
Seller in cash, by cashier’s check, or other immediately available funds on the Closing 
Date, as adjusted for prorations on the Closing Date as provided herein.  
 

ARTICLE II 
TITLE INSURANCE 

 
  2.1 Commitment of Title Insurance. 
 

 (a) Within thirty (30) days after the date of this Agreement, Seller 
shall deliver to Buyer a commitment for title insurance covering the Property 
(the “Commitment”), issued by the Title Company and dated on or after the date 
of this Agreement. 

 
 (b) Buyer shall have ten (10) days following receipt of the 
Commitment to provide any written objections to any matter set forth on 
Schedule B of the Commitment.  If Buyer does not timely deliver written notice 
of objection to Seller, Buyer shall be deemed to have approved of all matters set 
forth in the Commitment.  Matters which Seller has agreed to discharge pursuant 
to Section 2.1 (c) and any encumbrances or other title exceptions to which Buyer 
does not object shall be deemed to be “Permitted Exceptions” and shall not be 
considered objections to any matter contained in the Commitment. 

 
(c) If Buyer provides a written notice of objections in accordance 

with Section 2.1 (b), then Seller shall have the option to: (i) cure such objections 
at Seller’s sole cost; or (ii) terminate this Agreement. 

 
 (d) Buyer’s sole remedy for Seller’s inability to convey title subject 
only to the Permitted Exceptions or to cure Buyer’s objections in accordance 
with Section 2.1 (c) shall be to terminate this Agreement.  In that case, Seller 
shall have no other obligation to Buyer in connection with this Agreement or the 
Property. 
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  2.2 Delivery of Title Insurance.  Except as otherwise stated in Section 2.1, 
Seller shall obtain and deliver to Buyer within ten (10) days after the Closing Date an 
ALTA Standard Owner’s Policy of title insurance in the amount of the Purchase Price, 
effective as of the Closing Date and containing no exceptions other than the Permitted 
Exceptions. 
 

ARTICLE III 
REPRESENTATIONS AND WARRANTIES 

 
  3.1 Representations and Warranties of Seller.  Seller makes the following 
representations and warranties to Buyer, as of the date of this Agreement and as of the 
Closing Date, each of which representations and warranties shall extend beyond the 
Closing Date and delivery of the Special Warranty Deed. 
 

 (a) Seller has and on the Closing Date will have good and marketable 
fee simple title to the Property to be conveyed, free and clear of all 
encumbrances, liens, claims, or reservations, except as specifically approved by 
Buyer under this Agreement. 

 
 (b) Seller has the right, power and authority to execute, deliver, and 
perform this Agreement and the execution, delivery, and performance of this 
Agreement have been duly authorized by all necessary corporate action on the 
part of Seller, and upon execution and delivery this Agreement shall constitute 
valid and binding obligations of Seller enforceable against Seller in accordance 
with its terms and except as enforceability may be limited by bankruptcy, 
insolvency, and other similar laws affecting claims and rights generally or be 
general equitable principles. 
 
 (c) Seller has not received written notice of any judgment, suit, claim, 
action, arbitration.  Legal, administrative, or other proceeding or governmental 
investigation pending or threatened with respect to any of the Property that 
would materially adversely affect the Property, and no activities or events have 
occurred on or in connection with the Property that could give rise to any such 
claims or proceedings. 

 
 (d) Seller has not received any written notices, demands or deficiency 
statements from any mortgagee of the Property or from any state, municipal or 
county government or agency or any insurer relating to the Property and which 
have not been cured or remedied except property valuation and tax notices issued 
by Utah County. 

 
 (e) Except as otherwise expressly disclosed in the Commitment, the 
Property is not subject to any proposed special assessment or to any existing 
special assessment lien arising as a result of any works or improvements 
completed, installed or contemplated at or before the Closing Date. 
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 (f) Seller has paid and shall pay all liens, charges, taxes and 
assessments for the Property arising prior to the Closing Date. 

 
 (g) No person, broker or entity, whether or not affiliated with Seller, 
is entitled to a commission, finder’s fee or other compensation arising from this 
Agreement, as regarding Seller.  Seller shall indemnify defend and hold Buyer 
harmless from and against any and all claims, loss or damage relating to or 
arising out of any claim for compensation by any broker, person or entity 
claiming by or through Seller. 

 
  3.2 Representations and Warranties of Buyer.  Buyer makes the following 
representations and warranties to Seller, as of the date of this Agreement and as of the 
Closing Date, each of which representations and warranties shall survive the Closing and 
delivery of the Special Warranty Deed. 
 

 (a) Buyer has the right, power and authority to execute, deliver and 
perform this Agreement. 
 
 (b) No person, broker or entity, whether or not affiliated with Buyer, 
is entitled to a commission, finder’s fee or other compensation arising from this 
Agreement as regarding Buyer.  Buyer shall indemnify, defend and hold Seller 
harmless form and against any and all claims, loss or damage relating to or 
arising out of any claim for compensation by any broker, person or entity 
claiming by or through Buyer. 

 
  3.3 Acknowledgment by Buyer Regarding Seller’s Representations and 
Warranties.  Except as expressly set forth in other portions of this agreement, Buyer 
hereby affirms that neither Seller nor its agents, employees or attorneys have made, nor 
has Buyer relied upon any representation, warranty, or promise (either express or 
implied) with respect to the Property or any other subject matter of this Agreement 
including, without limitation: 
 

 (a) the general plan designation, zoning, value, use, tax status or 
physical condition of any part of the Property or the improvements to the 
Property; 

 
 (b) the flood elevations, drainage patterns and soil and subsoils 
composition and compaction levels and other conditions at the Property; 

 
 (c) the existence or nonexistence of any hazardous of toxic substance, 
waste or material (as defined or regulated by any federal, state or local law or 
regulation);  

 
 (d) the accuracy of any soils reports or any other plans or reports 
regarding the Property;  
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 (e)  the suitability of the Property for Buyer’s intended purpose; or  
 
 (f) the status, suitability or sufficiency of any Emissions Reduction 
Credits associated with the Property. 

 
WITHOUT LIMITING THE GENERALITY OF THE FOREGOING AND EXCEPT 
AS EXPRESSLY SET FORTH IN THIS AGREEMENT, BUYER ACCEPTS THE 
PROPERTY FROM THE SELLER “AS IS”, SUBJECT TO “ALL FAULTS” 
INCLUDING, BUT NOT LIMITED TO, BOTH LATENT AND PATENT DEFECTS, 
AND THE ENVIRONMENTAL CONDITION OR DEFECTS THEREOF.  EXCEPT 
AS EXPRESSLY SET FORTH IN THIS AGREEMENT, BUYER HEREBY WAIVES 
ALL WARRANTIES, EXPRESS OR IMPLIED, REGARDING THE CONDITIONS 
AND THE USE OF THE SUBJECT PROPERTY, INCLUDING, BUT NOT LIMITED 
TO, ANY WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE. 
 

ARTICLE IV 
USE OF PROPERTY 

 
  4.1 Seller’s Use of the Property Prior to Closing Date.  From and after 
Seller’s execution of this Agreement and except in the ordinary course of administering 
its general mortgage, Seller shall not grant or convey any easement, lease, license, 
permit or any other legal or beneficial interest in or to the Property or engage in any 
contract with any party other than Buyer regarding the purchase or sale of the Property, 
without the prior written consent of Buyer.  Further, except as otherwise provided for 
herein, Seller agrees to pay, as and when the same are due, all payments on any 
encumbrances presently affecting the Property and any and all taxes, assessments and 
levies in respect of the Property through the Closing Date. 
 

4.2 Buyer’s Right to Enter Property Prior to the Closing Date.  Buyer or its 
employees or agents may enter the Property at any time prior to the Closing Date upon 
twenty-four (24) hours notice to Seller to inspect the Property and perform surveys or 
tests as Buyer may elect; provided, however, that such entry shall not unreasonably 
interfere with the activities of Seller on the Property, and Buyer shall indemnify and 
hold Seller harmless from, all liabilities and all consequences of any interruption of 
Seller’s operation of Seller’s generation facilities located adjacent to the Property 
associated with Buyer’s activities on the Property. 

 
 

ARTICLE V 
EASEMENTS 

 
5.1 Seller’s Use of the Property After the Closing Date.  Seller reserves the 

right to continue to use those portions of the Property identified in Attachment A for the 
purpose of owning, operating and maintaining electrical distribution and transmission 
lines and related facilities, including communications and other facilities, whether above 
or underground, and also for access to Seller’s existing substation located adjacent to the 
Property.  On or before the Closing Date, Buyer shall grant to Seller one or more 
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easements, in a form acceptable to Seller, which will allow for such continued use and 
access or future related uses and access by Seller. 

 
5.2 Existing Easements.  Buyer purchases the Property subject to all existing 

easements identified as Permitted Exceptions under Section 2 above. 
 
5.3 New Easements.  On or before the Closing Date, Seller shall grant to 

Buyer one or more easements for access to Seller’s existing, or future, electrical and/or 
natural gas interconnection points (to be) located near the Property, which will allow for 
such continued use and access or future related uses and access by Buyer. 
 
 

ARTICLE VI 
CLOSING 

 
  6.1 Time and Place of Closing.  The Purchase and sale transaction 
contemplated by this Agreement shall be consummated through a closing conference 
(the “Closing”) which shall be held at the Title Company on or before 
________________, (the “Closing Date”), or at such earlier time and place as the parties 
may mutually agree in writing.   
 
  6.2 Actions at Closing.  At the Closing, the following events shall occur and 
each being declared to have occurred simultaneously with the other: 
 

 (a) All documents to be recorded and funds to be delivered hereunder 
shall be delivered to the Title Company in escrow, to hold, deliver, record and 
disburse in accordance with supplemental escrow instructions, the form and 
content of which shall be agreed to by the parties prior to Closing. 

 
 (b) At the Closing or sooner as otherwise stated in the escrow 
instructions, the following shall occur: 

 
    (i) Seller shall deliver or cause to be delivered in accordance 

with the escrow instructions: 
 

  (1) Special Warranty Deed conveying the Property to 
Buyer, duly executed and acknowledged by Seller and in 
proper form generally for recording in _________; and  

 
  (2) All other documents required to be executed by 

Seller pursuant to the terms of this Agreement. 
 
    (ii) Buyer shall deliver or cause to be delivered in accordance 

with the escrow instructions: 
  
     (1) The Purchase Price to be; and 
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     (2) All other documents required to be executed by 
Buyer pursuant to the terms so this Agreement. 

 
 (c) Buyer and Seller shall each deliver to the other, two executed 
copies of the Buyer’s and Seller’s Statement of Settlement setting forth all 
prorations, credits provided in this Agreement, disbursements of the purchase 
price, and expenses of the Closing. 

  
 (d) Seller shall bear any and all Closing or escrow charges of the Title 

Company. 
 
6.3 Seller’s Remedies.  In the event this transaction fails to close due to 

Buyer’s fault or inability to close, Seller may elect either to seek specific performance of 
this Agreement by suit in equity, to seek damages from Buyer. 

 
6.4 Buyer’s Remedies.  In the event this transaction fails to close due to 

Seller’s fault, this Agreement shall be declared void and of no effect. 
 

ARTICLE VII 
PRORATIONS 

 
  7.1 Prorations Between Seller and Buyer.  The following prorations shall be 
made between Seller and Buyer as of the Closing Date: 
 

 (a) Real property taxes and assessments on the Property for the year 
of Closing shall be prorated between Seller and Buyer based on the number of 
days each owned the Property.  In the event the Property constitutes some 
portion of a larger tract of land, such proration shall be based upon the average of 
the Property as a percentage of the acreage of the entire tract.  If, as of the 
Closing Date, the actual tax bills for the year or years in question are not 
available and the amount of taxes to be prorated cannot be ascertained, then the 
most recent known rates, millages and assessed valuations (which amounts shall 
relate to the same tax year) shall be used, and such proration shall be repeated 
when the final tax bill is available and either Buyer and Seller, as the case may 
be, shall promptly pay to the other the net amount owing as a result of such 
redetermination. 

 
 (b) Other Closing costs shall be apportioned between the parties in 
accordance with the normal and customary practice of commercial real estate 
transactions in Utah County, Utah. 
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ARTICLE VIII 
RELEASE, ASSUMPTION AND INDEMNITY 

 
  8.1 Seller shall indemnify, hold harmless and defend Buyer against all 
claims, suits, losses and damages made against or incurred by Buyer relating to the 
condition of the Property prior to the Closing Date or any activity in connection with the 
Property which occurred prior to the Closing Date.  Buyer shall indemnify, hold 
harmless and defend Seller against all claims, suits, losses and damages incurred by 
Seller relating to the condition of the Property after the Closing Date or any activity in 
connection with the Property which occurs after the Closing Date.   

 
ARTICLE IX 

MISCELLANEOUS 
 
  9.1 Entire Agreement.  This Agreement contains the entire agreement 
between the parties respecting the matters herein set forth and supersedes all prior 
agreements, which written or oral, between the parties respecting such matters.  Any 
amendments or modifications hereto in order to be effective shall be in writing and 
executed by the parties hereto.  Notwithstanding the foregoing, Buyer’s use and 
occupancy of this Agreement shall be subject at all times to the terms and conditions of 
that certain Construction Coordination Agreement dated [DATE] between Seller and 
Buyer.   
 
  9.2 Amendments.  This Agreement may be amended or modified only by 
mutual written agreement. 
 
  9.3 Survival.  All warranties, representations, covenants and agreements 
contained in  this Agreement shall survive the execution and delivery of this Agreement 
and all documents delivered in connection with this Agreement and shall survive the 
Closing of the transactions contemplated by this Agreement and all performances in 
accordance with this Agreement. 
 
  9.4 Successors and Assigns.  This Agreement shall be binding upon and inure 
to the benefit of the parties hereto and their respective successors, heirs, administrators, 
and assigns; provided, however, that notwithstanding the foregoing, neither party’s 
interest under this Agreement may be assigned, encumbered, or otherwise transferred, 
whether voluntarily, involuntarily, by operation of law or otherwise. 
 
  9.5 Notices.  Any notice, demand or document which any party is required or 
any party desires to give or deliver to or make upon any other party shall be in writing, 
and may be personally delivered or given or made by recognized overnight courier 
service or by United States registered or certified mail, return receipt requested, with 
postage prepaid, addressed as follows: 
 
  To Seller:  
 
  To Buyer:  
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Any party may designate a different address for itself by notice similarly given.   Unless 
provided herein, any such notice, demand or document so given shall be effective upon 
delivery of the same to the proper address of the party or parties to whom the same is to 
be given. 
 
  9.6  Time of Essence.  Time is of the essence in the performance of each and 
every term, condition, and covenant of this Agreement. 
 
  9.7 Counterparts.  This Agreement may be executed in any number of 
counterparts which together shall constitute the contract of the parties. 
 
  9.8 Paragraph Headings.  The paragraph headings herein contained are for 
purposes of identification only and shall not be considered in construing this Agreement. 
 
  9.9 Attorneys’ Fees.  The prevailing party in any legal proceeding brought to 
enforce rights hereunder shall recover from the other party its reasonable attorneys; fees 
and costs.  As used herein in the term “prevailing party” means the party entitled to 
recover the costs in any suit, whether or not brought to judgment, and whether or not 
incurred before or after the filing of suit. 
 
  9.10 Waiver.  Except as herein expressly provided, no waiver by a party of any 
breach of this Agreement or any warranty or representation under this Agreement by 
another party shall be deemed to be a wavier of any other breach of any kind or nature 
(whether preceding or succeeding and whether or not of the same or similar nature) and 
no acceptance of payment or performance by a party after any such breach by another 
party shall be deemed to be a waiver of any further breach of this Agreement or of any 
representation or warranty by such other party whether or not the first party knows of 
such a breach at the time it accepts such payment or performance.  No failure on the part 
of a party to exercise any right it may have by the terms of this Agreement or by law 
upon the default of another party, and no delay in the exercise of any such right by the 
first party at any time when such other party may be in default, shall operate as a waiver 
of any default, or as a modification in any respect of the provision of this Agreement. 
 
  9.11 Exhibits.  Any and all exhibits attached or to be attached hereto are 
hereby incorporated and made a party of this Agreement by reference. 
 
  9.12 Governing Law.  This Agreement shall be governed and construed in 
accordance with the laws of the State of Utah. 
 
  9.13 No Recording.  This Agreement shall not be recorded in the real property 
records. 
 
  9.14 Further Instruments.  Each party hereto shall from time to time execute 
and deliver such further documents or instruments as the other party, its counsel or the 
Title Company may reasonably request to effectuate the intent of this Agreement, 
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including without limitation documents necessary for compliance with the laws, 
ordinances, rules and regulations of any applicable governmental authorities. 
 
  9.15 Confidentiality.  The purchase price and terms of this Agreement are 
intended by both parties to be confidential.  Therefore, except as directed by a court, 
administrative authority or required by subpoena, neither party shall disclose the 
purchase price or terms of this Agreement or any other non-public information related 
thereto. 
 
  
IN WITNESS WHEREOF, the parties hereto have executed this Agreement effective as 
of the date and year first above written. 
     
      PACIFICORP 
 
 
      By:_____________________ 
 
      Its:_____________________ 
 
      Date Signed: 
 
 
      [BUYER] 
 
 

 By:______________________ 
   
 Its:______________________ 
 
 Date Signed:  
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EXHIBIT A 
 

PROPERTY DESCRIPTION TO BE COMPLETED 
PRIOR TO CLOSING 
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EXHIBIT B 
 

SURVEY TO BE ATTACHED 
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EXHIBIT C 
 

EMISSIONS REDUCTION CREDITS 
 

 
Buyer shall receive the following credits (in tons) as part of the transaction: 
 

• PM-10  46.8 
• SO2    4.6 
• NOx  22.4 
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Attachment 17:  Site Purchase 
Agreement For Currant Creek 
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AGREEMENT FOR SALE AND PURCHASE 

OF REAL PROPERTY 
 

 This Agreement for Sale and Purchase of Real Estate (the “Agreement”) is 
entered into as of the ___ day of _______, 20____, by and between 
_________________________________ (“Buyer”) and PacifiCorp, an Oregon 
corporation (“Seller”). 
 

RECITALS 
 

A. Seller is the owner of approximately __________ acres of real property 
situated within Juab County, _________ and more particularly described on the attached 
Exhibit “A” (the “Property”).   
 

B. Buyer wishes to purchase the Property for; 
 

C. Seller is willing to sell the Property on the terms and conditions stated 
herein. 

 
 

NOW, THEREFORE, in consideration of the amounts to be paid and the mutual 
promises contained herein, Buyer and Seller agree as follows: 
 

ARTICLE I 
AGREEMENT TO PURCHASE AND SELL; PURCHASE PRICE 

 
1.1 Purchase and Sale.  Upon the terms and conditions set forth in this Agreement, 
Seller agrees to convey to Buyer, and Buyer agrees to purchase and take from Seller, fee 
title interest in and to that certain parcel of real property, as more particularly described 
on Exhibit “A”, attached hereto and by this reference made part of this Agreement, 
together with all appurtenances, rights, privileges and easements belonging thereto 
(collectively referred to herein as the “Property”), unless otherwise expressly stated in 
this Agreement. 
 

 (a) The description of the Property contained in Exhibit “A” is 
approximate. The exact acreage of the Property will be determined by a survey 
(the “Survey”) to be prepared by Seller, at its sole cost, and provided to Buyer no 
later than ninety (90) days after the date of this Agreement. The Survey shall be 
attached to this Agreement as Exhibit “B” upon its completion.  

 
 (b) Water rights associated with the Property are included as part of 
this Agreement.  These rights are defined in Exhibit “C” to this agreement. 
 
 (c) An assignment and transfer from Seller to Buyer, and the 
acceptance and assumption by Buyer, of fifty percent (50%) of Seller’s rights 
and obligations under that certain Firm Transportation Contract—Rate Schedule 
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T-1 dated March 31, 2005, between Seller and Questar Pipeline Company is 
being entered into in connection with this Agreement.  The terms of such 
assignment, transfer and assumption are included in a separate Assignment and 
Assumption Agreement between Seller and Buyer of even date herewith, and the 
effectiveness of such agreement constitutes an express condition for the 
effectiveness of this Agreement.   

 
 1.2 Purchase Price.  The purchase price for the Property (the “Purchase Price”) shall 
be ________________________ ($____________). 
 
1.3 Payment of Purchase Price.  Buyer shall pay the Purchase Price to Seller in cash, 
by cashier’s check, or other immediately available funds on the Closing Date, as 
adjusted for prorations on the Closing Date as provided herein.  
 

ARTICLE II 
TITLE INSURANCE 

 
 2.1 Commitment of Title Insurance. 
 

 (a) Within thirty (30) days after the date of this Agreement, Seller 
shall deliver to Buyer a commitment for title insurance covering the Property 
(the “Commitment”), issued by the Title Company and dated on or after the date 
of this Agreement. 

 
 (b) Buyer shall have ten (10) days following receipt of the 
Commitment to provide any written objections to any matter set forth on 
Schedule B of the Commitment.  If Buyer does not timely deliver written notice 
of objection to Seller, Buyer shall be deemed to have approved of all matters set 
forth in the Commitment.  Matters which Seller has agreed to discharge pursuant 
to Section 2.1 (c) and any encumbrances or other title exceptions to which Buyer 
does not object shall be deemed to be “Permitted Exceptions” and shall not be 
considered objections to any matter contained in the Commitment. 

 
(c) If Buyer provides a written notice of objections in accordance 

with Section 2.1 (b), then Seller shall have the option to: (i) cure such objections 
at Seller’s sole cost; or (ii) terminate this Agreement. 

 
 (d) Buyer’s sole remedy for Seller’s inability to convey title subject 
only to the Permitted Exceptions or to cure Buyer’s objections in accordance 
with Section 2.1 (c) shall be to terminate this Agreement.  In that case, Seller 
shall have no other obligation to Buyer in connection with this Agreement or the 
Property. 

 
 2.2 Delivery of Title Insurance.  Except as otherwise stated in Section 2.1, Seller 
shall obtain and deliver to Buyer within ten (10) days after the Closing Date an ALTA 
Standard Owner’s Policy of title insurance in the amount of the Purchase Price, effective 
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as of the Closing Date and containing no exceptions other than the Permitted 
Exceptions. 
 

ARTICLE III 
REPRESENTATIONS AND WARRANTIES 

 
 3.1 Representations and Warranties of Seller.  Seller makes the following 
representations and warranties to Buyer, as of the date of this Agreement and as of the 
Closing Date, each of which representations and warranties shall extend beyond the 
Closing Date and delivery of the Special Warranty Deed. 
 

 (a) Seller has and on the Closing Date will have good and marketable 
fee simple title to the Property to be conveyed, free and clear of all 
encumbrances, liens, claims, or reservations, except as specifically approved by 
Buyer under this Agreement. 

 
 (b) Seller has the right, power and authority to execute, deliver, and 
perform this Agreement and the execution, delivery, and performance of this 
Agreement have been duly authorized by all necessary corporate action on the 
part of Seller, and upon execution and delivery this Agreement shall constitute 
valid and binding obligations of Seller enforceable against Seller in accordance 
with its terms and except as enforceability may be limited by bankruptcy, 
insolvency, and other similar laws affecting claims and rights generally or be 
general equitable principles. 
 
 (c) Seller has not received written notice of any judgment, suit, claim, 
action, arbitration.  Legal, administrative, or other proceeding or governmental 
investigation pending or threatened with respect to any of the Property that 
would materially adversely affect the Property, and no activities or events have 
occurred on or in connection with the Property that could give rise to any such 
claims or proceedings. 

 
 (d) Seller has not received any written notices, demands or deficiency 
statements from any mortgagee of the Property or from any state, municipal or 
county government or agency or any insurer relating to the Property and which 
have not been cured or remedied except property valuation and tax notices issued 
by Utah County. 

 
 (e) Except as otherwise expressly disclosed in the Commitment, the 
Property is not subject to any proposed special assessment or to any existing 
special assessment lien arising as a result of any works or improvements 
completed, installed or contemplated at or before the Closing Date. 

 
 (f) Seller has paid and shall pay all liens, charges, taxes and 
assessments for the Property arising prior to the Closing Date. 
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 (g) No person, broker or entity, whether or not affiliated with Seller, 
is entitled to a commission, finder’s fee or other compensation arising from this 
Agreement, as regarding Seller.  Seller shall indemnify defend and hold Buyer 
harmless from and against any and all claims, loss or damage relating to or 
arising out of any claim for compensation by any broker, person or entity 
claiming by or through Seller. 

 
 3.2 Representations and Warranties of Buyer.  Buyer makes the following 
representations and warranties to Seller, as of the date of this Agreement and as of the 
Closing Date, each of which representations and warranties shall survive the Closing and 
delivery of the Special Warranty Deed. 
 

 (a) Buyer has the right, power and authority to execute, deliver and 
perform this Agreement. 
 
 (b) No person, broker or entity, whether or not affiliated with Buyer, 
is entitled to a commission, finder’s fee or other compensation arising from this 
Agreement as regarding Buyer.  Buyer shall indemnify, defend and hold Seller 
harmless form and against any and all claims, loss or damage relating to or 
arising out of any claim for compensation by any broker, person or entity 
claiming by or through Buyer. 

 
 3.3 Acknowledgment by Buyer Regarding Seller’s Representations and Warranties.  
Except as expressly set forth in other portions of this agreement, Buyer hereby affirms 
that neither Seller nor its agents, employees or attorneys have made, nor has Buyer 
relied upon any representation, warranty, or promise (either express or implied) with 
respect to the Property or any other subject matter of this Agreement including, without 
limitation: 
 

 (a) the general plan designation, zoning, value, use, tax status or 
physical condition of any part of the Property or the improvements to the 
Property; 

 
 (b) the flood elevations, drainage patterns and soil and subsoils 
composition and compaction levels and other conditions at the Property; 

 
 (c) the existence or nonexistence of any hazardous of toxic substance, 
waste or material (as defined or regulated by any federal, state or local law or 
regulation);  

 
 (d) the accuracy of any soils reports or any other plans or reports 
regarding the Property;  
 
 (e) the suitability of the Property for Buyer’s intended purpose; or  
 
 (f) the status, suitability or sufficiency of any water rights associated 
with the Property. 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

   

 
WITHOUT LIMITING THE GENERALITY OF THE FOREGOING AND EXCEPT 
AS EXPRESSLY SET FORTH IN THIS AGREEMENT, BUYER ACCEPTS THE 
PROPERTY FROM THE SELLER “AS IS”, SUBJECT TO “ALL FAULTS” 
INCLUDING, BUT NOT LIMITED TO, BOTH LATENT AND PATENT DEFECTS, 
AND THE ENVIRONMENTAL CONDITION OR DEFECTS THEREOF.  EXCEPT 
AS EXPRESSLY SET FORTH IN THIS AGREEMENT, BUYER HEREBY WAIVES 
ALL WARRANTIES, EXPRESS OR IMPLIED, REGARDING THE CONDITIONS 
AND THE USE OF THE SUBJECT PROPERTY, INCLUDING, BUT NOT LIMITED 
TO, ANY WARRANTY OF FITNESS FOR A PARTICULAR PURPOSE. 
 

ARTICLE IV 
USE OF PROPERTY 

 
 4.1 Seller’s Use of the Property Prior to Closing Date.  From and after Seller’s 
execution of this Agreement and except in the ordinary course of administering its 
general mortgage, Seller shall not grant or convey any easement, lease, license, permit or 
any other legal or beneficial interest in or to the Property or engage in any contract with 
any party other than Buyer regarding the purchase or sale of the Property, without the 
prior written consent of Buyer.  Further, except as otherwise provided for herein, Seller 
agrees to pay, as and when the same are due, all payments on any encumbrances 
presently affecting the Property and any and all taxes, assessments and levies in respect 
of the Property through the Closing Date. 
 
4.2 Buyer’s Right to Enter Property Prior to the Closing Date.  Buyer or its 
employees or agents may enter the Property at any time prior to the Closing Date upon 
twenty-four (24) hours notice to Seller to inspect the Property and perform surveys or 
tests as Buyer may elect; provided, however, that such entry shall not unreasonably 
interfere with the activities of Seller on the Property, and Buyer shall indemnify and 
hold Seller harmless from, all liabilities and all consequences of any interruption of 
Seller’s operation of Seller’s generation facilities located adjacent to the Property 
associated with Buyer’s activities on the Property. 

 
ARTICLE V 

EASEMENTS 
 
5.1 Seller’s Use of the Property After the Closing Date.  Seller reserves the right to 
continue to use those portions of the Property identified in Attachment A for the purpose 
of owning, operating and maintaining electrical distribution and transmission lines and 
related facilities, including communications and other facilities, whether above or 
underground, and also for access to Seller’s existing substation located adjacent to the 
Property.  On or before the Closing Date, Buyer shall grant to Seller one or more 
easements, in a form acceptable to Seller, which will allow for such continued use and 
access or future related uses and access by Seller. 

 
5.2 Existing Easements.  Buyer purchases the Property subject to all existing 
easements identified as Permitted Exceptions under Section 2 above. 
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5.3 New Easements.  On or before the Closing Date, Seller shall grant to Buyer one 
or more easements for access to Seller’s existing, or future, electrical and/or natural gas 
interconnection points (to be) located near the Property, which will allow for such 
continued use and access or future related uses and access by Buyer. 
 

ARTICLE VI 
CLOSING 

 
 6.1 Time and Place of Closing.  The Purchase and sale transaction contemplated by 
this Agreement shall be consummated through a closing conference (the “Closing”) 
which shall be held at the Title Company on or before ________________, (the 
“Closing Date”), or at such earlier time and place as the parties may mutually agree in 
writing.  
  
 6.2 Actions at Closing.  At the Closing, the following events shall occur and each 
being declared to have occurred simultaneously with the other: 
 

 (a) All documents to be recorded and funds to be delivered hereunder 
shall be delivered to the Title Company in escrow, to hold, deliver, record and 
disburse in accordance with supplemental escrow instructions, the form and 
content of which shall be agreed to by the parties prior to Closing. 

 
 (b) At the Closing or sooner as otherwise stated in the escrow 
instructions, the following shall occur: 

 
    (i) Seller shall deliver or cause to be delivered in accordance 

with the escrow instructions: 
 

  (1) Special Warranty Deed conveying the Property to 
Buyer, duly executed and acknowledged by Seller and in 
proper form generally for recording in _________; and  

 
  (2) All other documents required to be executed by 

Seller pursuant to the terms of this Agreement. 
 
    (ii) Buyer shall deliver or cause to be delivered in accordance 

with the escrow instructions: 
  
     (1) The Purchase Price to be; and 
 
     (2) All other documents required to be executed by 

Buyer pursuant to the terms so this Agreement. 
 

 (c)  Buyer and Seller shall each deliver to the other, two executed copies 
of the Buyer’s and Seller’s Statement of Settlement setting forth all prorations, 
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credits provided in this Agreement, disbursements of the purchase price, and 
expenses of the Closing. 
 
Seller shall bear any and all Closing or escrow charges of the Title Company. 
 

6.3 Seller’s Remedies.  In the event this transaction fails to close due to Buyer’s fault 
or inability to close, Seller may elect either to seek specific performance of this 
Agreement by suit in equity, to seek damages from Buyer. 

 
6.4 Buyer’s Remedies.  In the event this transaction fails to close due to Seller’s 
fault, this Agreement shall be declared void and of no effect. 
 

ARTICLE VII 
PRORATIONS 

 
 7.1 Prorations Between Seller and Buyer.  The following prorations shall be made 
between Seller and Buyer as of the Closing Date: 
 

 (a) Real property taxes and assessments on the Property for the year 
of Closing shall be prorated between Seller and Buyer based on the number of 
days each owned the Property.  In the event the Property constitutes some 
portion of a larger tract of land, such proration shall be based upon the average of 
the Property as a percentage of the acreage of the entire tract.  If, as of the 
Closing Date, the actual tax bills for the year or years in question are not 
available and the amount of taxes to be prorated cannot be ascertained, then the 
most recent known rates, millages and assessed valuations (which amounts shall 
relate to the same tax year) shall be used, and such proration shall be repeated 
when the final tax bill is available and either Buyer and Seller, as the case may 
be, shall promptly pay to the other the net amount owing as a result of such 
redetermination. 

 
  (b) Other Closing costs shall be apportioned between the parties in 

accordance with the normal and customary practice of commercial real estate 
transactions in Utah County, Utah. 

ARTICLE VIII 
RELEASE, ASSUMPTION AND INDEMNITY 

 
 8.1 Seller shall indemnify, hold harmless and defend Buyer against all claims, suits, 
losses and damages made against or incurred by Buyer relating to the condition of the 
Property prior to the Closing Date or any activity in connection with the Property which 
occurred prior to the Closing Date.  Buyer shall indemnify, hold harmless and defend 
Seller against all claims, suits, losses and damages incurred by Seller relating to the 
condition of the Property after the Closing Date or any activity in connection with the 
Property which occurs after the Closing Date.   
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ARTICLE IX 
MISCELLANEOUS 

 
 9.1 Entire Agreement.  This Agreement contains the entire agreement between the 
parties respecting the matters herein set forth and supersedes all prior agreements, which 
written or oral, between the parties respecting such matters.  Any amendments or 
modifications hereto in order to be effective shall be in writing and executed by the 
parties hereto.  Notwithstanding the foregoing, Buyer’s use and occupancy of this 
Agreement shall be subject at all times to the terms and conditions of that certain 
Construction Coordination Agreement dated [DATE] between Seller and Buyer. 
 
 9.2 Amendments.  This Agreement may be amended or modified only by mutual 
written agreement. 
 
 9.3 Survival.  All warranties, representations, covenants and agreements contained in 
this Agreement shall survive the execution and delivery of this Agreement and all 
documents delivered in connection with this Agreement and shall survive the Closing of 
the transactions contemplated by this Agreement and all performances in accordance 
with this Agreement. 
 
 9.4 Successors and Assigns.  This Agreement shall be binding upon and inure to the 
benefit of the parties hereto and their respective successors, heirs, administrators, and 
assigns; provided, however, that notwithstanding the foregoing, neither party’s interest 
under this Agreement may be assigned, encumbered, or otherwise transferred, whether 
voluntarily, involuntarily, by operation of law or otherwise. 
 
 9.5 Notices.  Any notice, demand or document which any party is required or any 
party desires to give or deliver to or make upon any other party shall be in writing, and 
may be personally delivered or given or made by recognized overnight courier service or 
by United States registered or certified mail, return receipt requested, with postage 
prepaid, addressed as follows: 
 
  To Seller:  
 
  To Buyer:  
 
Any party may designate a different address for itself by notice similarly given.  Unless 
provided herein, any such notice, demand or document so given shall be effective upon 
delivery of the same to the proper address of the party or parties to whom the same is to 
be given. 
 
 9.6  Time of Essence.  Time is of the essence in the performance of each and every 
term, condition, and covenant of this Agreement. 
 
 9.7 Counterparts.  This Agreement may be executed in any number of counterparts 
which together shall constitute the contract of the parties. 
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 9.8 Paragraph Headings.  The paragraph headings herein contained are for purposes 
of identification only and shall not be considered in construing this Agreement. 
 
 9.9 Attorneys’ Fees.  The prevailing party in any legal proceeding brought to enforce 
rights hereunder shall recover from the other party its reasonable attorneys; fees and 
costs.  As used herein in the term “prevailing party” means the party entitled to recover 
the costs in any suit, whether or not brought to judgment, and whether or not incurred 
before or after the filing of suit. 
 
 9.10 Waiver.  Except as herein expressly provided, no waiver by a party of any breach 
of this Agreement or any warranty or representation under this Agreement by another 
party shall be deemed to be a wavier of any other breach of any kind or nature (whether 
preceding or succeeding and whether or not of the same or similar nature) and no 
acceptance of payment or performance by a party after any such breach by another party 
shall be deemed to be a waiver of any further breach of this Agreement or of any 
representation or warranty by such other party whether or not the first party knows of 
such a breach at the time it accepts such payment or performance.  No failure on the part 
of a party to exercise any right it may have by the terms of this Agreement or by law 
upon the default of another party, and no delay in the exercise of any such right by the 
first party at any time when such other party may be in default, shall operate as a waiver 
of any default, or as a modification in any respect of the provision of this Agreement. 
 
 9.11 Exhibits.  Any and all exhibits attached or to be attached hereto are hereby 
incorporated and made a party of this Agreement by reference. 
 
 9.12 Governing Law.  This Agreement shall be governed and construed in accordance 
with the laws of the State of Utah. 
 
 9.13 No Recording.  This Agreement shall not be recorded in the real property 
records. 
 
 9.14 Further Instruments.  Each party hereto shall from time to time execute and 
deliver such further documents or instruments as the other party, its counsel or the Title 
Company may reasonably request to effectuate the intent of this Agreement, including 
without limitation documents necessary for compliance with the laws, ordinances, rules 
and regulations of any applicable governmental authorities. 
 
 9.15 Confidentiality.  The purchase price and terms of this Agreement are intended by 
both parties to be confidential.  Therefore, except as directed by a court, administrative 
authority or required by subpoena, neither party shall disclose the purchase price or 
terms of this Agreement or any other non-public information related thereto. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement effective as 
of the date and year first above written. 
     
      PACIFICORP 
 
 
      By:_____________________ 
 
      Its:_____________________ 
 
      Date Signed: 
 
 
      [BUYER] 
 
 

 By:______________________ 
   
 Its:______________________ 
 
 Date Signed:  
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EXHIBIT A 
 

PROPERTY DESCRIPTION TO BE COMPLETED 
PRIOR TO CLOSING 
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EXHIBIT B 
 

SURVEY TO BE ATTACHED 
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EXHIBIT C 
 

WATER RIGHTS 
 

 
Buyer shall receive water rights to two hundred (200) acre-feet of ground water 
as part of this transaction. 
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Facility 
 
 

 



PacifiCorp – Request for Proposals  
RFP Responses due December 16, 2008 
 

   

DUE DILIGENCE ITEMS 
 

The following is not to be considered a complete listing of due diligence items.  The 
final listing shall be determined, in PacifiCorp’s sole discretion, based on the Facility 
offered by the Bidder. 
 
1.0 Plant General 
 

1.1 Plant organization charts. 
 

1.2 Annual Plant Budget (total) Actual for 5 years. Projected for 5 years. 
 

1.3 Summary of the budget for last 5 years and next 5 years. 
 

1.3.1 Labor expenses. 
 
1.3.2 Maintenance expense. 

  
  1.3.3 Equipment expense. 

 
1.3.4 Insurance expense. 

 
1.3.5 Operations expense. 

 
  1.3.6 Administrative expense. 

 
1.3.7 Capital escrow. 

 
1.3.8 Major Maintenance Escrow. 

 
1.3.9 Inventory Purchase. Total Value of Inventory.  

 
1.3.10 Fuel by component. 

 
1.4 Summary of the maintenance expenses. 

 
1.4.1 Major Maintenance (annual). 

 
 1.4.2 Consumables. 
 
 1.4.3 Inventory draws. 
 

 1.4.4 Maintenance contracts. 
 

 1.4.5 Building and grounds. 
 

 1.4.6 Other. 
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1.5 Summary of equipment expenses. 
 
  1.5.1 Shop equipment maintenance. 

 
1.5.2 Equipment rental. 
 

 1.5.3 Rolling stock fuel. 
 

 1.5.4 Rolling stock maintenance. 
 

 1.5.5 Other. 
 

1.6 Summary of insurance expenses. 
 

1.6.1  Business Interruption. 
 
1.6.2 Property. 

 
1.6.3 General liability. 

  
 1.6.4 Vehicle liability. 

 
 1.7 Summary of operating expenses. 
 

 1.7.1 Regeneration Cost. 
 
 1.7.2 Clarifier Cost. 
 
 1.7.3 Boiler water chemicals. 
 
 1.7.4 Lubricants. 
 
 1.7.5 Consumables. 
 

1.7.6 Electricity purchased. 
   
  1.7.7 Hazardous material disposal. 
 
  1.7.8 Discharge treatment chemicals 
 
  1.7.9 Laboratory supplies. 
 
  1.7.10 Emission testing. 
 
  1.7.11 Hydrogen and C02 for generator. 
 
  1.7.12 Ammonia, lime, limestone, other. 
  
 1.8 Summary of administrative expenses. 
 

 1.8.1 Telephone expenses. 
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 1.8.2 Postage. 
 
 1.8.3 Computer hardware. 
 
 1.8.4 Computer software. 

  1.8.5 Office supplies. 

  1.8.6 Permits and licenses. 

  1.8.7 Professional Services. 
  
 1.9 Summary of capital escrow accounts. 

 
  1.9.1 Equipment purchases. 
 
  1.9.2 Balance of Plant capital. 
 
  1.9.3 Dispersion schedule of escrow accounts. 
 
2.0 Plant Personnel.  
 
  2.1 Personnel roster and organization chart. 
 
   2.1.1 Complete list of Classifications. 
 
   2.1.2 Number in each classification. Remaining years before retirement. 
 
   2.1.3 Annual base salary. 
  
   2.1.4 Hourly wage rate. 
 
   2.1.5 Straight time additions (%). 
 
   2.1.6 Straight time hourly cost (Hourly rates + additions). 
 
   2.1.7 Overtime hourly costs. 
 

2.1.8 Total overtime (% of annual base salary). 
 

2.1.9 Employee age demographics. 
 

2.2 Summary of payroll additions. 
 

2.2.1 Payroll taxes. 

2.2.2 Workman’s compensation. 

2.2.3 Retirement Account. 

2.2.4 Insurance. 
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2.2.5 Employee Savings. 

2.2.6 Vacation and Sick Leave. 

2.2.7 Indirect Additions. 

2.2.8 Other (Pensions, benefits and welfare Plans). 

 
3.0 Major maintenance. 

 
3.1 Summary of maintenance costs and schedules. 

 
3.1.1 Annual, major and frequency of major outages for: 

 
3.1.1.1 Turbine valves. 

 
3.1.1.3 Pulverizes. 
 
3.1.1.4 Boiler pressure parts. 
 
3.1.1.5 Boiler auxiliaries. 
 
3.1.1.6 Boiler draft system. 
 
3.1.1.7 Casing and ductwork. 
 
3.1.1.8 Boiler insulation and lagging. 

 
3.1.1.9 Main steam turbine. 
 
3.1.1.10 Main condenser. 
 
3.1.1.11 Generator. 
 
3.1.1.12 Pumps. 
 
3.1.1.13 Switchgear. 
 
3.1.1.14 Water treatment system/Demineralizer. 
 
3.1.1.15 Precipitators. 
 
3.1.1.16 Flue Gas Desulphurization system. 
 
3.1.1.17 Selective Catalytic Reduction System. 
 
3.1.1.18 Gas Turbines. 
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3.1.1.19 Cooling Tower or Air Cooled Condenser 
 
3.1.1.20 Auxiliary Cooling Towers. 
 

 3.2 Provide the latest overhaul inspection reports and summaries showing the 
condition of major equipment.  These reports are required to show the 
“as-found” equipment condition, work performed during the overhaul, 
equipment settings, and test results after returning the equipment to 
service.  Overhaul reports shall be provided for the following equipment: 

 
 3.2.1  steam generation and fuel firing equipment 
 
 3.2.2 steam turbine and/or combustion turbines 
 
 3.3.3 generator and excitation equipment 
 
 3.3.4 all emissions control equipment 
 
 3.3.5 all large transformers 
 
 3.3.6 all large electric motors 
 
 3.3.7 critical piping 

 
 3.3 Provide list of all OEM service bulletins for the following equipment.  

Identify correction action was taken in response to the service bulletin 
and who performed the corrective action: 

 
 3.3.1 steam turbine and/or combustion turbines 
 
 3.3.2  generator and excitation equipment 
 
 3.3.3 large transformers 

 
4.0 Plant Performance: 
 
 4.1 Provide the following for the design of the plant: 
 

4.4.1 Summary of plant design and operating conditions 
 

 4.4.2 Piping & Instrument Diagrams for the plant 
 
 4.4.3  Heat balance diagrams  
 
 4.4.4 Fuel specifications 
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 4.4.5 Design parameters for emissions control equipment 
 

 4.2 Provide the following actual performance data for the last five (5) years: 
 

 4.2.1 Fuel consumed reports and analysis data 
 
 4.2.2 Plant heat rate data 
 
 4.2.3 Availability data per NERC GADS formulas and codes for 

calculations and identification of the types of equipment 
component failure mechanisms. 

 
  4.2.3.1 Availability data for the unit 
 
  4.2.3.2 Availability data for each piece of major equipment 
 

 4.2.4 Generation summaries, net and gross 
 
 4.2.5 Emission rates and tests reports 
 
 4.2.6 Major equipment performance testing reports 
 

5.0 Operations. 
 

5.1 Description of how efficiency is tracked. 
 

5.2 Description of how availability is determined. 
 

5.3 Identify the equipment that presents the most problems. 
 
6.0 Maintenance 
 

6.1 Description on how major maintenance is scheduled. 

 6.2 Evaluation on whether the inventory of spare parts is adequate.  

 6.3 Are there contingency plans for equipment failure?  

 6.4 Reports on any non-destructive tests performed on major boiler parts and 
steam lines in the last 10 years. 

 
 6.5 Reports on any comprehensive reviews of the HT/HP piping systems?

 6.6 Evaluation of the electrical switchgear. 

6.6.1 Schedule of regularly performed switchgear inspections. 
 

6.7 Condition assessment of the water treatment plant. 
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7.0 Controls. 
 

7.1 Description of the type, age and condition of the control systems. 
 

7.2 Description of any plans to change out any of the control systems. 
 
7.3 Identify if plant is equipped for fire protection? 

 
7.4 Description of how injuries are handled. 

 
7.5 Identify any dangerous or hazardous chemicals or materials located on 

the plant site. 
 
8.0 Safety 
 

8.1 Describe the on-going safety program. 
 
8.2 Description of the health and safety compliance program with respect to 

the Facility.  Include a description of any safety management systems that 
have been put in place and any safety policies that have been 
implemented at the Facility.   

 
8.3 Provide copies of all OSHA citations or orders issued to the Facility, or 

settlements entered into by the Facility, in the last ten (10) years in each 
case with respect to the Facility. 

 
8.4 Provide all worker-related or third-party lawsuits or claims, including 

worker’s compensation claims, filed within the last ten (10) years or now 
threatened, pending, or reasonably anticipated by the Facility regarding 
human exposure to toxic or carcinogenic substances or materials at the 
Facility. 

 
8.5 Provide all documents describing the Facility’s current and past annual 

employee medical screening and monitoring programs at the Facility, 
including but not limited to, documents pertaining to current and former 
employees that have been diagnosed with: (a) asbestosis or any other 
lung related illness; (b) elevated blood lead levels; or (c) elevated blood 
PCB levels. 

 
8.6 Provide information on safety performance experienced at the Facility 

within the last five years.  Include OSHA recordable, Lost Time Accident 
and Restricted Work Day statistics in this information. 

 
9.0 Environmental 
 

9.1  Provide copies of any environmental audits that have been performed. 
 

9.2 Description of any known or suspected environmental contamination of 
the plant site. 

 
9.3 Provide a record on any environmental exceedances for the last five (5) 

years. 
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9.4 Provide copies of all Phase I, Phase II and other environmental site 
assessments, risk assessments, site investigations, site remediation plans, 
closure reports, compliance audits, etc.  

 
9.5 Provide copies of any environmental management systems (“EMS”) 

policies and procedures (including any documents pertaining to the 
implementation of the EMS at the facility), EHS compliance policy 
statement and implementation documents and voluntary disclosure policy 
statement and implementation documents. 

 
9.6 Provide copies of all current Environmental Health an Safety permits, 

licenses, consents, registrations or approvals (collectively, “EHS 
Permits”) that are required by any governmental authorities and necessary 
ownership/operation of the Facility, including, but not limited to those 
associated with any types of air emissions, wastewater discharges, storm 
water runoff, water use, solid waste management, recycling, and/or 
hazardous materials generation, storage, treatment and/or disposal.  In the 
event that there are applications (including notices/applications for permit 
renewals) pending for any EHS Permits, provide copies of such 
applications and any relevant correspondence. 

 
9.7 Provide documents (including EHS Permits) pertaining to the use, 

development, conservation or disturbance of land, wetlands, natural 
resources, biota and/or ecologically sensitive receptors. 

 
9.8 Provide a list and description of all landfills, disposal areas, surface 

impoundments, ponds, diversions, dams and other similar structures 
located at or related in any way to the Facility, together with copies of all 
associated EHS Permits. 

 
9.9 Provide documents pertaining to compliance with applicable federal, state 

and local EHS laws and its EHS permits (including but not limited to 
emission statements, compliance monitoring data, compliance inspection 
reports, plans and correspondence with governmental authorities) and/or 
reports and submissions made pursuant to applicable federal, state and 
local EHS laws. 

 
9.10 Provide documents identifying or describing anticipated capital 

expenditures required to control pollution, investigate/remediate any 
environmental conditions, manage waste or achieve/ensure compliance 
with applicable EHS permit conditions or EHS laws at the Facility. 

 
9.11 Provide documentation of (1) hazardous waste generator status for the 

Facility; (2) the types(s) and amounts of waste generated; (3) a list and 
description of all solid waste and hazardous waste transporters used; (4) a 
list of all off-site treatment, storage or disposal facilities (“TSDFs”) that 
have received or are receiving solid and/or hazardous waste from the 
Facility; and (5) copies of all manifests for off-site hazardous waste 
disposal. 

 
9.12 Provide (1) A list and description of current and former surface 

impoundments, underground storage tanks (“USTs”) and above-ground 
storage tanks (“ASTs”) located on any properties used, owned or leased 
in connection with the Facility as well as any information concerning the 
size, content, age and compliance of such impoundments/tanks; (2) any 
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reports prepared in connection with any leaks or releases from such 
impoundments or tanks; and (3) closure reports prepared in connection 
with any closure, removal or abandonment of such impoundments, USTs 
or ASTs. 

 
9.13 Provide documents relating to: (1) the maintenance, handling, storage or 

disposal of mercury or mercury-containing equipment; or (2) the testing, 
disposal and/or abandonment of any pipes, transformers, structures or 
other PCB-containing equipment or materials, particularly as those relate 
to compliance with the PCB Mega Rule in connection with the Facility. 

 
9.14 Provide incident reports, notifications and/or other documents relating to 

any spill or release of hazardous materials, wastes or chemicals at the 
Facility or as a result of operations at the Facility. 

 
9.15 Provide documents pertaining to:  (1) the indoor air quality of the 

Facility; or (2) the presence, management, removal or abatement of 
asbestos-containing materials or lead-based paint. 

 
9.16 Provide a listing of hazardous and non-hazardous wastes which are stored 

on-site or off-site, or have been disposed of. 
 

10.0 Description of any natural perils that could affect this site. 
 
11.0 Copies of any licenses, permits or certificates are required at this site. 
 
12.0 Provide nameplate data for all units. 
 

12.1 Provide start up times, ramp rates for synchronization and total event 
costs to full load for hot, warm and cold start conditions. 

 
12.2 Capacity Factor, Equivalent Availability Factor, and Equivalent Forced 

Outage Rate for each of the last five (5) years.  Define terms and method 
of calculation 

 
12.3 Results of test of Net Maximum Capacity tests. 

 
13.0 Title. 
  
 13.1 Real property. 
 
 13.2 UCC Filings. 
 
14.0 Claims history (both by and against Owner in connection with the Facility). 
 

14.1 Litigation (including arbitration and other forms of alternative dispute 
resolution. 

 
 14.2 Labor issues. 
 
 14.3 Warranty claims. 
 

14.4 Copies of all auditor’s letters prepared by law firms with respect to the 
Facility or with respect to Owner’s liability in connection with the 
Facility. 
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15.0 Provide copies of any contracts. 
  
 15.1 O&M contract. 

 15.2 Power Purchase Agreement 

 15.3 Interconnection agreements and terms. 

 15.4 Fuel purchase, transportation and storage contracts. 

 15.5 Ash storage, transportation and disposal contracts. 

 15.6 Production by product sales contracts. 

 15.7 Steam sales contracts. 

 15.8 Water supply/sewer agreements. 

15.9 All other contracts, subcontracts and leases for maintenance services, 
labor, professional services, materials, parts or other at each plant. 

 
15.10 Collective bargaining agreements, if any. 

15.11 Pension, benefit and welfare plans. 

 
16.0 Insurance. 
 

16.1 Provide copies of all insurance policies that have been in effect at any 
time with respect to the Facility or under which coverage may have at any 
time been provided with respect to the Facility. 
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Technical Evaluation of Potential Acquisition 
Questions, Documents & Data to be Reviewed 

 
 
• History of all scheduled maintenance outages and all significant forced outages. 
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Code of Conduct Governing PacifiCorp’s Intra-Company  

Relationships for RFP Process 
 
As part of the RFP process, PacifiCorp will commit to abide by a self-imposed code of 
conduct which will govern PacifiCorp’s intra-company business relationships in order to 
ensure a fair and unbiased RFP evaluation and selection process.  As part of the RFP 
process, PacifiCorp has identified various teams and work groups who will be 
responsible for the evaluation of the proposals and the development of any Company 
Benchmark Resource.  The Evaluation Team and the Company Benchmark Team will 
have separate responsibilities and be required to adhere to the self-imposed code of 
conduct.  
 
PacifiCorp will take the steps outlined below to maintain the appropriate Bidder and 
Benchmark Team.   
 
EVALUATION TEAM 
 
The Evaluation Team will be made up of seven separate work groups.  The IRP work 
group will not share any information it obtains from either Team with the other Team and 
the IRP work group will not share any non-public transmission system information with 
either Team at any point in this process.  
 
As set forth below in the Information Status, no members of the Evaluation Team will 
have contact or communication with any Bidder other than through the IEs.  If any 
Bidder or member of the Benchmark Team attempts to contact a member of the 
Evaluation Team, such Bidder or member of the Benchmark Team shall be directed to 
the IEs for all information and such communication shall promptly be reported to the IEs 
by the Evaluation Team. 
 
The roles and responsibilities of the members of the Evaluation Team work groups are set 
forth below, along with the individual member’s name and title and information status 
restrictions for each work group.   
 
Evaluation Team:  Origination, Structuring and Pricing, and Environmental 
 
1. Origination  
 
Roles: Members of the Origination work group will be responsible for overall 
coordination of the RFP process. The Origination work group will also have 
responsibility to coordinate with the IEs and all of the Evaluation Team work groups.  
The Origination work group will also perform the evaluation of the non-price 
components of the bid analysis.   
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and 
updated if there are any changes. 
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2. Structuring and Pricing 
 
Roles: Members of the Structuring and Pricing work group will be responsible for the 
economic analysis and modeling for the initial shortlist including the validation on the 
inputs to the risk assessment of the bid.   
 
3. Environmental 
 
Roles: The Environmental work group will be responsible for evaluation and acquisition 
of necessary air, water supply and discharge, emission credits, and siting and facilities 
permits. 
 
4. Credit 
 
Roles: The Credit work group will be responsible for credit screening, evaluation and 
monitoring throughout the entire RFP process. 
 
5. Legal  
 
Roles: The Legal work group will be responsible for confirming compliance of bids to the 
RFP requirements, including the forms, attachments and appendices.  The Legal work 
group will conduct the legal process and due diligence inquiries, and will have 
responsibility for legal review of any documentation entered into as part of the RFP 
process.  
 
INTEGRATED RESOURCE PLANNING TEAM (IRP) 
 
The IRP Team will be responsible for running the capacity expansion model and the 
planning at risk model to determine the portfolios.  The IRP Team will receive inputs 
from the Benchmark Team which will be required to model the Benchmark Team 
portfolios subject to the information sharing restrictions set forth below.  The IRP Team 
will not be responsible for making an economic determination about the bids. 
   
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and 
updated if there are any changes. 
 
BENCHMARK TEAM  
 
The Benchmark Team will consist of members from PacifiCorp Energy’s Generation 
unit.  A third-party engineering consultant may be retained by Generation as needed and 
if retained, will be considered a member of the Benchmark Team.  No member of the 
Evaluation Team will be a member of the Benchmark Team; however, the Benchmark 
Team will provide inputs to the IRP work group to allow the IRP work group to model 
Benchmark proposals.  This is not intended to be an iterative process.  The IRP work 
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group may not share any information received from the Benchmark Team with the 
Evaluation Team. 
 
Roles: The Benchmark Team will be responsible for development of PacifiCorp’s 
Benchmark resources.   
 
Individual Members and Titles: Generation and/or Third Party Engineering Consultant  
To be submitted to the IEs upon issuance of the RFP and updated if there are any 
changes. 
 
INTENT TO BID TEAM 
 
The RFQ is not blinded and will be comprised of members from PacifiCorp Origination, 
legal and credit who will work with the IEs to assess the Bidders’ qualifications.   
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and 
updated if there are any changes. 
  
FERC’S STANDARDS OF CONDUCT 
 
In addition to this self-imposed code of conduct, as a transmission provider, PacifiCorp is 
required to comply with FERC’s Standards of Conduct which govern interactions 
between PacifiCorp’s Transmission Function and its Marketing Affiliate.  Under the 
Standards of Conduct, PacifiCorp’s Transmission Function employees must function 
independently of PacifiCorp’s Marketing Affiliate employees.  Marketing Affiliate 
employees cannot have access to transmission control center or other transmission 
facilities or information systems that differ in any way from the access provided to non-
affiliated transmission customers.  The Standards of Conduct prohibit Marketing Affiliate 
employees from gaining access to any information about PacifiCorp’s transmission 
system that is not posted on the OASIS or otherwise made publicly-available to all other 
market participants.   
 
Under the Standards of Conduct, FERC will allow certain non-operating employees to be 
shared between the Transmission Function and Marketing Affiliate.  Under FERC’s “no-
conduit rule”, shared employees may receive confidential transmission system or 
marketing information, but they are prohibited from sharing such information with 
Marketing Affiliate employees through any non-public or off-OASIS communications.  
 
Marketing Affiliate Employees 
 
PacifiCorp has identified the following business groups as Marketing Affiliate Business 
Units of PacifiCorp:   
 
PacifiCorp Energy, Commercial & Trading: 

Energy Trading  
Marketing & Trading Contracts 
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Origination 
Structuring and Pricing  

 
Transmission Function Employees 
  
PacifiCorp’s Transmission Function includes: employees, contractors, consultants or 
agents of PacifiCorp who conducts transmission system operations or reliability 
functions, including, but not limited to, those who are engaged in day-to-day duties and 
responsibilities for planning, directing, or carrying out transmission-related operations. 
 
Shared Employees 
 
PacifiCorp has identified Integrated Resource Planning, Environmental, Credit, Legal, 
and Risk Management as shared employee functions under FERC’s Standards of 
Conduct.  
 
Information Status 
 
PacifiCorp’s Marketing Affiliate (as defined above) will not be involved in a Bidder’s 
transmission interconnection and integration with the control area.  PacifiCorp’s 
employees will at all times abide by FERC’s Standards of Conduct.  If an issue arises 
about compliance with FERC’s Standards of Conduct, PacifiCorp’s FERC Standards of 
Conduct Compliance Officer, Colt Norrish at 503-813-5545, should be contacted 
immediately. 
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Credit Security Requirements Methodology 
 
Methodology Overview for Base Load Category 
 
The RFP (includes Resources Alternatives with Eligible Online Dates of June 1, 2012; 
June 1, 2013; June 1, 2014; June 1, 2015; and June 1, 2016) selected resources have the 
potential to expose PacifiCorp and its ratepayers to credit risk in the event a selected 
Bidder is unable to fulfill its obligations pursuant to the terms of an executed agreement.  
The credit risk profile is a function of several factors: 
 

1. Type of resource (see Resource Alternatives Key at the end of this paper) 
2. The Bid Category (Base Load, Intermediate Load and Summer Peak)  
3. Size of Resource Alternative 
4. Expected energy delivery start date 
5. Term of underlying contract 
6.  Creditworthiness of Bidder and Bidder’s credit support provider, if applicable 
 

Acquisition of an Asset 
 
For all resources that involve a physical asset with appropriate step-in rights (Resource 
Alternatives #3-6), PacifiCorp views potential credit exposure as the cost it would incur 
in the event the resource failed to come on-line when expected.  PacifiCorp believes it 
could take up to 12 months to either step in and complete the project or cause the project 
to be completed on its behalf.  If the failure occurred near the expected on-line date, 
PacifiCorp would have to procure energy in the open market at then-prevailing market 
prices.   
 
Although it may take up to one additional year to get the resource on-line in the event of 
a Bidder default, PacifiCorp is most concerned about replacing expected energy during 
the summer months (June-September), specifically the on-peak hours.  
 
In determining where prices for replacement power might be between contract execution 
and the replacement period (i.e. the future summer months), PacifiCorp employs standard 
statistical analysis to estimate future price levels within a certain confidence interval.  
Once the “stressed” forward price is determined, the expected cost to procure energy, had 
the project not been delayed, based on contract terms and conditions is subtracted.  The 
difference between these prices is then multiplied by the number of megawatt hours for 
the replacement period to estimate the expected replacement cost, or damages, PacifiCorp 
might sustain due to Bidder nonperformance.   
 
To illustrate, for the 2012 resource the forward price for on-peak power delivered at 
PACE over the four summer months during 2012 as indicated by the market on January 
17, 2008 was $91.09/MWh.  Market-implied volatility of prices for those same delivery 
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months was 29.9%1 on the same observation date.  Using this data, PacifiCorp estimated 
– with 84% confidence – that prices for that delivery point and replacement period are 
expected to be no higher than $160.51/MWh.  Subtracting the cost of on-peak power 
PacifiCorp expects to pay had the resource been operational (e.g. $91.09/MWh) results in 
a potential replacement cost to PacifiCorp of $69.43/MWh, or $135,5242 for a 1 MW 
resource.   
 
With regard to a calculation for the estimate of the price of PACE power for the 
replacement period of $160.51/MWh, PacifiCorp estimated, with 84% confidence, how 
high Utah power prices could be in the event PaciCorp had to procure replacement 
energy during the summer of 2012 (four months, June-September) in the event of a 
bidder default. PacifiCorp used the forward price curve and the five year price volatility 
level observed on January 17, 2008 as inputs to its statistical analysis.  Using a 7x16 
delivery pattern, PacifiCorp nominally levelized power prices for each of the individual 
summer months to arrive at a single strip price of $91.09/MWh.  The price was then 
multiplied by a stress factor to generate a potential forward price based on the desired 
confidence level: 
 
Stress factor = exp^(1 standard deviation * 29.9% annual five year volatility * sqrt[(mid 
point date of summer strip - contract signing date)/365.25] = 1.7622. 
 
Stressed price = 1.7622 stress factor  * $91.09/MWh levelized price = $160.51/MWh 
 
Using a similar assessment for the 2013, 2014, 2015 and 2016 resources, the potential 
credit exposure was estimated to be $145,736, $159,221, $171,808 and $186,871, 
respectively, for a 1 MW resource.   
 
Asset-Backed Agreements 
 
For other resources that are backed by an asset with appropriate step-in rights (Resource 
Alternatives 1, 2, 7, 8(b) and 8(c): asset-backed only), PacifiCorp views its potential 
credit exposure as the cost it would incur in the event the Bidder failed at any time during 
the life of the contract.  However because the resource is backed by an attachable asset, 
PacifiCorp believes it can have the project operational, or cause to have the project 
operational on its behalf, within 12-18 months from the date of nonperformance.  
PacifiCorp acknowledges that the potential for prices to change is greater for this 
resource group due to the term of the underlying contract but will treat the potential 
replacement costs the same as asset backed Resource Alternatives 3-6.  PacifiCorp will 
hold any credit security for a longer period, however, due to the length of contract related 
to this resource group. 
 

                                                 
1 Execution of contracts related to the RFP is expected to occur on or about January 1, 2009.  Therefore, 
volatility for the 2011 period was used as the best estimate of where volatility levels would be in 2012 as 
viewed on January 1, 2009.  
2 Assumes 1,952 on-peak hours during June-September 2012.  
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This discussion of the credit requirements for Power Purchase Agreements (and Tolling 
Services Agreements) and the Asset Purchase and Sales Agreements assumes, for these 
credit requirements to be comparably analyzed, that each of these types of agreement is 
backed by its respective physical asset.  In order for this to be the case, the agreements by 
their terms must put that physical resource behind the agreement, which would include, 
but not be limited to, the following:  allowing PacifiCorp meaningful and actual exercise 
of step-in rights and a second lien (behind only the project lenders) on the assets and the 
special purpose entity equity, limiting the amount of leverage on the project by way of a 
cap on the debt to equity ratio, and other financial covenants for the life of the Power 
Purchase Agreement (resources 1, 2, 7 and 8(b)).  
 
Non-Asset Backed Agreements 
 
For resources that are not backed by an asset (resources 1, 2, 7, 8(a), 8(b) and 8(c)), 
PacifiCorp estimates potential credit exposure on not just four summers’ worth of 
replacement volume but on the entire remaining volume at any point a Bidder might 
default during the term of a contract.  PacifiCorp also takes into account the entire time 
horizon of the contract from contract execution.  To estimate potential credit exposure at 
any possible point of default, PacifiCorp performs a Monte Carlo simulation3 using a 
program purchased from a third-party vendor4 that factors in forward prices, forward 
price volatility, temporal correlations, and asset correlations.  The simulation steps 
through time, removing delivered volumes from the valuation while revaluing remaining, 
undelivered volumes.  The result is a distribution of potential credit exposures from 
which PacifiCorp uses those at the 84th percentile.   
 
The following chart shows the potential credit risk profile of a 1 MW, five year, non-
asset backed, base load Resource Alternative 1 for 2012: 

 

Potential Credit Exposure
2012 (1 MW - Base Load Resource Alternative 1)
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3 A Monte Carlo simulation incorporates randomness into the revaluation process while mindful of the 
boundaries imposed by volatility and correlation assumptions.  
4 Risk Capital Management Partners, LLC, acquired by Towers Perrin on June 19, 2006. 
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For the 2012, 2013, 2014, 2015 and 2016 resources that are not backed by an asset, the 
potential credit exposure was estimated to be  $424,155, $468,995, $527,486, $541,682, 
and $621,774 respectively, for a 1 MW resource.  
 
Once the potential credit exposures were estimated for all resources, the exposures then 
were inserted into a series of credit matrices (each a “Credit Matrix”).  Each Credit 
Matrix lists various sizes of resources in 100 MW increments (columns) for each possible 
credit rating of Bidder and Bidder’s credit support provider, if applicable (rows).  A 
Credit Matrix for each Resource Alternative is shown for each Eligible Online Date.  
 
Next, PacifiCorp applies its internal credit risk tolerance specific to this RFP to each 
potential credit exposure in every cell of every Credit Matrix.  The results are the 
amounts of excess credit risk that PacifiCorp requests be secured through third-party 
guaranties, cash, letters of credit, or other collateral, or combinations thereof. 
 
To interpret a Credit Matrix, a Bidder needs to select the Resource Alternative, the Bid 
Category, the size of the resource, and the Eligible Online Date. Depending on the credit 
rating of the Bidder and the Bidder’s credit support provider, if applicable, the value in 
the applicable Credit Matrix represents the maximum value of credit security the Bidder 
or Bidder’s credit support provider must provide. The credit matrix was developed based 
on the Base Load Bid Category; credit requirements for the other two Bid Categories will 
be determined based on a percentage of the amount contained in the credit matrix. 
 
Using the sample Credit Matrix excerpt below for illustration purposes only, credit 
security required for a base load 600 MW asset purchase and sale agreement for 2012 
with a ‘BBB+’ rated Bidder would be $0 (row 8).  If the Bidder was not rated or was 
rated less than investment grade, the Bidder would be required to provide $97,599,600 
(row 11) in credit security to cover the potential credit exposure.  Security could include a 
third-party guaranty from an investment grade entity but in that event additional security 
may be required depending on the security amounts listed in the Credit Matrix 
corresponding to the rating of the guarantor.  For instance, if the third-party guarantor 
was only rated ‘BBB’, PacifiCorp would require a guaranty in the amount of $75.0m 
($97,599,600 (row 11) minus $22,599,600 (row 9)) from the guarantor and additional 
security (i.e. a letter of credit) in the amount of $22,599,600 (row 9) from the Bidder. 
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Size of Nameplate bid 
in MW ==> 501-600

Credit Rating
AAA/Aaa and above $0 row 1
AA+/Aa1 $0 row 2
AA/Aa2 $0 row 3
AA-/Aa3 $0 row 4
A+/A1 $0 row 5
A/A2 $0 row 6
A-/A3 $0 row 7
BBB+/Baa1 $0 row 8
BBB/Baa2 $22,599,600 row 9
BBB-/Baa3 $47,599,600 row 10
Below BBB-/Baa3 $97,599,600 row 11  

 
 

 
In the event the Bidder’s credit rating and Bidder’s credit support provider’s credit rating, 
if applicable, adversely changes during the contract term, the amount of credit security 
must be adjusted commensurate with the amounts listed in the Credit Matrix. 
 
For resource sizes that fall inside a MW range on the Credit Matrix, the exact amount of 
credit security is determined by taking the actual MW size of the resource and dividing it 
by the upper range boundary MW size.  That result is then multiplied by the security 
amounts shown in the Credit Matrix for that size range to produce the credit security 
amount.  For example, using the sample Credit Matrix excerpt above, for a 525 MW 
resource the amount of credit security required for a non-investment grade Bidder would 
be: 

$85,399,650 = 525 MW / 600 MW *$97,599,600 
 
 
Posting of Credit Security 
 
For all Resource Alternatives that are backed by an asset that can be attached by 
PacifiCorp, credit security must be posted in accordance with the following schedule (this 
includes a Power Purchase Agreement that is backed by an asset): 
 

 
 
* When the Bidder receives project development financing, 100% of the required credit 
security is then immediately due, regardless of the deadlines contained in the schedule. 
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The Effective Date is the date the contract is approved by the Utah Commission or the 
date the contract is executed by the parties, whichever is later.  
 
A Bidder may select to either post the initial security, which must be in the form of cash 
or letter of credit only, or alternatively, a Bidder may post the full amount of credit 
security using any form of security acceptable to PacifiCorp (e.g. a third-party guaranty.) 
 
For all other resources, full credit security is due within ten (10) business days after the 
Effective Date. 
 
Reduction in Credit Security 
 
For Resource Alternatives 3, 4, 5 and 6, any credit security posted will be returned to the 
counterparty at a reasonable time period after PacifiCorp has assumed complete 
ownership of the resource and any necessary indemnification period has passed. 
 
For Resource Alternatives 1, 2, 7, 8(a), 8(b), and 8(c), posted credit security will be 
reduced according to the following schedule: starting at the mid-point of the term of the 
contract, the amount of credit security will be amortized over the remaining term of the 
contract and may be reduced in equal installments at the end of each successive contract 
year until the amount of credit security to be posted is $0. PacifiCorp reserves the right to 
hold credit security for a longer period if the potential credit exposure at the time of 
collateral return warrants such an action. 
 
As an example:  the counterparty has posted $8,419,200 in credit security for a PPA with 
a term of 6/1/2012 to 5/31/2032, or 20 years. After 10 years, the credit security amount of 
$8,419,200 will be divided by the 10 years remaining ($8,419,200/10, or $841,920) such 
that the amount of security may be reduced by $841,920 at the end of each successive 
contract year until the balance of the credit security reaches $0 at the end of the contract 
term. 
 
Note that the above examples assume that the creditworthiness of the counterparty and/or 
its credit support provider remains the same over time.   If the creditworthiness of the 
counterparty and/or its credit support provider changes at any point before or after the 
contract is executed, the amount of credit security required may change.   
 

Resource Alternatives Key: 
1 Power Purchase Agreements 
2 Tolling Service Agreements 
3 Asset Purchase and Sale Agreements on PacifiCorp sites 
4 Asset Purchase and Sale Agreements 
5 Purchase of an Existing Facility 
6 Purchase of a portion of a facility jointly owned by or operated by PacifiCorp 
7 Restructuring of existing Power Purchase Agreement or Exchange Agreement 

8(a) Load Curtailment 
8(b) Qualified Facility 
8(c) Renewable Resources 
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RFP 

Attachment 22:  Forms of Credit 
Commitment Letters 
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 GUARANTY COMMITMENT LETTER 

 
 
(Must be on letterhead of Bidder’s credit support provider) 
 
 
PacifiCorp 
825 NE Multnomah, Suite 700 
Portland, Oregon 97232 
Attn: Credit Dept. 
 
Dear Sirs: 
 
The undersigned bears the following relationship to the Bidder _____  (insert Bidder 
name) ("Bidder") in your RFP process:  (insert nature of relationship, e.g., Parent 
company, tax investor, etc.). Bidder and the undersigned have their own, separate 
agreement with respect to the undersigned’s promise set forth in this letter.     
 
This will indicate our promise to you that, should you enter into a transaction with Bidder 
arising out of any bid submitted by Bidder in the RFP, with terms and conditions 
mutually acceptable to you and Bidder, and subject to our review of the terms of such 
agreement prior to the execution thereof, that we will at that time issue an unconditional 
guaranty in form and substance reasonably satisfactory to you, and that we will guarantee 
all obligations of payment and performance of Bidder to you as our independent 
obligation, (up to a maximum amount of $______, plus expenses of enforcing the 
guaranty.).  
  
We understand that you will not enter into a transaction with Bidder without said 
guaranty.  We understand that you are under no obligation to enter into any transaction 
with Bidder, under the RFP or otherwise. 
 
Yours truly, 
 
 
(name of committing guarantor) 
(name of authorized officer) 
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LETTER OF CREDIT COMMITMENT LETTER 

 
 
(Must be on letterhead of Bidder’s credit support provider) 
 
 
PacifiCorp 
825 NE Multnomah, Suite 700 
Portland, Oregon 97232 
Attn: Credit Dept  
 
Dear Sirs: 
 
The undersigned bears the following relationship to the Bidder _____  (insert Bidder 
name) ("Bidder") in your RFP process:  (insert nature of relationship). Bidder and the 
undersigned have reached their own agreement with respect to the undersigned’s promise 
set forth in this letter.     
 
This will indicate our promise to you that, should you enter into a transaction with Bidder 
arising out of any bid submitted by Bidder in the RFP, that we will at that time issue an 
irrevocable standby letter of credit in a form reasonably acceptable to you up to a 
maximum amount of $____________. 
  
We understand that you will not enter into a transaction with Bidder without said letter of 
credit.  We understand that you are under no obligation to enter into any transaction with 
Bidder, under the RFP or otherwise. 
 
Yours truly, 
 
 
 
(name of committing financial institution) 
(name of authorized officer) 
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RFP 

Attachment 23:  Operating and 
Maintenance Terms and Conditions 
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RFP 

Attachment 24:  Specifications for the 
APSA at the Lake Side Site 
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Due to the size of RFP Attachment 24, the  
Specifications for the APSA for the Lake Side Site is available 

on PacifiCorp’s website as a separate document 
 

www.pacificorp.com 
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RFP 

Attachment 25:  Specifications for the 
APSA at the Currant Creek Site 
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Due to the size of RFP Attachment 25, the  
Specifications for the APSA for the Currant Creek Site is 
available on PacifiCorp’s website as a separate document 

 
www.pacificorp.com 
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RFP 

FORM 1:  Pricing Input Sheet 
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The Form 1 Pricing Input Sheet is Available in an Interactive 

Electronic Format on PacifiCorp’s website. 
 
 

www.pacificorp.com
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RFP 
FORM 2:  Permitting and 
Construction Milestones 
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RFP FORM 2 

PERMITTING AND CONSTRUCTION MILESTONES 
 

 
Milestone 

 
Date  

Bidder to 
insert 

Break up 
Fee 

Bidder to 
insert 1 yr 

Acceleration   
Fee 

Bidder to 
insert 1 yr 

Deferral  Fee 

Notice to Proceed     
Secure Property     
Secure Water Rights     
Secure ERCs     
Secure Permits     
Natural Gas Interconnection Agreement     
Complete LGIA with PacifiCorp     
Break Ground     
P/O for CTs, Xfrmr’s, Cooling 
Tower/Condenser/ACC HRSGs and ST 

    

Begin Pouring of Foundations     
Delivery of HRSG1     
Delivery of HRSG2     
Set ST     
Set CT1     
Set CT2     
Complete Natural Gas Interconnect     
Set Main Transformers     
Backfeed (at Transmission Level)     
First Fire of CT1     
First Fire of CT2     
Synchronization to Grid     
Complete installation of Cooling 
Towers/ACC 

    

Completion of Steam Blows     
Roll ST     
Begin Performance Testing     
Substantial Completion     
Final Acceptance     
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RFP FORM 2 

PERMITTING AND CONSTRUCTION MILESTONES 
INTEGRATED GASIFICATION COMBINED CYCLE 

 

 
General 

 
Date 

Bidder to 
insert Break 

up Fee 

Bidder to 
insert 1 yr 

Acceleration   
Fee 

Bidder to 
insert 1 yr 

Deferral  Fee 

Feasibility Study Complete     
FEED Study complete     
Geotech Report complete     
Major Permit Applications Filed     
Secure Property     
Secure Water Rights     
Major Permits secured     

Natural Gas Interconnection Agreement     
Complete Large Generator 
Interconnection Agreement 

    

Full Notice to Proceed     
Site Access Available     
Power Grid (Backfeed) Available     
Natural Gas Available     

Major Equipment Procurement     
Combustion Turbine generators     
Steam Turbine generator     
Main Condenser     
Generator Step-Up & Main Auxiliary 
Transformers 

    

Heat Recovery Steam Generators/SCR 
System/Duct/Stacks 

    

Gasifiers     
Air Separation System     
Acid Gas Removal System     
Tail Gas Clean up System     
Digital Control System     
Engineering (Overall)     

Final Process /Equip. Data Sheets Issued     
Piping & Instrument Diagrams Issued for 

Design 
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General 

 
Date 

Break up 
Fee 

1 yr 
Acceleration  

Fee 

1 yr  
Deferral 

Fee 
Fabrication & Delivery of Major Equipment     

Major Foundation Design Completed     

Underground Utilities Design     

Gas Turbine generators     

Steam Turbine generator     

Main Condenser     
Generator Step-Up & Main Auxiliary 

Transformers 
    

Heat Recovery Steam Generators/SCR/Stacks     
Gasifiers     

Air Separation System     

Acid Gas Removal System     

Tail Gas Clean up System     

Digital Control System     

Overall Construction & Installation     
Mobilized      
Break ground     
Begin pouring of piling & foundations     

Major Buildings Complete     
Combustion Turbine 1 set     
Combustion Turbine 2 set     

Heat Recovery Steam Generator 1 erected     

Heat Recovery Steam Generator 2 erected     
Gasification Major Components set     
Steam turbine set     

Critical Piping Installed     

Install Digital Control System     
Main Transformers set     
Mechanically complete     
First Fire of Combustion Turbine 1     
First Fire of Combustion Turbine 2     
First Fire of each Gasifier and associated Air 
Separation Unit and downstream cleanup 

    

Cooling Tower Installation Complete     
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General 

 
Date 

Break up 
Fee 

1 yr 
Acceleration   

Fee 

1 yr 
Deferral  

Fee 
Startup and Commissioning     
Steam Blows Complete     
Roll Steam Turbine     
Performance Testing Complete - Natural Gas     
Performance Testing Complete - Syn-Gas     
Substantial Completion     
Final Acceptance     


