PacifiCorp 2020 All Source RFP - Questions and Answers

Question and Answers from RFP Mailbox

Asof : | August 4, 2020 ]
Q&A Date Q&A Website Interpreted Question PacifiCorp Response
ID # Submitted Response Primary Q&A
Posting Date Topic

1 3/18/2020 3/25/2020 Interconnection Presently, a bidder at a minimum must have submitted an Interconnection CORRECTED 07/07/2020 - That is correct for the interconnection transition
request to PAC Transmission on or before January 31, 2020 in order to be cluster study and in compliance with PacifiCorp Transmission’s proposed queue
eligible to participate in the RFP? reform as filed with FERC on January 31, 2020. Should a different date be

established and approved by FERC prior release to the RFP bid due date of
August 10, 2020, PacifiCorp will comply in its RFP.

2 3/18/2020 3/25/2020 Resource Types Just looking around your site, | was curious if we would be the right fit to bid on a This RFP is for purchase of power or the asset so it is not a good fit for your
project. We are in the electrical steel business and currently provide a complete business.
list of value added electrical steel opportunities; slit coil, shunts, notching, E’s
and I's, toroids, DG cores, POT cores just to name a little bit of our product
offering. Knowing that we work with several power companies and power
company suppliers, would this bid proposal webinar potentially be fit?

3 3/18/2020 3/25/2020 Interconnection Will PacifiCorp accept proposals that are not in its interconnection queue as of CORRECTED 07/07/2020 - PacifiCorp is only accepting bids in compliance with
January 31, 2020? Note that these projects will be similarly situated to many PacifiCorp Transmission’s proposed queue reform as filed with FERC on
projects in PacifiCorp’s interconnection queue as of January 31, 2020 in that January 31, 2020. Should a different date be established and approved by FERC
they will lack information from PacifiCorp, re: the cost, timing and impact of their prior release in July 2020 to the RFP bid due date of August 10, 2020,
interconnection. Inclusion of such projects would broaden the pool of resources PacifiCorp will comply in its RFP.
available to PacifiCorp and its customers?

4 3/18/2020 3/25/2020 Agreements / Will PacifiCorp accept proposals that propose contractual structures other than PacifiCorp has proposed to only accept the structures as outlined in its

Contracting PPA, BTA, and BSA structures to the extent they benefit ratepayers? presentation at this time. Bidders bear the risk of submitting a structure outside
of what is proposed and being deemed non-conforming.

5 3/18/2020 3/25/2020 Geography Will PacifiCorp accept/evaluate proposals for projects in "load pockets" other PacifiCorp provided slide 6 as a locational guideline for bidders in submitting
than those shown in slide 6 of the March 18, 2020 PowerPoint presentation? their projects. All bids will be accepted that meet the requirements established in
Such projects may offer benefits to ratepayers that were not addressed in the the RFP.

IRP.

6 3/10/2020 3/25/2020 Resource Types Are you considering floating solar on your hydropower and/or pumped storage We are not seeking any new resources that will be collocated on any PacifiCorp
facilities in your upcoming RFP? owned resources in this RFP.

7 3/18/2020 3/25/2020 Agreements / What is a Battery Storage Agreement? How is it different from a PPA or BTA? The battery storage agreement covers the terms and conditions of a transaction

Contracting including dispatch of a battery energy storage system. The RFP includes a form
of PPA that contemplates colocation of a battery energy storage system. The
RFP will also include a form of term sheet for a stand-alone battery storage
agreement. PacifiCorp anticipates that the terms and conditions specific to
battery storage, operation and dispatch are likely to be more heavily negotiated
with selected bidders.

8 3/18/2020 3/25/2020 Off-System Please explain why BTA bids must interconnect directly with PacifiCorp’s A BTA that does NOT interconnect to PacifiCorp’s system places the risk of
system. Why would requiring a wheel disqualify a project? securing a firm transmission path from the resource to PacifiCorp’s system on

PacifiCorp and PacifiCorp is not willing to accept the risk at this time to own and
operate a resource in another utility’s balancing area without firm transmission
secured. PacifiCorp would not have sufficient time to secure long-term firm
transmission service (wheel) during Phase | selection process.

9 3/18/2020 3/25/2020 Price Score What is the definition of Customer cost? Customer cost is more clearly defined in Q&A ID #14.

10 3/18/2020 3/25/2020 Price Score How is operating reserve benefit calculated in PaR for the screening model? The PaR model will be run with and without an incremental operating reserve
resource (separately for PACE and PACW). An hourly reserve price will be
calculated from those results. This is analogous to the studies of locational
energy value.

11 3/18/2020 3/25/2020 Price Score Does StorageVET dispatch all resources or only storage? The model is a separate spreadsheet model that only dispatches battery storage
(and potentially other dispatchable resources) and provides a dispatch profile
along with an energy and reserve value.

12 3/18/2020 3/25/2020 Interconnection Instead of looking at interconnection costs in the final shortlist only, could The 2020AS RFP is drafted in contemplation that PacifiCorp Transmission's

upgrade interconnection costs be considered for the initial shortlist? This could interconnection queue reform proposal will be approved by the Federal Energy

help screen out any bids with interconnection costs that are so high as to make Regulatory Commission prior to release of the RFP to market in July 2020.

them non-competitive. Therefore, assuming PacifiCorp Transmission's queue reform proposal is timely
adopted, interconnection costs are determined during Phase Il of the RFP bid
evaluation process, when the interconnection transition cluster study is
conducted on the Initial Shortlist. In accordance with the proposed
interconnection queue process, at the completion of the transition cluster study,
the Initial Shortlist would update bid pricing with interconnection costs, either
from the transition cluster study, their executed LGIA, or from their facility study if
they executed their facility study agreement from the serial interconnection
process. In the event PacifiCorp Transmission's interconnection queue reform
proposal is not approved in time for the RFP's planned release in July 2020, the
RFP eligibility and evaluation process will be reconsidered and revised as
appropriate. For example, please see Q&A response 46 below.

13 3/18/2020 3/25/2020 Price Score Does the screening model really output project capacity contribution? If so, how? The capacity contribution values specific to each bid will be calculated using the
same methodology used in PacifiCorp’s 2019 IRP. Please refer to Volume I,
Appendix N for details. The 2019 IRP uses a capacity factor approximation
method (CF Method) to assign capacity contribution values to each resource
based on the loss of load probability (LOLP) in each hour. Under the CF Method,
a resource’s expected hourly generation profile is compared against weighting
factors obtained by dividing each hour's LOLP by the total LOLP over the period.
The hourly LOLP values are not location specific, and reflect events across
PacifiCorp’s entire system. However, as a result of differences in hourly
generation profiles, renewable resources in diverse locations have varying
capacity contributions, even if they have the same annual capacity factor.
Because the output of PacifiCorp’s existing portfolio of renewable resources is
reflected in the LOLP results, with lower LOLP values being more likely when
their output is high. As a result, wind and solar resources that have shapes that
are less correlated with the existing wind and solar assets in PacifiCorp’s
portfolio will have relatively higher capacity contributions.

14 3/18/2020 3/25/2020 Price Score Why is the price score based only on capacity net costs without considering The price score is based on the total net costs, including capacity and energy

energy net costs? (and storage, if applicable). The total net costs are compared on a $/kW basis,
after application of the capacity contribution.

15 3/18/2020 3/25/2020 Geography Would PacifiCorp consider expanding the screening stage to include 300% of The 150% is a guideline that PacifiCorp believes is sufficient because it will be
interconnection capacity at a given location? Allowing more projects to be 150% by resource type by location so in aggregate for a location, it could be
studied for the initial short list could help increase the competiveness of the RFP greater than 150% depending on number of bids and bid capacity in that
and provide some assurance that although there was extremely limited time to location. The company also recognizes that it may need to adjust the 150% level
review the screening model, the RFP process accounted for the possibility of in consultation with the IEs to ensure there is a large enough pool of bids to
unidentified modeling issues by casting a wider net in the screening process. choose from.
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16 3/11/2020 4/17/2020 Geography XYZ is preparing to participate in PACs forthcoming RFP. The 2019 IRP speaks Southern Oregon topology does not distinguish any sub areas. It would
to acquisition of MWs in “Southern Oregon”. I'm wondering if there is a generally be east of the cascades but excluding northeast Oregon. Any further
delineation of “South” in your system? Is there a geographic location which questions can be directed to our 2020 all source RFP mailbox:
constitutes the southern portion of the OR system? RFPAllsource@pacificorp.com.

17 3/24/2020 4/17/2020 Geography Can PacifiCorp please refer to me a resource which would indicate the various PacifiCorp is currently working on a matrix that can be viewed in conjunction with
POls and/or transmission facilities which would fall under the various PacifiCorp the Location Capacity Limit map showing major substations by location “bubble”.
"load pockets" shown on slide 7 of the deck to be presented at tomorrow's Utah Bidders will need to determine how their project’s location fits within that matrix.
Pre-Issuance Bidders’ Conference?? I'm trying to determine which load pockets
our various projects would fall under. |imagine that general definitions of each
of the load pockets would also suffice. | see reference to the load pockets in
the IRP, but don't see more specific details that could help answer my questions.

18 3/25/2020 4/17/2020 Schedule Considering stay-at-home orders and other disruptions due to the Covid-19 PacifiCorp has not considered delaying the RFP at this time due to Covid-19.
pandemic, it is difficult if not impossible to continue development of projects, PacifiCorp continues to monitor the situation and is following all required orders
which some are saying may extend for 18 months or more. We are concerned as and precautions for its employees, customers and stakeholders in this and all
well that there may be impacts to PacifiCorp’s ability to administer the RFP in other business processes.
this environment. Is there a contingency plan or consideration of delay to the
RFP because of Covid-19?

19 3/25/2020 4/17/2020 Interconnection The current RFP schedule only provides one day between PacifiCorp notifying As proposed in PacifiCorp Transmission's queue reform filing at the Federal
bidders selected to Initial Shortlist (ISL) and the bidders required to notify Energy Regulatory Commission, PacifiCorp’s current deadline for notification by
PacifiCorp Transmission that they have satisfied the ‘commercial readiness’ interconnection customers to participate in the October 2020 transition cluster
requirements to enter the Transition Cluster. This does not appear to be a study is October 15, 2020. PacifiCorp’s RFP schedule was developed to ensure
reasonable amount of time to ensure shortlisted projects are entered to the bidders selected to the initial shortlist have the ability to notify PacifiCorp
Transition Cluster and studied properly. Can that deadline be extended? Transmission on or before October 15, 2020 that they have met the commercial
Alternately, can an exception be written into the RFP that allows projects studied readiness criteria. Should the October 15, 2020 date be changed by PacifiCorp
under the April 2021 Cluster Study to also be eligible for the RFP? Transmission as part of the interconnection queue reform process, PacifiCorp’s

RFP will adjust accordingly. PacifiCorp will not accept projects studied in the
April 2021 cluster study in its 2020AS RFP.

20 3/25/2020 4/17/2020 Interconnection FERC raised the issue of a delay in the RFP impacting the Transition Cluster Should the October 15, 2020 date be changed by PacifiCorp Transmission as
timing in its review of PacifiCorp Transmission’s queue reform request. part of the interconnection queue reform process to a date no later than October
PacifiCorp Transmission responded that it will try to accommodate delays but will 31, 2020, PacifiCorp’s RFP will adjust accordingly. PacifiCorp will not accept
not allow the Transition Cluster Readiness Deadline to extend past October 31, projects studied in the April 2021 cluster study in its 2020AS RFP.

2020. In the event that the RFP ISL notification does not allow reasonable time
to demonstrate commercial readiness and thus enter the Transition Cluster, will
PacifiCorp allow shortlisted projects to be studied in the April 2021 Cluster
Study?

21 3/25/2020 4/17/2020 Other Similar to the wind PTC extension through 2024, it seems more likely than ever The December 31, 2024 date applies to all bids with the exception of the limited
given the state of the economy that the solar ITC may be extended through long-lead time resources such as pumped storage hydro. Bidders are expected
2024. The Pre-Bidders Conference presentation mentions an in-service date of to manage the risk and timing of utilizing any tax credits in their bid submittals.
December 31, 2024; does this also apply to solar projects in anticipation of an
extension, or does it only apply to wind projects?

22 3/25/2020 4/17/2020 Resource Types Are new gas-fired resources eligible to bid into the All-Source RFP? Yes, subject to the bid being in compliance with the requirements of the 2020AS

RFP.
23 3/25/2020 4/17/2020 Agreements / Is the proposed form of PPA available for review? Is there a form of Battery The proposed forms of PPA were filed in the draft RFP in Utah on April 9, 2020
Contracting Storage Agreement available for review? and Oregon April 10, 2020. Final agreements are planned for release in July
2020.

24 3/25/2020 4/17/2020 BESS Will you be providing any specifications on how PacifiCorp would like the battery Yes, the RFP will have technical specifications for battery storage and some
to operate so evaluations can be accurate? guidelines for sizing and operations.

25 3/25/2020 4/17/2020 Resource Types I have a question on pumped storage and what pro forma agreement such as a The form of agreement for a pumped storage project will be highly negotiated,
capacity contract/tolling arrangement we should be reviewing for non-price and therefore a form of agreement is not planned for issuance in the RFP.
scoring around contract performance given unique nature of resource type, but Bidders for pumped storage hydro projects should provide sufficient information
some clarity here would be greatly appreciated. that allows the company to evaluate the economic and commercial merits of the

proposal consistent with the requirements of the RFP. Bidders for pumped
storage projects should submit a proposed term sheet with their proposals and
are not required to mark-up or comment on the forms of agreement included in
the RFP.

26 3/25/2020 4/17/2020 Geography A solar project we are developing will deliver the power to Four Corners Four Corner’s substation is not part of PacifiCorp’s system. Bidders will need to
substation in northwestern NM, and will interconnect to a PNM secure firm point-to-point transmission to PacifiCorp’s system. PacifiCorp’s
substation/transmission line in NM. Wil this project be considered N. Utah 2020AS RFP is accepting new resources, proposed under a PPA transaction,
bubble project for PacifiCorp 2020 RFP? What would be the minimum capable of interconnecting with a third-party transmission system and using third-
requirement for a project like this (that connects to a non-PAC transmission party firm transmission service to deliver to PacifiCorp’s transmission system.
system)? Would evidence of an interconnection application with PNM, site The minimum eligibility requirements for off-system bidders include an
control, and COD by Dec 2024 be sufficient? unredacted interconnection system impact study with the third party transmission

provider and documentation of the availability of, and request for, long-term, firm
third-party transmission service from the resource’s point of interconnection with
the third party’s system to a point of delivery on PacifiCorp’s system that is
acceptable to PacifiCorp, achievable by December 31, 2024.

27 3/25/2020 4/17/2020 Interconnection What is the likelihood of extension of the deadline date of January 31, 2020, for PacifiCorp Transmission has not proposed to extend the January 31st date
having an accepted interconnection request. proposed in its queue reform filing with the Federal Energy Regulatory

Commission. PacifiCorp Transmission is awaiting a decision by the Federal
Energy Regulatory Commission on its proposal.

28 3/25/2020 4/17/2020 Interconnection Regarding the PacifiCorp all source RFP currently being drafted, will applications PacifiCorp’s 2020AS RFP is accepting new resources, proposed under a PPA
for projects outside of PacifiCorp’s interconnection system be accepted? For transaction, capable of interconnecting with a third-party transmission system
instance, if a project was already undergoing the interconnection process with a and using third-party firm transmission service to deliver to PacifiCorp’s
different entity, could said project bid into this RFP? If so, what specifically would transmission system. The minimum eligibility requirements for off-system
be required regarding transmission if an applicant’s project is outside bidders include an unredacted interconnection system impact study with the third
PacifiCorp’s system, and what would the deadlines be on these requirements? party transmission provider and documentation of the availability of, and request

for, long-term, firm third-party transmission service from the resource’s point of
interconnection with the third party’s system to a point of delivery on PacifiCorp’s
system that is acceptable to PacifiCorp, achievable by December 31, 2024.
29 3/26/2020 4/17/2020 Agreements / Will the bid commitment structure follow the 2017RFP process where a Yes, as currently proposed.
Contracting commitment letter is required within 20 days of the initial short list selection, and
bid security is required to be posted in favor of PacifiCorp within 5 days of
PPA/BTA execution at a value of $200/kW?
30 3/26/2020 4/17/2020 Agreements / Will the bid commitment structure follow the 2017RFP process where a This seems to be the same questions as above.
Contracting commitment letter is required within 20 days of the initial short list selection, and
bid security is required to be posted in favor of PacifiCorp within 5 days of
PPA/BTA execution at a value of $200/kW?

31 3/26/2020 4/17/2020 Other Is there a bid penalty for withdrawing the bid submission at any time prior to final There is no penalty at the current time however your bid fee will not be returned.
short list selection?

32 3/26/2020 4/17/2020 Other Does PacifiCorp anticipate change of control provisions that are consistent with We expect that those provisions will be consistent with the 2017R RFP however
the 2017RFP process? Can PacifiCorp specifically highlight restrictions that will they will continue to be reviewed during the draft RFP regulatory process.
be in place during the shortlist, development, construction and operating phases
of proponent projects?
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33 3/26/2020 4/17/2020 Agreements / Are there material changes to the 2017RFP process or PPA that PacifiCorp can While the forms of PPA are substantially similar to the forms included in prior
Contracting highlight for proponents? RFPs, the forms of PPA have been updated both for substance and clarity.
Terms have also been modified to reflect experience learned in recent PPA
negotiations. We will also have a form of PPA that contemplates inclusion of
batteries, which we haven't included in prior RFPs.

34 3/26/2020 4/17/2020 Agreements / When will Gateway South (GWS) construction commence and be completed? The 2019 IRP projects a commercial operation date for Gateway South of 2023.

Contracting When will this schedule be formally issued? Will the form of PPA contain The specifics of the construction schedule will depend on when PacifiCorp
adequate compensation for successful proponents, if the GWS is delayed or is receives the necessary regulatory approvals. The forms of PPA will not include
not completed/cancelled? provisions specific to completion of GWS or any other transmission component

associated with delivery of a proposed resource.

35 3/26/2020 4/17/2020 Other Per the 2019 IRP, GWS is slated for an in-service date of December 2023. If an PacifiCorp will accept a project with a COD prior to December 31, 2024.
eastern WY project is ready for early construction and a COD by Dec 31,2023 (1 Whether an interconnection service commercial operation date can be
year prior to the RFP COD of Dec 31, 2024), will the PPA offer the flexibility to accelerated will depend heavily on whether the commercial operation dates of all
achieve an early COD? Will PacifiCorp Transmission be ready and available to of the contingent facilities and network upgrades required to provide the
offer an early interconnection date? This is desirable to mitigate the schedule interconnection service have also been accelerated. Interconnection customers
risk of the 2024 60% PTC cliff and the short construction seasonality of eastern are always welcome to speak to PacifiCorp Transmission about the requirements
WY. of and specific circumstances associated with their interconnection agreement.

36 3/26/2020 4/17/2020 Interconnection In the PacifiCorp queue reform FERC filing, Mr. Rick Vail’s testimony dated The initial shortlist is selected without regard to interconnection status (including
January 31, 2020, stated that 1130MW of projects have signed interconnection whether a bidder has an executed interconnection agreement) or interconnection
agreements that are contingent upon GWS. As per FERC filing, these projects costs, with the caveat that the bid must have an accepted interconnection
can continue proceeding forward under the existing serialized queue system. application as of January 31, 2020 per PacifiCorp Transmission’s filed
Firstly, does this mean that 1130MW of the 1920MW of capacity along GWS is interconnection queue reform application. This means ALL bids, including those
pre-reserved regardless of project competitiveness in the 2020AS RFP? Please with executed LGIAs, must be competitive compared with all other bids in order
describe how projects with an executed interconnection agreement will be to be selected to the initial shortlist.
evaluated for the initial short-list selection? Please also clarify how a project All bids that are selected to the initial shortlist will be notified of their selection,
without an executed LGIA would be considered more competitive than a project which meets the commercial readiness requirement to participate in the
with an executed LGIA considering allocation of Network Upgrade direct and transition cluster study for those without late-stage interconnection studies or
indirect costs. Secondly, does this imply that the remaining projects without an executed contracts. Bidders are responsible to notify PacifiCorp Transmission of
executed interconnection agreement in the eastern WY region are competing for their intent to participate in the transition cluster study. There will be no bias
the remaining 790MW of capacity and only the projects selected will enter into between a bid with an executed LGIA or one without. Both will have their
the GWS region transitional cluster study? interconnection costs determined at the end of the cluster study process, either

those contained in their retained executed LGIA or those assigned via the
transition cluster study.

37 3/26/2020 4/17/2020 Interconnection If a GWS contingent project with an executed interconnection does not Yes, assuming no other changes, such as queue position withdrawal or executed
participate in the 2020AS RFP, is the initial short list capacity in the eastern WY contract termination.
region reduced down from 1920MW to the equivalent MW of the non-RFP
participating project with an executed LGIA? For example, if Project A has an
executed interconnection agreement for 200MW and is a GWS contingent
project, does the volume of the initial short-listed projects reduced from 1920MW
to 1720MW?

38 3/26/2020 4/17/2020 Geography Can PacifiCorp please elaborate why the initial short-listed capacity within the Please see Mr. Rick Vail's testimony dated January 31, 2020 in the PacifiCorp
eastern WY region is capped at 1920 MW vs the 1.5x multiplier that applies to Transmission interconnection queue reform filing at FERC which covers the
other regions? If the eastern WY capacity is limited to 1920MW, how will eastern Wyoming capacity limit — a limit that has been extensively studied as a
PacifiCorp address potential attrition of short-listed projects due to failed result of it having been part of PacifiCorp’s long-term transmission plan since
commercial negotiations or via a project fatal flaw analysis? As currently approximately 2008. In addition, a review of PacifiCorp Transmission's posted
contemplated, project attrition may result in underutilized GWS capacity. interconnection queue on OASIS shows the number of resources in eastern

Wyoming that could be eligible to be considered in the transition cluster study in
that area. Other areas of the system are not similarly situated to the eastern
Wyoming area insofar as their potential interconnection limitations and
capabilities are based on the IRP’s high-level estimates that that do not take into
account the existing interconnection queue and/or executed interconnection
agreements, and that need additional studying. If FERC approves PacifiCorp
transmission’s queue reform filing, additional study work will occur in the
proposed transitional cluster study slated for October 2020, and the makeup of
the existing interconnection queue and executed agreements will be more
certain.

39 3/26/2020 4/17/2020 Interconnection How will PacifiCorp treat/evaluate a project in the GWS region that have signed PacifiCorp’s RFP team will only evaluate projects that submit bids.
Interconnection Agreements but are not on the shortlist and therefore not part of PacifiCorp transmission will provide interconnection service in accordance with
the Cluster Study? And how long will interconnection/transmission capacity the terms of its executed interconnection agreements, including by setting aside
continue to be reserved for such projects? Gateway South interconnection capacity in the Gateway South cluster study for

any interconnection customer with a Gateway South-dependent executed
agreement or late-stage interconnection study. With respect to how long the
capacity will continue to be reserved for projects with executed interconnection
agreements, the agreements allow, consistent with regulatory requirements,
interconnection customers to delay their commercial operation dates by
suspending service for up to three years.

As noted above, however, PacifiCorp will not enter into a commercial
arrangement with a resource during the upcoming 2020 RFP (or at any point in
the future) simply because that resource has an executed interconnection
contract. ALL bids must be competitive when compared with all other bids.

40 3/26/2020 4/17/2020 Interconnection In the queue reform filing, it is suggested that projects with executed Based on the proposal contained in the queue reform filing, PacifiCorp
interconnection agreements can elect to either continue with serialized transmission disagrees that the option described in your question is available to
interconnection project or opt into the transitional cluster study. Can PacifiCorp customers with executed interconnection agreements. It is, however, available
please elaborate on the advantages / disadvantages of either approach? for “late stage” pending interconnection requests —i.e., an Interconnection
Secondly, If a project has an executed interconnection agreement and is Customer that, as of April 1, 2020, is “at or beyond the point in the
selected in the initial short list, does the transitional cluster study fee of $250,000 interconnection process when it has been tendered a Facilities Study Agreement
for projects greater than 200MW apply? This question assumes the preceding but has not executed an LGIA or, as applicable, SGIA.” Any interconnection
question is inaccurate and all projects regardless of interconnection status enter customer in this position is welcome to reach out to PacifiCorp transmission to
the transitional cluster study. discuss its potential options.

41 3/26/2020 4/17/2020 Interconnection Considering GWS was originally conceived as a PacifiCorp Transmission lead Yes.
project where the costs were to be rate based and that executed interconnection
agreements state the associated Network Upgrade costs associated with the
interconnection (& exclude GWS costs), can PacifiCorp please confirm that
GWS costs will in fact be rate based and will not be allocated to the GWS region
transitional cluster study projects (ie the remaining 790MW)?
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42 3/26/2020 4/17/2020 Geography Considering the rich wind resource area of eastern WY and the low cost of Gateway South as a single circuit, 500 kV line has been in PacifiCorp’s long-
levelized power from the region, would PacifiCorp consider doubling the GWS term transmission plan since approximately 2008, and it has no current plan to
capacity and twin the GWS conductors? Any incremental Network Upgrade costs convert it to a double circuit line. That said, the transition cluster study and each
of twinning the GWS lines could then be allocated to the transitional cluster subsequent prospective cluster study will identify any necessary network
study projects associated with the second set of lines, or rate based as upgrades to provide interconnection service to the set of interconnection
PacifiCorp sees fit. requests received for that cluster. PacifiCorp Transmission cannot speculate on

the potential results, but acknowledges that there is a possibility that cluster
study results in either the transition cluster or a future cluster may identify
additional network upgrades beyond the current scope of Gateway South as
being necessary to interconnect future incremental resources in eastern
Wyoming.

43 3/26/2020 4/17/2020 Interconnection It was stated on the March 18th RFP call, that the RFP bid submission must Generally, the list offered in this question covers the components PacifiCorp
align with the interconnection applications. What does alignment imply? We are expects to be reviewing for consistency between the bid and interconnection
assuming this include the total project size in MW, interconnection voltage, point documents. PacifiCorp would also look at the resource technology, particularly
of interconnection location, NRI/ERI request, and site control land. Please bids considering battery storage co-located with the resource. The purpose of
confirm if this list fulfills the intent of this statement, and if there are any items this consistency check is to identify differences early in the bid evaluation
beyond this list that are required to comply? Other items may include turbine process and assess whether those differences might trigger a rejection at the
technology selection & quantity, substation configuration, etc. transition cluster study phase for failure to satisfy the commercial readiness

criteria proposed in PacifiCorp transmission’s queue reform filing. While
PacifiCorp’s RFP team will do its best to identify inconsistencies between the bid
for a project and the interconnection documentation for a project, it is ultimately
the responsibility of the bidder, not of PacifiCorp, to ensure consistency across
all aspects of those materials — even aspects not specifically listed in this
question or in this response. Ultimately, even if PacifiCorp’s RFP team does not
identify an inconsistency (or identifies an inconsistency but estimates that the
inconsistency is unlikely to impact the bidder’s ability to satisfy the commercial
readiness requirements), that does not mean PacifiCorp transmission will agree
with that determination. And PacifiCorp transmission alone will make the ultimate
decision on whether an interconnection customer provides commercial readiness
consistent with PacifiCorp transmission’s proposed tariff requirements so it can
be included in the transition cluster study. Any interconnection customer is
welcome to reach out to PacifiCorp transmission to discuss this issue as applied
to its specific interconnection requirements and documentation.

44 3/30/2020 4/17/2020 BESS Would Rocky Mountain Power be interested in DC couple batteries? DC couple PacifiCorp will accept conforming proposals for DC-coupled battery storage
batteries have advantages in that they can capture clipped energy and they store systems.
energy more efficiently from the PV system as there are less losses. Itis
slightly more difficult to treat the battery and PV system as distinct resources.

45 3/30/2020 4/17/2020 BESS Is it RMP’s preference that the battery and the PV system have their own PacifiCorp will review the total interconnection capacity of a bid proposal.
interconnection capacity? Or in other words, would RMP expect the battery and Bidders should contact PacifiCorp Transmission to discuss interconnection
PV system to export at full capacity at the same time. Or, is it acceptable that requirements for batteries collocated with a solar resource to determine if a
the PV system and the battery storage system share interconnection capacity? material modification of the interconnection request is necessary.

46 3/30/2020 4/17/2020 Interconnection At the Utah Bidders conference, PacifiCorp noted that if FERC doesn’t accept If FERC does not approve PacifiCorp Transmission's interconnection queue
queue reform by the time the RFP is approved for issuance in July, it would reform application prior to the expected RFP release in early July, the January
change minimum requirements and bidders would not have to provide any other 31, 2020 deadline would be irrelevant and just having an accepted
readiness evidence other than accepted interconnection request by Pac interconnection request would not be acceptable. PacifiCorp would require
transmission. Can you clarify or outline what the minimum requirements and bidders to provide at bid submittal in August 2020, the minimum of an
readiness criteria would be? Does this mean that the January 31, 2020 deadline unredacted system impact study for the project showing costs and timing for
would become irrelevant and any project with an accepted interconnection direct interconnection and network upgrades associated with the interconnection.
request that was/is accepted between now and July would qualify for the RFP?

47 3/31/2020 4/17/2020 Interconnection | have a question for one of my clients around the interconnection request CORRECTED 07/07/2020 - No. The interconnection application request must
requirement. Is PacifiCorp willing to waive the requirement a project having an be accepted by PacifiCorp Transmission before January 31, 2020 in order to be
interconnection request filed by January 31st of this year in order to be a viable included in the transition cluster study in October 2020, as proposed in
project? PacifiCorp Transmission's interconnection queue reform filing pending at the

Federal Energy Regulatory Commission. Should that date as part of PacifiCorp
Transmission’s interconnection queue reform be modified before the RFP bid
due date of August 10, 2020, release of the 2020AS RFP in July 2020,
PacifiCorp will modify its RFP accordingly.

48 3/31/2020 4/17/2020 Resource Types Please see PacifiCorp’s Oregon IE RFP at page 4. Please explain the basis for CORRECTED 07/02/2020 - Please see response to Q&A ID# 115 . Fhe-al-
not allowing existing operating facilities to bid consistent with an “all-source” RFP: king-+ & i ith-PacifiCorp
RFP. 20194RP—

49 3/31/2020 4/17/2020 Resource Types Please see PacifiCorp PacifiCorp’s Oregon |E RFP Attachment C at 2 in which This RFP is for purchase of power or the asset, and not for the purchase of a
PacifiCorp states it will not accommodate build-transfer transactions that involve development asset or a project company.
the ultimate transfer of a project company to PacifiCorp. What kind of build
transfer transactions will PacifiCorp accommodate, if not for project companies?

Please list and describe in detail.

50 3/31/2020 4/17/2020 BESS Please see PacifiCorp PacifiCorp’s Oregon |E RFP Attachment C at 2. What The battery storage agreement (BSA) will be a termsheet with the major terms

terms and conditions will the separate BESS agreement contain? and conditions of a transaction including among others operating and dispatch
protocol, price, performance measures, defaults and damages. PacifiCorp
expects that the final agreement would be a highly negotiated agreement
between PacifiCorp and the bidder.

51 3/31/2020 4/17/2020 BESS Please see PacifiCorp PacifiCorp’s Oregon |E RFP Attachment C at 2. For a The payment terms would be dependent on the actual bid however PacifiCorp
separate BESS agreement, how are the terms for payments structured, anticipates that the BSA would have a capacity payment that reflects the
especially with respect to capacity or availability? dispatch rights and conditions. PacifiCorp expects that the final agreement

would be a highly negotiated agreement between PacifiCorp and the bidder.

52 3/31/2020 4/17/2020 Resource Types Please see PacifiCorp PacifiCorp’s Oregon |E RFP Attachment C at 3. Please The paragraph containing this wording was a drafting error and will be removed.
provide a list of the specific utility property and right-of-way easements that
PacifiCorp will make available to bidders.

53 3/31/2020 4/17/2020 Interconnection Please see PacifiCorp PacifiCorp’s Oregon |E RFP Attachment C at 4. Please CORRECTED 07/07/2020 - PacifiCorp merchant cannot speak for PacifiCorp
confirm that PacifiCorp Transmission is not actively studying new Transmission's current status on interconnection requests. PacifiCorp merchant
interconnection requests. If that is true, please explain why new interconnection is intending to align its RFP process with PacifiCorp Transmission's proposed
requests need to be submitted by January 31 to be eligible to bid? Please interconnection queue reform process filed with the Federal Energy Regulatory
consider the following related to the foregoing Question #6 and provide us with Commission, including their cut-off date for interconnection requests eligible for
your response: Would you consider a later cutoff date, closer to the time when the transition cluster study. Should the January 31, 2020 date proposed in
the interconnection study request will need to align with the bid review process, PacifiCorp Transmission's interconnection queue reform proposal change prior
such as April 15, 2020, or even August 15, 2020? Your requirements for to the RFP bid due date of August 10, 2020, release of the RFP, PacifiCorp will
commercial readiness should reduce the potential study requests to a modify its RFP accordingly.
manageable number and size for completion of the necessary modeling of bids.

54 3/31/2020 4/17/2020 Interconnection Please identify what transmission costs should be included in bids. PacifiCorp is not requiring interconnection costs in bid submittals. However,
there are interconnection minimum requirements demonstrating status of
interconnection requests as well as third party interconnection and transmission
service status documentation.
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55 3/31/2020 4/17/2020 BESS Please see PacifiCorp PacifiCorp’s Oregon IE RFP Attachment C, at note 25. The 25% capacity is a minimum capacity requirement consistent with the 2019
Please explain why BESS capacity is limited to 25% of the nameplate capacity IRP. PacifiCorp's RFP will have the 25% minimum but allow larger battery
of co-located generation facilities. Please provide any studies which confirm the storage capacities.
purpose of this limitation on BESS capacity for each project.

56 3/31/2020 4/17/2020 BESS Please explain what limits, if any, apply to BESS capacity for stand-alone There are no MW limits for standalone battery storage bids other than meeting
storage projects. any bidding requirements in the RFP.

57 3/31/2020 4/17/2020 Geography Please explain what “accounting for the costs and benefits of each bid, and the Each bid will have associated costs as well as credits, such as an operating
cost and benefits of the Energy Gateway South transmission line” means in the reserve credit. The optimal usage of Energy Gateway South may allow non-bid
following sentence: “Consistent with the 2019 IRP, PacifiCorp’s model will be resources to avoid curtailments during some hours. In addition to bid costs,
configured such that it can choose to select bids in eastern Wyoming these types of offsetting benefits are simultaneously considered in the model's
recognizing that those selections would require the addition of Energy Gateway evaluation of which bids generate the greatest system benefits.

South while accounting for the cost and benefits of each individual bid, and the
cost and benefits of the Energy Gateway South transmission line that is
necessary to enable the interconnection of those bids.”

58 3/31/2020 4/17/2020 Price Score Please see PacifiCorp PacifiCorp’s Oregon |E RFP Attachment C at 5. Please The PAR model is both licensed and proprietary. A detailed workbook or work
provide examples of how marginal system energy value and marginal operating paper that represents this calculation from PAR is unavailable. The reference in
reserve value will be calculated by the PAR modeling for all the resource types the Oregon |IE RFP presentation was meant to describe the optimization that will
eligible to bid. be performed by PAR, and how the results will be translated into a $/kW-YR.

59 3/31/2020 4/17/2020 Other Please see PacifiCorp PacifiCorp’s Oregon IE RFP Attachment C at 6. Please The 2020AS RFP spells out the energy performance requirements by resource
explain what resource performance data will be required to bid. type. This is generally a third-party report provided by the bidder substantiating

the resource's performance over the term of the proposed agreement.

60 3/31/2020 4/17/2020 Schedule Please describe in detail any material modification analysis and parameters you PacifiCorp will review each submitted bid to confirm that the proposed resource
will apply to any variation in size and project specifics, between an capacity and other metrics such as location, point of interconnection, and
interconnection study request in the queue as of January 31, 2020, April 15, resource type are consistent with its interconnection materials. Any "material
2020, and August 15, 2020 (as example dates), as compared to the size and modification analysis" associated with an interconnection submittal should be
terms of the bid submitted into the RFP. discussed with PacifiCorp Transmission.

61 4/1/2020 4/17/2020 Off-System During the pre-issuance bidder’s conference, it was mentioned that off-system The requirements for an off-system resource are as follows: The minimum
projects would need to meet two conditions: 1) In-Service Date of 12/2024, 2) eligibility requirements for off-system bidders include an unredacted
Proof of Transmission Service Availability. Regarding the second point, what interconnection system impact study with the third party transmission provider
are the specific criteria to show the project has available transfer capacity to and documentation of the availability of, and request for, long-term, firm third-
deliver to PAC’s system and be considered as a conforming bid? party transmission service from the resource’s point of interconnection with the

third party’s system to a point of delivery on PacifiCorp’s system that is
acceptable to PacifiCorp, achievable by December 31, 2024. Transmission
service documentation to PacifiCorp’s system is two-fold; firm capacity is
available on third-party transmission provider and bidder has made a request to
the third-party transmission provider to acquire firm point-to-point transmission
service to PacifiCorp’s system.

62 4/1/2020 4/17/2020 Interconnection We note that the January 31, 2020 proposed interconnection deadline is 6 CORRECTED 07/07/2020 - No. In compliance with PacifiCorp Transmission’s
months prior to the release of the issuance of the RFP proposed to occur on July proposed queue reform as filed with FERC on January 31, 2020, the
6, 2020. This deadline preceded the March 25, 2020 Pre-issuance Bidder's interconnection application request must be accepted by PacifiCorp
Conference associated with the opportunity. Will a bid be considered conforming Transmission as of January 31, 2020 in order to be included in the transition
despite not having an interconnection application submitted prior to the proposed cluster study in October 2020. Should that date as part of PacifiCorp
January 31, 2020 deadline for the transition cluster study? Transmission’s interconnection queue reform be modified before the RFP bid

due date of August 10, 2020, release of the 2020AS RFP in July 2020,
PacifiCorp will modify its RFP to reflect that.

63 4/1/2020 4/17/2020 Resource Types Bids from pumped storage hydro and nuclear resources, technologies requiring Presently, PacifiCorp's 2020AS RFP assumes PacifiCorp Transmission's
greater lead times, will be accepted if their scheduled completion is beyond proposed interconnection queue reforms filed with the Federal Energy
December 31, 2024. Other technologies, like compressed air energy storage Regulatory Commission will be approved before the release of the RFP to the
(CAES) also require greater lead times. To avoid potentially excluding CAES market in July. Under PacifiCorp Transmission's proposed interconnection
from the RFP, will PacifiCorp grant this resource a commercial deadline beyond queue reform proposal, projects that haven't submitted an interconnection
December 31, 2024? request by January 31, 2020 are deemed ineligible for participation in the

transitional cluster study. Accordingly, after January 31, 2020, PacifiCorp
reviewed PacifiCorp Transmission’s public OASIS application queue and only
identified long lead time pumped storage and nuclear resource interconnection
applications. No CAES projects were identified. Should that date as part of
PacifiCorp Transmission’s interconnection queue reform be modified before the
release of the 2020AS RFP in July 2020, PacifiCorp will modify its RFP
accordingly and reconsider the eligibility of CAES projects.

64 4/1/2020 4/17/2020 Resource Types Can resources with commercial deadlines beyond December 31, 2024 CORRECTED 07/07/2020 - Presently, PacifiCorp's 2020AS RFP assumes
(specifically pumped hydro, nuclear and CAES) receive an extended PacifiCorp Transmission's proposed interconnection queue reforms filed with the
interconnection deadline (from the proposed January 31, 2020) to reflect the Federal Energy Regulatory Commission will be approved before the release of
longer lead time these technologies require? For example, we would respectfully the RFP to the market in July. Under PacifiCorp Transmission's proposed
suggest establishing the interconnection requirement with the date of the RFP interconnection queue reform proposal, projects that haven't submitted an
release or the date that the bids are due. interconnection request by January 31, 2020 are deemed ineligible for

participation in the transitional cluster study. Accordingly, after January 31,
2020, PacifiCorp reviewed PacifiCorp Transmission’s public OASIS application
queue and only identified long lead time pumped storage and nuclear resource
interconnection applications. Should that date as part of PacifiCorp
Transmission’s interconnection queue reform be modified before the RFP bid
due date of August 10, 2020, release of the 2020AS RFP in July 2020,
PacifiCorp will modify its RFP accordingly.

65 4/1/2020 4/17/2020 Interconnection In the event that the FERC ruling on the proposed tariff is delayed, will the Specific to interconnection queue reform, PacifiCorp will align its RFP schedule
January 31, 2020 deadline for an interconnection application be a condition and milestones with a final FERC order. If FERC does not approve the
required for bid conformance in the 2020AS RFP? Would PacifiCorp consider interconnection queue reform application prior to the expected RFP release, the
extending the date of this requirement? Again, we would respectfully suggest an January 31, 2020 deadline would be irrelevant and just having an accepted
alternative later date for the purposes of compliance with the RFP. We note that interconnection request would not be acceptable. In that circumstance,
the webinar presentation states “RFP eligibility requirements or evaluation PacifiCorp would require bidders to provide at bid submittal in August 2020, the
criteria will be revised as necessary to align with the final version of minimum of an unredacted system impact study for the project showing costs
interconnection queue reform as approved by FERC before the RFP is issued to and timing for direct interconnection and network upgrades associated with the
the market. If not approved by the time the RFP is approved for issuance, the interconnection.

RFP will be revised to be consistent with the current interconnection queue
process as described in PacifiCorp Transmission’s OATT.”
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66 4/1/2020 4/17/2020 Interconnection Would PacifiCorp be open to a process where bidders accept the risk associated No. The RFP is to proceed in compliance with PacifiCorp Transmission’s
with the final interconnection costs associated with their bids into the RFP (i.e. interconnection study process at the time of the RFP is issued. As currently
they haven’t submitted by January 31, 2020 and are not in the transitional proposed, the RFP is modeled assuming PacifiCorp Transmission's proposed
cluster)? We note that the Phase | process will not have clarity as to the interconnection queue reform proposals are adopted by the Federal Energy
interconnection costs anyways (therefore bidders may be short-listed on the Regulatory Commission. As such, the RFP states that bidders are required to
basis of incomplete information and the transmission costs will not be known provide PacifiCorp evidence that they have an accepted interconnection request
until Phase 11l bidding in April of 2021 as we understand it). submitted with PacifiCorp Transmission by January 31, 2020.

67 4/1/2020 4/17/2020 Price Score With reference to the Non-Price Scoring matrix’s Project Readiness and To the extent any bidder is confirming no claim(s) or assumption(s) of any
Deliverability Criteria, could you please confirm that standalone energy projects federal tax credits in association with their bid, such bid will not be penalized in
that do not qualify for Federal Tax Credits will not be penalized for failing to this section of Non-Price Scoring.
provide documentation related to tax credit eligibility such as the “"documentation
of safe harbor equipment™?

68 4/1/2020 4/17/2020 Resource Types Will PacifiCorp consider non-conforming bids that may be superior in terms of If proposals do not comply with the RFP requirements and is deemed non-
providing system and ratepayer value? conforming, PacifiCorp in consultation with the IE, reserves the option to

eliminate such proposal from further evaluation in the RFP.

69 4/7/2020 4/17/2020 Other I would like to understand if there is the potential that PacifiCorp could divide the This proposed approach is not being considered. The 2020 all source RFP is
2020 All Source RFP into separate jurisdictional (state) RFPs, subject to their intended to comply with commission rules from each of our states.
own set of bidders rules? For example, if the Oregon PUC required certain
conditions of the RFP, would these be applied through the entire RFP, or be
specific to energy procured in the state of Oregon?

70 4/8/2020 4/17/2020 Resource Types From the web meeting a few weeks ago, wanted to ensure that legacy projects CORRECTED 07/02/2020 - Please see response to Q&A ID# 115. PaeifiCerp-
are included in this rfp. Are existing projects allowed to bid or is this all new vil-not pt-bids-in-the 2020AS-RFP-from-existing-operating-facilit
construction?

71 4/9/2020 4/17/2020 Interconnection I wanted to follow up regarding the requirement that all projects participating in PacifiCorp’s RFP has been drafted to align with milestone dates established by
PacifiCorp's 2020 All-Source RFP are required to have filed an interconnection PacifiCorp Transmission in their application which is pending FERC approval.
request by Jan 31. As PacifiCorp moves to respond to FERC's Deficiency Should milestone dates change as a result of an order from FERC prior to
Letter, we wanted to ask whether PacifiCorp would be willing to remove the Jan release of the RFP to market, PacifiCorp will make adjustments in its RFP
31 deadline and/or replace it with a later date -- for example, the date the final reflecting the change. Should interconnection queue reform not be approved by
RFP is issued would make sense. We believe PacifiCorp's overall approach to FERC prior to release of the RFP, PacifiCorp’s RFP will be modified to reflect a
queue reform is sound. We are just asking that the cutoff deadline for projects serial queue interconnection process as provided in PacifiCorp Transmission’s
that can participate in the RFP and transition cluster study be moved forward OATT.
and/or eliminated.

72 4/9/2020 4/17/2020 Interconnection Assuming that a project can satisfy any requirements that the RFP will have with Yes. Projects certified or self-certified as qualifying facilities (QFs) under the
respect to the date on which the project entered PacifiCorp's interconnection Public Utility Regulatory Policies Act are eligible to bid in the RFP, subject to all
queue, will PacifiCorp be accepting proposals from projects that are in the requirements of the RFP. However, any QF project that intends to sell power to
interconnection queue as a qualifying facility? the utility under the "must purchase" provisions of PURPA (and implementing

state laws), should not bid in this RFP and should comply with the applicable
requirements of applicable state law and the company's implementing QF
schedules.

73 4/13/2020 4/17/2020 Schedule I have yet to be able to access the draft RFP. Is it available? A draft was filed in Utah docket 20-035-05, and posted on commission website

on April 9th. A draft was posted in Oregon UM 2059 docket on April 10th.

74 4/13/2020 4/17/2020 Contracting In draft RFP statement and referring to pump storage hydro (PSH), "Due to the The form of agreement for a pumped storage project will be highly negotiated,
unique operating characteristics of a PSH, PacifiCorp has not included a and therefore a form of agreement is not planned for issuance in the RFP.
pro-forma PSH agreement, rather the PSH will be an individually negotiated Bidders for pumped storage hydro projects should provide sufficient information
agreement." Question - Without a pro-formal agreement that we would prefer to that allows the company to evaluate the economic and commercial merits of the
see, at least a shell of/high-level framework, any clarity on what we should be proposal consistent with the requirements of the RFP. Bidders for pumped
bidding in as it relates to a tolling agreement? storage projects should submit a proposed term sheet with their proposals and

are not required to mark-up or comment on the forms of agreement included in
the RFP.

75 4/13/2020 4/27/2020 Interconnection Can you confirm that the interconnection cluster study to be performed by Pac- PacifiCorp transmission will study each generator interconnection consistent with
Trans for the projects making the initial shortlist will assume that each project is the details of the generator's interconnection request.
declared a network resource (i.e., rather than an energy-only resource)? |am
trying to confirm that PacifiCorp will be evaluating the full deliverable
interconnection cost of each shortlisted project.

76 4/13/2020 4/27/2020 Geography Based on my read of the draft RFP filed with the Utah PSC: 1. Each project will The initial pool of resources by location and resource type will be a function of
receive a relative price score (0 to 75) based on its bid costs net of the the eligible bids received at each location. At each location, the screening
associated system-value as determined by the PaR model. (Page 27 of RFP, model will review and evaluate every bid submitted, and calculate a price score
second and third paragraphs), 2. The price score will be added to the non-price to which the non-price score will be added. The top bids representing 150% of
score (0 to 25) to arrive at a total score (0 to 100). PacifiCorp will use the the locational maximum generation by resource type will be submitted to
combined score to rank bids (page 28 of draft RFP, paragraph immediately PacifiCorp's Integrated Resource Planning for modeling to determine the initial
below table), 3. "PacifiCorp will identify an initial pool of resources by location short list. The initial short list will be limited to ~150% of the stated location
and resource type based on the total bid score .... This initial pool of resources maximum generation, without regard to generation type. Therefore, the price and
will be made available as resource alternatives for IRP modeling”. (page 28 of non-price scoring process is unique to the screening stage of this process.
draft RFP, paragraph immediately below table), and 4. "Upon identification of the
initial pool of bids, bid inputs will be submitted to the IRP team for modeling of
the resources using the production cost models used in the 2019 IRP. The
production cost models will select the optimized portfolio of resources subject to
the same total capacity limits used to score and rank bids in the initial pool of
resources. As noted above, PacifiCorp will limit the capacity in a given location
to 150% of the capacity included in the Company’s 2019 IRP preferred portfolio."

(page 28 of draft RFP, first paragraph of Section 3). My question are: 1. How
many bids/how much capacity will be included in the “initial pool of resources" (3
above) subject to the production cost model used in the 2019 IRP (4 above)?
Presumably the capacity of the initial pool of resources must exceed 150% of the
capacity included in the company's 2019 IRP preferred portfolio. 2. Will the total
price + non-price score (2 above) be used in the production cost model
described in step 4 above? Or are those scores only used to determine the
“initial pool of resources" and then subsequently disregarded?
77 4/14/2020 4/27/2020 Agreements / What is the required credit support/security for pumped storage? It isn’t Please see page 3 and 4 of Appendix D. For a PPA, development security is
Contracting abundantly clear reading Appendix D? $200/kW through COD then dropping to $100/KW for term. For a BTA,
development security is $200/kW up to COD/closing. The RFP speaks in terms
of December 31, 2024 as it is the default COD. For pump storage, it will be the
COD as determined by the developer.
78 4/14/2020 4/27/2020 Agreements / On Equipment Supply Matrix (attached), do you want us to create a tab for hydro The forms and appendices in the draft 2020 all-source RFP do not cover all
Contracting or is this something PAC can provide as a template? resource types. Bidders should fill-in as much of the Equipment Supply Matrix
as possible and add additional rows or a new tab to provide any other equipment
information pertaining to the specific resource type being submitted.
79 4/15/2020 4/27/2020 Agreements / May wind projects propose a COD earlier than 12/31/2024? May solar projects? Yes.
Contracting
80 4/15/2020 4/27/2020 Interconnection What is the current timing of the Gateway South transmission line? When will The 2019 IRP targets a commercial operation date for Gateway South of 2023.

you file the CPCNs?

PacifiCorp is tentatively planning on making the required CPCN filings in Q2 or
Q3 2020.
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81 4/15/2020 4/27/2020 Interconnection What is the current in-service date? Does the PTC extend the in-service date? PacifiCorp assumes this relates to the in-service date of the Gateway South

transmission line. The 2019 IRP projects a commercial operation date for
Gateway South of 2023. The availability or expiration of federal investment or
production tax credits has not factored into PacifiCorp's estimated in-service
date for this component of the company's long-term transmission plan.

82 4/15/2020 4/27/2020 Resource Types Does expansion of an existing operating resource count as “green-field”? Yes, if existing operating resource is owned by the bidder.

83 4/15/2020 4/27/2020 Resource Types Will PAC accept a bid for a new BESS collocated with an existing generating Yes, provided the new BESS can satisfy all the requirements for eligibility in the
facility? RFP, including conforming interconnection arrangements.

84 4/15/2020 4/27/12020 Resource Types The RFP page 4 says 25% is a “minimum” percentage of co-located renewable The “minimum” installed capacity for a battery which is co-located with a
resource installed capacity, is that correct? Our previous understanding was that renewable resource is 25%.

25% was the maximum.

85 4/15/2020 4/27/2020 Resource Types Will PAC accept combined PPA/BTA proposals for solar projects such that one CORRECTED 07/15/2020 - Yes. Such a combined proposal, if selected, would
could not be selected without the other? And would such combined proposal ultimately be contracted under two separate agreements, one for the PPA and
can be contracted for under one single, combined agreement? the other for the BTA. Also, please see response to Q&A ID# 207.

86 4/15/2020 4/27/2020 Interconnection What is considered satisfactory evidence that interconnection or transmission The minimum eligibility requirements for off-system bidders include an
service on a third-party’s system is “readily obtainable”? unredacted interconnection system impact study with the third party transmission

provider and documentation of the availability of, and request for, long-term, firm
third-party transmission service from the resource’s point of interconnection with
the third party’s system to a point of delivery on PacifiCorp’s system that is
acceptable to PacifiCorp.

87 4/15/2020 4/27/2020 Interconnection Will the interconnection or transmission service costs associated with a project Bidders proposing a resource that interconnects to a third-party transmission
on a third-party’s system be considered when PAC creates its shortlist, even system are responsible for all interconnection costs and transmission charges
though these costs are not considered when evaluating projects on PAC’s required to deliver the output (on a firm basis) to the identified point of delivery
system? on PacifiCorp's system that is acceptable to PacifiCorp. These costs will not be

included in the evaluation of PPA proposals as they will be the responsibility of
the bidder, if selected.

88 4/15/2020 4/27/2020 Agreements / What documentation of site control is acceptable? (e.g. MOU, LOI, Lease, Documentation demonstrating reasonable evidence of site control includes real

Contracting Easement, Option, etc.) property leases, easements or binding option agreements. The terms of a letter
of intent will be reviewed to determine whether it demonstrates a clear,
unconditioned right to acquire the property associated with a bid resource,
consistent with the terms of the bid. If a submitted LOI is deemed too conditional
in nature, it will be rejected, in PacifiCorp's reasonable determination.

89 4/15/2020 4/27/2020 Interconnection Can a project be bid with less nameplate capacity than the associated If the interconnection customer has confirmed with PacifiCorp's transmission
interconnection request, if the interconnection rules allow the request to be function that reducing the size of the interconnection request will not trigger a
downsized in the interconnection process? Material Modification under the OATT rules, then yes. It would be best to secure

this confirmation from PacifiCorp's transmission function before the bid is
submitted. PacifiCorp's bid evaluation team reserves the right to request further
information from the bidder to evaluate whether such bid project (if smaller than
the proposed project identified in the associated interconnection materials)
compromises the viability of the bidder's eligibility for PacifiCorp Transmission's
transitional interconnection cluster study process (assuming PacifiCorp
Transmission's interconnection queue reform proposal is approved by the
Federal Energy Regulatory Commission and such project is selected for this
RFP's initial shortlist) or otherwise results in the interconnection application not
reasonably supporting the commercial operation date or other key components
proposed in the bid. Please refer also to PacifiCorp's response to Question 43
above.

90 4/15/2020 4/27/2020 Price Score Please provide the actual values for “internal assumptions for key financial Due to the volatility of certain of these assumptions over time, the input values
inputs (i.e. inflation, discount rates, marginal tax rates, asset lives, AFUDC rates, requested will be posted in the June/July timeframe (closer to the final RFP's
etc.) and PacifiCorp carrying costs (i.e., integration costs, owner’s costs, etc.)’ as release).
referenced in the draft RFP page 27

91 4/15/2020 4/27/2020 Agreements / Is an independent third party engineering firm’s forecasted energy performance Both wind and solar renewable bids (offered as either PPAs and BTAs) will

Contracting analysis required for bids of all types of resources or just wind? require an independent third party assessment, satisfactory to PacifiCorp,
validating resource estimates (see 2020AS RFP Section 5B). For bids chosen
for the Initial Shortlist, PacifiCorp will be engaging its own independent third
party to review and evaluate all wind and solar resource estimates.

92 4/15/2020 4/27/2020 Agreements / Are two years of on-site meteorological tower data required for solar BTA bids? F lar BTA-bidsPaciiCorp-willrequire-bidd ide-atleast ¥ 3

Contracting it 1 d-solarresource-dat: partof the bidder lar resour
p i ibec-in-Section5B: SEE RESPONSE TO Q&A#
114.

93 4/15/2020 4/27/2020 Agreements / Is one year of on-site meteorological tower data required for solar PPA bids?

Contracting

it ired-t ik 1 i based-on-TMY-data-flisti

94 4/16/2020 4/27/2020 Price Score Noting that IEs are working for Utah and Oregon PUCs, how will proposed Each bid will be evaluated based on its estimated system benefits, as a system
generation interconnecting to PacifiCorp's system but based in Idaho be resource, regardless of the state in which the resource is interconnected, or how
evaluated? the resource is otherwise delivered to PacifiCorp's system.

95 4/16/2020 4/27/2020 Agreements / Appendix C-3 of the draft RFP filed with Utah commission states that P g

Contracting « All BTA bid submittals must include a minimum of two years of on-site it farreseuree-dat part-of the-bidder larreseur
meteorological tower data, converted to an estimated MWh of production on an Section-5B—eraselarPPAbidPacifiCorp
hourly time scale. ill-notrequire-bidder provide-to-provide-on-sit n | solarresource-dat:

* PPA bid submittals must include a minimum of one year of on-site part-of-the-bidder's-sela A i ibeeH t
meteorological tower data, converted to an estimated MWh production on an 5B—H: —as-deseribed-in-the- RFRbidderwill- be-required-to-provid lar
hourly time scale. timate-based-on-TMY-data-ffisting-speeific TMY-point: d-ane
Can you please confirm whether on-site resource data is required for solar larresource-time-duration-data)-for-purp F ining-th t's-long
projects? The term "meteorological tower" suggests that these requirements are term-selarreseuree— SEE RESPONSE TO Q&A# 114.

applicable to wind energy projects.

96 4/17/2020 4/27/2020 Agreements / There was mention on workshop call that you don’t have a PSH toll agreement We are currently developing an internal financial screening model for PSH. We

Contracting yet but are working on it which we’d be very interested to review. However, it currently anticipate PSH bids to be structured as a toll that would include a
was also mentioned that the battery PPA agreement gives a good indication of capacity payment in $/kw-month coupled with other variable operating charges.
what to expect. Reviewing this form, the storage price is expressed in $/MW.

Accordingly, we are seeking clarification that for PSH toll you'd be looking for a
capacity payment in $/kw-month? Please advise.
97 4/17/2020 4/27/2020 Resource Types Noting that the draft RFP indicates that PAC will not accept bids from existing

operating facilities. Will PAC consider bids for repowerings of existing operating
facilities?

CORRECTED 07/02/2020 - Please see response to Q&A ID# 115 . Ne-this RFP-
o ) )
el 'y
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98 4/17/2020 4/27/2020 Resource Types Will PAC consider bids for resources connecting to the Colstrip Transmission Yes, given the minimum eligibility requirements as set forth in the RFP are met.
System? If yes, would PAC evaluate such a bid assuming the use of PAC’s “No” is response to second sentence question.
existing transmission rights on CTS to deliver facility output to PAC’s system?

99 4/17/2020 4/27/2020 Interconnection If a bidder plans to submit two base bids, one for stand-alone solar and one for WHILE IT WILL DEPEND ON THE SPECIFIC DETAILS OF THE TWO BASE
solar co-located with BESS, and the two base bids reference the same project BIDS DESCRIBED IN YOUR EXAMPLE, Using a single interconnection request
with the same point of interconnection, is a single underlying interconnection to support two different bids would VERY LIKELY mean non-alignment for one of
request acceptable for both base bids to meet the RFP’s Bid-Interconnection the bids with such single interconnection request. As discussed in the RFP,
Request consistency requirements? Or would two underlying interconnection where there is non-alignment between a bidder's bid and the interconnection
requests be required — one for solar, and one for solar co-located with BESS? materials submitted in association with the bid, PacifiCorp's bid evaluation team

reserves the right to request further information from the bidder to evaluate
whether its bid compromises bidder's eligibility for PacifiCorp Transmission's
transitional interconnection cluster study process (assuming PacifiCorp
Transmission's interconnection queue reform proposal is approved by the
Federal Energy Regulatory Commission and such project is selected for this
RFP's initial shortlist) or otherwise results in the interconnection application not
reasonably supporting the commercial operation date or other key components
proposed in the bid. Please refer also to PacifiCorp's response to Question 43
above.

100 4/21/2020 4/27/2020 Other My client, that is a geothermal developer, will not be eligible to bid into the PacifiCorp is not able at this time to respond to questions unrelated to this RFP.
upcoming RFP. However, we are trying to determine the optimal pricing PacifiCorp refers the questioner generally to PacifiCorp's 2019 IRP.
mechanism for future opportunities. For a geothermal plant, that essentially
provides 24/7 power, would RMP be interested in a capacity contract, or tolling
arrangement? If for capacity, what is the current need for capacity for RMP?

101 4/22/2020 5/12/2020 Agreements / Reviewing BESS PPA, curious when Exhibit K will be provided in reviewing this PacifiCorp has provided a standalone BESS termsheet that would be more

Contracting agreement as a proxy for a pumped storage tolling agreement. applicable to a pumped storage hydro project.
102 4/22/2020 5/12/2020 Agreements / Is the tolling agreement term sheet provided previously in PacifiCorp's 2019C The tolling agreement in the 2019C RFP is an example of a tolling agreement
Contracting RFP a good template for a draft pumped storage tolling agreement, to help with that would be done under either an ISDA Master Agreement with Power Annex
preferred structuring? on PacifiCorp's standard terms as mutually agreed or EEI Master Power
Purchase & Sale Agreement on PacifiCorp's standard terms as mutually agreed.
A bidder is free to refer to that prior form but should also review the enclosed
standalone BESS termsheet included in this RFP.

103 4/23/2020 5/12/2020 Interconnection Timelines on Gateway South is an important element in capital timing, financing, Please see responses to Q&A ID#s 34, 80 and 81.

IDC, equipment, commodities and material escalation rates impacting RFP bid
pricing. Can PacifiCorp provide a Gateway south regulatory and construction
schedule to provide visibility into the current project status?

104 4/23/2020 5/12/2020 Geography Can you confirm PacifiCorp’s treatment of Locational Capacity Limits? For The map on the left in Appendix H of the RFP shows the preferred portfolio
example, is the maximum amount of resources that PacifiCorp will accept in topology with locational “bubbles” where the IRP models selected resources
PDX/Coast 130MW (i.e. 195/1.5)? Will a bid in excess of 130MW (or 195MW) be accounting for expected transmission upgrades in those areas.
deemed non-compliant? The map on the right in Appendix H shows the 150% capacity targets proposed

for those same bubbles in the RFP for its initial shortlist selection. As has been
done in the prior RFPs, PacifiCorp scores and ranks a pool of resources greater
than its need for selection to the initial shortlist. For this RFP, PacifiCorp is
proposing 150% of the preferred portfolio in each locational bubble but also
incorporating the diversity of the resource type, meaning PacifiCorp will score
and rank bids by resource type up to 150% in each bubble. For example in
southern Oregon, the 150% target is 750 MW, so PacifiCorp will score and rank
a solar-only pool up to 750MW, wind-only pool up to 750 MW, solar with battery
pool up to 750 MW, etc., depending on the bids in that locational "bubble.”
These pools in aggregate for each locational bubble are expected to exceed the
150% limit. From these pools, the IRP model will select the initial shortlist made
up of the optimum mix of resources at the 150% target.

For your example, the Locational Capacity Limit for PDX/Coast is 195 MW even
though it was not an area picked in the 2019 IRP preferred portfolio based on
expected network upgrades during the RFP on-line horizon. In this case the 195
MW represents the MW limit reflecting the next long-term planning upgrade by
PacifiCorp Transmission at some future date beyond 2024. A bid in excess of
195 MW would still be compliant in the RFP subject to meeting all the
requirements of the RFP.

105 4/23/2020 5/12/2020 Resource Types Does PacifiCorp have a preference for smaller projects or is it equally PacifiCorp does not have preference for a certain size project.
acceptable to fill the full capacity for a location with a single project if more
economic?

106 4/23/2020 5/12/2020 Geography What is the rationale behind choosing the major substations associated with the The rationale behind providing Appendix H-1 was to respond to questions we
Locational Capacity Limits listed in Appendix H-1? Are these locations where a received during the March 18, 2020 Oregon workshop with IE stakeholders on
resource such as storage would deliver the greatest value? Does interconnection RFP modeling and scoring, the March 25, 2020 Pre-issuance RFP bidder's
capacity simply not exist at other substation locations? conference Utah, as well as questions we received to our 2020 All Source RFP

email inbox (see Q&A ID#17). We received several questions about how to apply
our Locational Capacity Limits to specific project locations. In response, we
posted Appendix H-1 to align the Locational Capacity Limits to substations found
in the publically available OASIS queue. Whether interconnection capacity
exists at certain substation locations is not a question that was considered in the
development of Appendix H-1.

107 4/23/2020 5/12/2020 Geography Please confirm that a project connecting into a substation that is not listed in Projects are not required to be interconnecting to only those substations listed in
Appendix H-1 would still be considered compliant. Appendix H-1.

108 4/23/2020 5/12/2020 Resource Types PacifiCorp’s RFP states that it will accept a tolling contract bid for pumped Yes.
storage hydro resources. For a system that exhibits similar characteristics as
pumped storage hydro, (i.e. compressed air energy storage), would PAC
consider a tolling contract bid as well as the BSA?

109 4/23/2020 5/12/2020 Geography How will projects that do not conform to the IRP Preferred Portfolio geographic Depending on the number and resource types for bids submitted in such
clusters be judged during evaluation? Will they be deemed less competitive than locations, PacifiCorp will utilize the same 150% format as described in Q&A ID#
an identical bid that is proposed in a preferred location? What is the 104 above. But instead of using the IRP preferred portfolio capacity enabled by
methodology for incorporating this impact into the ranking process? the estimated costs of potential network upgrades in that location as the starting

point for evaluation, the MW capacity will be based on the interconnection
capacity in that location at the time the IRP ran its evaluation.
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110 4/27/2020 5/12/2020 Agreements / We would like a clarification regarding Appendix C-3, Third Party Performance PacifiCorp would prefer that all solar and wind resource assessments be
Contracting Report, specifically for solar projects. Does the report need to be prepared by an prepared by an outside independent energy modeling firm to assure
outside independent energy modeling firm, or can it be prepared by Bidder’s in- independence; however, we are aware that several bidders have "in-house"
house engineering department using licensed industry-standard modeling resource assessment teams that derive such estimates. Therefore, if a bidder
software (such as PVSyst for example)? provides both an "in-house" resources assessment, as well as the methodology
and the required underlying data used for this assessment, PacifiCorp will accept
the resource analysis provided for purposes of initial evaluation. PacifiCorp
reserves the right to require a third-party assessment if it feels it cannot
reproduce the bidder's in-house assessment.

111 4/13/2020 5/12/2020 Interconnection We understand that for all proposals PacifiCorp requires a project to be eligible No, bidders can choose energy resource or network resource interconnection
for inclusion in PacifiCorp ESM's network integration transmission service service. PacifiCorp ESM intends to designate any resource selected in this RFP
agreement as a designated Network Resource - does this requirement obligate as a network resource for purposes of using network transmission service under
the project to obtain a specific interconnection service status? PacifiCorp’s Network Integration Transmission Service Agreement with

PacifiCorp Transmission.

112 4/13/2020 5/12/2020 Interconnection For projects located within PAC's service territory will PAC designate those Yes.
resources as Network Resources regardless of the interconnection service
requested as part of the interconnection request or service established within the
interconnection agreement?

113 4/28/2020 5/12/2020 Other Will you allow different contracting structures to be listed on a single bid as an No, different contracting structures will each need to be evaluated separately.
alternative (without paying another bid fee) rather than as an additional base Therefore, they will be deemed as alternatives according to the RFP Main
bid? This would allow for direct comparison of different contracting structures Document.
and greater assurance of least-cost least-risk procurement and less ability to
bias utility ownership.

114 4/28/2020 5/12/2020 Agreements / It appears that you require the same amount and types of on-site data for wind For required bid information, PacifiCorp will accept two years of solar irradiance

Contracting and solar, but those are very different resources with different resource satellite data provided from Solargis or SolarAnyway in lieu of on-site solar panel
measurement methods. Would you allow solar projects to use satellite irradiance met data for all solar PPA and BTA bids. However, should a solar BTA bidder
data in lieu of physically “on-site” measurements? We understand that on-site be selected to the initial shortlist, to remain on the initial shortlist, bidder must
measurements for solar can vary widely on the same site, and requiring 1 or 2 commit to install at least one solar monitoring station on the proposed solar site
years of that data has much less predictive value than more years of satellite by November 15, 2020 with the ability to capture solar irradiance data for at least
data. In addition, can reports for resource data be produced by the bidder, if eight months and prior to being considered for the final shortlist. If a solar BTA
verifiable by PacifiCorp? bidder is selected to the final shortlist, bidder will commit to maintaining at least

one on-site solar monitoring station through the entire construction period and
provide the solar monitoring station and all collected solar irradiance data to
PacifiCorp at BTA closing.

NOTE: THIS RESPONSE REPLACES PRIOR Q&A RESPONSES #92, #93
AND #95.

115 4/28/2020 5/12/2020 Resource Types What is your reasoning for allowing only “greenfield sites” to bid? Does this Bidders are free to propose a new resource on a "brownfield" site (i.e., a parcel
exclude sites around your retiring coal plants or other plants already serving previously used for commercial or industrial purposes). With respect to bidding
PacifiCorp customers? It seems that projects adjacent to or expansions of existing resources in this RFP, such resources under contract with PacifiCorp
existing projects can at times be more economical, are more likely to come to are already modeled in the IRP and the preferred portfolio that resulted from this
fruition (fewer permitting challenges) and their forecasted production is more modeling effort represents new, incremental resources. The RFP, in turn, seeks
accurate (given proximity to operating resource for which actual operational data a portfolio of resources that aligns with the preferred portfolio. In regards to the
is available). economics of new resources, the interconnection queue as of January 31, 2020

shows approximately 43,000 MW of interconnection requests or executed LGIAs,
thus ensuring a large robust and competitive pool of new resources available to
the RFP. New resources bring the next generation of technology, design, and
control into the portfolio. PacifiCorp believes that, based on past RFP
experience, it is unlikely there will be limited, if any, existing facilities either
directly interconnected or off-system, that would otherwise be eligible to bid and
would do so. PacifiCorp has allowed existing projects to bid in previous RFPs
and would consider a similar approach in the 2020AS RFP if parties support it
subject to the following conditions:

« Bidder cannot terminate an existing contract to bid into RFP

« The existing contract must expire before the required on-line date as proposed
in a bidder's bid.

« Bid must meet all other requirements in the RFP.

116 4/28/2020 5/12/2020 Resource Types For bids on third-party transmission systems: What proof will be required that Please see response to Q&A ID# 61.
transmission service capacity is available? Will it simply be a static query of
OASIS reservations or also a forward-looking inquiry into potential retirements
and transmission build-out?

117 4/28/2020 5/12/2020 Resource Types How will projects be ranked according to their capacity contributions, particularly Please see response to Q&A ID# 13 and 104.
for co-located renewables plus storage? How will you determine their $/kw
ranking for the initial shortlist?

118 5/6/2020 5/12/2020 Agreements / Does a PVSyst resource estimate report by itself satisfy the third party Please see response to Q&A ID# 110.

Contracting assessment requirement of the RFP, or does PacifiCorp require a third party
expert who is independent from Bidder to generate the PVSyst resource
estimate report?

119 5/12/2020 6/18/2020 Interconnection Can you please let us know how PAC will look at suspended queue positions If a bidder bids a project in the RFP that has an executed LGIA that is currently

that have an LGIA?

in suspension, PacifiCorp expects the bidder to confirm in its bid package (i) the
expiration date for the LGIA suspension period; (ii) when bidder is proposing to
remove the LGIA from suspension in the course of the RFP process; and (iii)
what updates to the LGIA the bidder anticipates will be made upon the project's
LGIA being taken out of suspension (e.g., estimated in-service date, changes in
project size or technology). For purposes of initial bid evaluation, PacifiCorp will
accept a bid that is associated with a suspended LGIA, provided all other RFP
requirements are satisfied. If the bid is selected to the initial shortlist, PacifiCorp
will consult with the bidder and scrutinize the facts associated with the
suspended LGIA in more detail to confirm the reasonableness of bidder's
proposal, in terms of estimated in-service date, and other facts relevant. During
the transition interconnection cluster study period from October 2020 to April
2021, the bidder will confirm with PacifiCorp Transmission that its costs and
schedule are still accurately captured in the suspended LGIA. If the bidder is
selected to the final shortlist and approved/acknowledged by the Commissions,
bidder will remove the project from suspension within 60 days of Commission
decision.
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120 5/12/2020 6/18/2020 Resource Types As it relates to RFP proposals for Yakima need 395MW solar / 99MW battery, 1) PacifiCorp's response to the question posed in subpart (1) assumes the question
When would a Washington project for delivery to Yakima be open into RFP? 2) refers to whether there is a requested commercial operation date for projects bid
Would off network delivery to Mid-C be accepted for Yakima using the Vantage- for delivery into PacifiCorp's Yakima area. As stated in the RFP, the requested
Pamona as long as project has firm transmission to Mid-C secured? In this case COD for any resources bid in this RFP (for all proposed areas on PacifiCorp's
similar to previous question #28 — at what date is unredacted system impact system) remains by end of year 2024. In response to the question posed in
study due for submission? 3) Would a Mid-C delivery need to be in Pac subpart (2), the RFP does not specify or specifically limit the potential points of
transmission queue by January 31st deadline? delivery on PacifiCorp's system for projects that are interconnecting to third party

transmission systems (i.e., "off-system" or "off-network" projects). See response
to Q&A ID# 28 regarding requirements involving transmission service for such
proposed off-system resources. For proposed deliveries around the MidC
market hub, there are multiple substations that comprise the various points of
delivery of MidC, and of those points, Wanapum, Vantage, and Midway are
physical points with direct connections to PacifiCorp's transmission system. The
unredacted off-system interconnection system impact study (and associated
materials related to the proposed transmission service to bring the output of the
resource to a PacifiCorp point of delivery, as summarized in Q&A ID# 28) will be
due by the RFP bid due date. Finally, PacifiCorp's response to the question
posed in subpart (3) assumes this question relates only to an off-system
resource(s) (i.e., a resource proposing to interconnect to a third-party
transmission system). If so, the January 31st eligibility date for PacifiCorp
Transmission's planned 2020 transitional cluster study does not apply. If a
project is proposing to interconnect to PacifiCorp's transmission system, then
PacifiCorp Transmission's rules for transitional cluster study eligibility would
apply, including the January 31st cut-off date.

121 5/13/2020 6/18/2020 Resource Types | would like to inquire as to whether hydrogen storage and hydrogen fuel cell Yes, such bids are acceptable, subject to the minimum bid requirements in the
delivery interconnection would be considered as part of the BESS RFP. With respect to projects proposing to interconnect to PacifiCorp's

transmission system, please note the requirements for transitional cluster
eligibility, which include have a valid interconnection request submitted by
January 31, 2020. Please see response to Q&A ID# 63.

122 5/17/2020 6/18/2020 Interconnection How will the costs of Gateway South be modeled in the bid review process and Costs associated with Gateway South (GWS) will not be incorporated in the
proposal of the overall portfolio of chosen bids in the 2020 RFP? determination of the initial shortlist. It's important to understand the difference
At page 26 of the RFP, Phase 1, you state: "Bids in the Wyoming east cluster between project-allocated transmission costs and the evaluation of the GWS
area are expected to trigger Gateway South to be added and account for its cost system investment. All projects that require GWS for interconnection into
as part of the initial shortlist modeling process and later in the final shortlist PacifiCorp’s transmission system will only be assigned incremental costs, both
modeling and selection process." Interwest would hope that the bids direct assigned and network upgrade, that are outside the currently defined
interconnected to this line are not assessed the cost of the line, which should be scope of the Gateway South project. However, the economic viability of GWS is
socialized across the entire portfolio. How will those costs be “allocated” between contingent on the bids received as part the 2020AS RFP connecting to GWS. If
and among bids and the proposed final portfolio? the system benefits from the sum of both GWS and the new resources bid do not

provide adequate system benefits to PacifiCorp’s rate payers (very similar to EV
2020), both GWS and all associated bids requiring GWS may be abandoned.

123 5/20/2020 6/18/2020 Resource Types With the completion of the Pomona-Vantage 230 kV PacifiCorp transmission The RFP does not limit proposed points of delivery. PacifiCorp assumes the
project, is the Vantage Substation a viable point of delivery for the upcoming question of “viable” refers to whether or not Vantage substation is a point with
procurement? direct connection to PacifiCorp transmission system. If that was entirely the

intent of the question, the response is “yes”.

124 5/26/2020 6/18/2020 Geography The draft RFP and related information make it clear how projects within each PacifiCorp has stated in recent RFP workshops that the 150% capacity and
"load pocket" (e.g., Southern Oregon, Northern Utah, etc.) will be evaluated technology cap is only an “indicator or marker” where PacifiCorp and the IEs
against other projects within the same load pocket. To what extent and how will should begin evaluating whether additional bids should be considered.
projects within one load pocket be evaluated against projects in other load PacifiCorp has committed to work closely with the IEs to assure that bids are not
pockets? For example, how will PacifiCorp account for an abundance (> 150% unfairly eliminated too early in the selection process. However, the “bubble” or
of the published locational initial shortlist capacity limit) of relatively high-value load pocket concept was derived from the IRP topology providing guidelines to
projects in one load pocket versus an absence of high-value projects in a what transmission capacity could be available considering only the 2023-2024
separate load pocket? timeline unique to this RFP. With the IE’s involvement, the mix across locations

may vary from the 150% limit in a location, ultimately based on bids submitted
and resulting bid ranking by location.

125 6/5/2020 6/18/2020 Interconnection There was a previously set date (in May | believe) to have submitted an To be considered as an eligible bid in the RFP, all minimum eligibility
interconnection application by that date in order to be considered for the RFP. requirements will need to be met as defined in the RFP.

My question is, would proposals who did not meet that interconnection
application deadline still be considered if everything is met by the RFP deadline?

126 6/8/2020 6/18/2020 Interconnection Would PacifiCorp consider as “conforming” a proposal from a resource that has Nothing in PacifiCorp’s queue reform filing or FERC’s May 12, 2020 order
submitted a surplus interconnect service request under FERC Order No. 845 (to approving that filing changed the separate surplus service interconnection study
be paired with an operational resource) if the surplus interconnect request was process set out in PacifiCorp OATT Section 38.3. PacifiCorp transmission would
made after January 31 2020? therefore accept requests for surplus interconnection service — requests that, by

definition, do not require new interconnection capacity and cannot cause network
upgrades — submitted after the January 31, 2020 cut-off date for regular
interconnection requests. As a result, PacifiCorp’s RFP team would also
consider a proposal from a resource that has submitted a surplus
interconnection request after January 31, 2020 and has received a timely study
evaluating that request.

127 6/8/2020 6/18/2020 Geography I understand from PAC that, “The requirements for an off-system resource are as CORRECTED 07/02/2020 - Please see response to Q&A ID# 120. As part of
follows: The minimum eligibility requirements for off-system bidders include an bid submittal, evidence and assumption of a TSR request with a POD of MID-C
unredacted interconnection system impact study with the third party transmission Remote and a sink of Midway 230 would be acceptable. The RFP does not limit
provider and documentation of the availability of, and request for, long-term, firm proposed points of delivery. PacifiCorp does not plan to post to a list of all
thirdparty transmission service from the resource’s point of interconnection with potentially acceptable PODs.
the third party’s system to a point of delivery on PacifiCorp’s system that is
acceptable to PacifiCorp, achievable by December 31, 2024. Transmission
service documentation to PacifiCorp’s system is two-fold; firm capacity is
available on third-party transmission provider and bidder has made a request to
the third-party transmission provider to acquire firm point-to-point transmission
service to PacifiCorp’s system.”

Can you please provide a list of PODs that are acceptable to PAC? Specifically,
would PAC accept demonstration of a TSR request with a POD of MID-C
REMOTE with a sink of Midway 230?

128 5/12/2020 6/18/2020 Resource Types | understand that the current PacifiCorp RFP does not allow for floating solar. All resource types are eligible to bid in the RFP subject to meeting minimum
However, as it uses an existing resource without having to take up valuable eligibility requirements as defined in the RFP.
farmland or tearing down forests and is being deployed widely outside the US,
would your client reconsider incorporating floating solar as part of the RFP bid?

129 5/5/2020 6/18/2020 Geography Is the McNary Substation (https://www.pacificorp.com/transmission/transmission- Walla Walla.
projects/energy-gateway/west-of-hemingway.html) considered in Walla Walla or
W. Valley per the below Locational Capacity Limits provided by PacifiCorp?
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130 6/17/2020 71612020 Other Are the base bids and alternatives that we include in Appendix B-1 — Notice of Up until bid due date, modifications or adjustments to base bids and or
Intent to Bid Form binding? In other words will we be limited to the base bids and alternatives, as initially described in a party's Appendix B-1, will be allowed.
alternates included in Appendix B-1 or can we adjust our actual proposal?

131 6/17/2020 716/2020 Other Many Utilities, in an effort to ensure a robust and diverse response to an RFO, PacifiCorp does not plan to provide supplier lists for posting on the RFP website.
will publish supplier lists for posting on the RFO website so that all bidders can
be aware of interested and local suppliers. Does PacifiCorp plan on doing that in
this case?

132 6/17/2020 71612020 Other The PacifiCorp June 1, 2020 reply to the PUC of Oregon (Docket UM 2059 — To this question, please review Appendices B-2 and D of the final RFP
PacifiCorp’s Reply Comments), notes in reply number D.2. Timing of documents when issued. When submitting bid, a description of financing plan is
Commitment Letters: to be included, and a letter from the entity providing financial assurances stating
“PacifiCorp ... requires a letter from the entity providing financial assurances at that it will provide financial assurances on behalf of the bidder. In addition, the
the bid submittal stating that it will provide financial assurances on behalf of the form of commitment letter will be due within 20 business days of being selected
bidder.” for the initial shortlist.

We are confused by the fact that you go on to state that “the formal letter of
commitment as attached in Appendix D is due to PacifiCorp 20 business days
after selection to the initial shortlist.” Examples of the form of the formal letter of
commitment is provided in Appendix D, but it does not provide information on
the form or content of the informal letter due with bid submissions. Can you
clarify on who the informal letter is expected of, and what is content should be?

133 6/17/2020 716/2020 Other Appendix D also states that “The bidder may be required to post credit This referenced section in Appendix D is in regards to the requirement to provide
assurances...” but does not further define how this requirement is triggered. Can credit assurances or post security (bonds, letters of credit, etc.), to secure
PacifiCorp please more clearly define the criteria that will be used to determine if advance payments and/or performance, and such requirement will depend on
a bidder will need to post credit assurance. PacifiCorp’s evaluation of the bidder’s creditworthiness and the structure of the

transaction.

134 6/19/2020 716/2020 Interconnection Can a single bid include more than one POI and interconnection request? A single bid, having more than one interconnection request, but at the same POI

could be recognized as one base bid. A base bid cannot include more than one
POI.

135 6/19/2020 716/2020 Resource Types Can a bid submit different nameplate capacities as alternatives rather than Each different nameplate capacity would be considered a base bid.
additional base bids?

136 6/19/2020 716/2020 Resource Types Can a bid submit different BESS durations as alternatives rather than additional Different BESS durations would be considered alternatives rather than additional
base bids? base bids.

137 6/22/2020 716/2020 Agreements / You previously stated that the post-COD security is $100/kW. Does this step Any post-COD security amount required pursuant to the executed agreement will

Contracting down (linearly or otherwise) throughout the PPA tenor? Or is it held at $100/kW be expected to be held for term of the agreement.
for the PPA tenor.

138 6/22/2020 716/2020 Geography As a follow-up to the inquiry that we previously submitted, the actual two-part Q&A ID# 127 has been corrected to include that the last part of initially submitted
question was cut off in the Q&A posting for #127. | am restating here: Can you question which was erroneously cut off in last posting. Furthermore, we have
please provide a list of POD’s that are acceptable to PAC? Specifically, would added to that response, "PacifiCorp does not plan to post to a list of all
PAC accept demonstration of a TSR request with a POD of MID-C REMOTE with potentially acceptable PODs.” Additionally, please note that Mid-C (MidC), as in
a sink of Midway230? Mid-C Remote or Mid-C market hub, by itself is not an acceptable POD.

139 6/22/2020 71612020 Geography In PAC’s response, it noted to consult #120 where PAC says, “For proposed Please see responses to Q&A ID#s 127, 138 and 140.
deliveries around the MidC market hub, there are multiple substations that
comprise the various points of delivery of MidC, and of those points, Wanapum,

Vantage, and Midway are physical points with direct connections to PacifiCorp's
transmission system.” However, in #127, PAC says, “MID-C Remote is not an
acceptable point of delivery.”

140 6/22/2020 716/2020 Geography PAC’s responses are contradictory. To complete a transmission service request Please see responses to Q&A ID#s 127 and 138. As part of bid submittal,
through OASIS, a developer must select both a “point of delivery” (POD) and a evidence and assumption of a TSR request with a POD of Mid-C Remote and a
“sink.” The sink is a sub-class of a POD. As such, the only way to obtain sink of either Vantage, Wanapum or Midway 230 will be acceptable.
transmission to the subs that are referenced in #120, which are “sinks,” is to
choose a point of delivery (POD) of Mid-C remote. Can you please respond yes
or no if PAC accept demonstration of a TSR request with a POD of MID-C
REMOTE with a sink of Midway230?

141 6/23/2020 716/2020 Other What information will PAC make publicly available about individual bids and at Before bid submittal, bidders will be required to execute a confidentiality
what time? For example, will bidder, credit provider, and/or project details be agreement in the form provided in Appendix G-1 - Confidentiality Agreement. As
made public once bids are submitted, the ISL is selected, the FSL is selected, provided in the form of confidentiality agreement, PacifiCorp will attempt to
agreements are executed, or never? maintain the confidentiality of all bids submitted, to the extent consistent with law

or regulatory order, as long as such confidential treatment does not adversely
impact a regulatory proceeding. It is the bidder's responsibility to clearly indicate
in its proposal what information it deems to be confidential and subject to the
terms of the executed confidentiality agreement. Bidders may not mark an entire
proposal as confidential, but must mark specific information on individual pages
to be confidential in order to receive confidential treatment for that information
under the terms of the executed confidentiality agreement.

142 6/23/2020 71612020 Resource Types This question is to clarify PacifiCorp’s Response to Q&A ID # 114. Upon PacifiCorp realizes that currently installed met stations may need to be relocated
selection to the final shortlist would we have to keep the met station, originally within the project boundaries due final site layout considerations and anticipated
installed by the November 15, 2020 deadline, through the duration of construction activities. Therefore, the relocation of an existing met station is
construction or could we remove that met station for a period of time and replace acceptable within the project boundaries. A met station re-siting’s goal should
it at a time closer to the start of construction activities? attempt to represent expected site resource conditions while not being disturbed

by construction activities or ultimate project layout (for either wind or solar
assets).

143 6/24/2020 71612020 Interconnection We have an existing solar queue position that was filed for interconnection Please see responses to Q&A ID# 60 and 99.
before the January 31, 2020 cutoff. We are looking to add a battery to the solar
project by filing an incremental interconnection request to the existing queue
position. Does filing an incremental interconnection request after the January 31,

2020 cutoff conform with the RFP requirements?

144 6/29/2020 7/6/2020 Other If the bidder is utilizing a credit guarantor, is the letter of credit commitment letter Please see response to Q&A ID# 132.
in Appendix D due at the same time the bid is submitted or upon shortlist
notification?

145 6/30/2020 712412020 Interconnection In the outline, it states: "Minimum requirement in the RFP is for bidders to Please see responses to Q&A ID# 47.
provide evidence of having an accepted interconnection request by PacifiCorp
Transmission on or before January 31, 2020 (i.e., Interconnection queue
number)." Is there anyway to acquire the interconnection queue number now
and still be eligible to submit for the RFP?

146 7/1/2020 7/16/2020 Price Score Are you still accepting questions for the Q&A? One more may help bidders know Yes, we are still accepting questions for the Q&A. After completion of the

the “score”: After the transition cluster study is complete, will there be a
“lookback” to determine whether any shortlisted project should be replaced by
another project that did not make the shortlist, but is actually lower-cost or higher-
value once all transmission costs are known?

transition cluster study and bid updates, PacifiCorp will compare scores of
shortlisted bids against scores of non-shortlisted bids that had an executed LGIA
to ensure the bids being evaluated in the final shortlist are the lowest cost /
highest value.
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147 7/3/2020 7/16/2020 Resource Types If a proponent wishes to bid a hybrid contract structure (50%PPA+50%BTA), Please submit as separate bids with no contingency between the two bids. Each
similar to contracted projects in Vision2020, how would you advise to structure PPA and BTA base bid (and associated alternative(s), is considered a separate
the bid? Would it be submitted as two bids — 1PPA and 1BTA — or as one bid? proposal and requiring a separate $10K bid fee for each. If further clarification is

requested PacifiCorp asks that bidder provide additional details of question.

148 71312020 7/16/2020 Resource Types If a proponent wishes to bid a PPA and BTA alternative for the same project, PPA or BTA alternatives are considered separate proposals requiring a $10K bid
how should this be submitted? Two separate bids or alternatives to the same fee for each. If further clarification is requested PacifiCorp asks that bidder
bid? provide additional details of question.

149 7/8/2020 7/16/2020 Other How would PacifiCorp like to receive all of the hard copy proposals? Would you PacifiCorp has revisited its bid submission requirements in the wake of the
like each proposal individually mailed or can we mail one project together with its pandemic and delayed re-entry of PacifiCorp’s workforce into its Portland office.
different iteration proposals? To reduce handling of large documents by our mailroom and others, we will only

be requiring two methods of bid delivery. Firstis a USB drive with the bid on it
accompanied by a signed letter from the officer and second is the electronic
email delivery. The USB should be sent by FedEx, UPS, or mail, no hand
delivery.

150 7/8/2020 7/16/2020 Other To wire $ for RFP bids/proposals, we need to set-up vendor in our accounting We are providing that detail once we receive the notice of intent to bid.
system. Can you please provide wire info and a W9 to process payment.

151 7/8/2020 7/16/2020 Agreements / We cannot find Appendix B-1 (Notice of Intent to Bid) or Appendix D (Bidder’s Appendix B-1 and D are included in the "RFP Appendices A-N Umbrella

Contracting Credit Info). When will these be posted? Document" file. Only large appendices are provided as separate documents.

152 7/8/2020 7/16/2020 Agreements / I have a question regarding the preferred PPA term as outlined in the RFP PacifiCorp preference is for PPA terms of 15-30 years. However, we will accept

Contracting documentation. The RFP specifies 15-30 year terms for PPA proposals but | and evaluate PPA bid offerings of shorter term.
have also understood that different PPA terms could be acceptable. My
question is whether PacifiCorp would accept bids from an existing wind project
with 5-6 year PPA terms. For clarity, the project in question has an existing PPA
with PacifiCorp that expires prior to 12/31/2024.

153 7/9/2020 7/16/2020 Resource Types The RFP document allows a broad range of storage durations. Can you give any PacifiCorp's current storage analysis has indicates the greatest value proposition
guidance on PacifiCorp’s preferred duration or how the duration of storage is of between 2-4 hours. However, PacifiCorp does not stipulate a "preferred
scored during bid evaluations? duration" and will evaluate all storage operating scenarios offered . Please see

Appendix C-2, Tab 4 - the required columns indicate all the storage operating
parameters considered in our evaluation outside of our stochastic modeling (SO
& PaR). For additional reference, please review "RFP Appendix A - Battery
Energy Storage (BESS) - BTA Specifications."

154 7/9/2020 7/16/2020 Resource Types If you have an existing qualifying facility and GIA in place, can PacifiCorp take PacifiCorp has only stipulated that commercial operations dates cannot exceed
energy before the 2024 date as part of this RFP? December 31, 2024. PacifiCorp will accept and evaluate contracts with start

dates prior to the December 31, 2024 COD.

155 7/9/2020 7/16/2020 Resource Types Will existing out of system biomass plants be considered as acceptable bidders? Existing off-system biomass plants will be considered if not under contract with
PacifiCorp and all requested third party transmission system information is
provided in accordance with the 2020AS RFP rules and guidelines.

156 7/9/2020 7/16/2020 Agreements / Is the "Form of Guaranty Commitment Letter" required for the notice of intent due At the NOI stage, PacifiCorp seeks to know for planning purposes who will be

Contracting July 20th, or just with the final proposal? providing credit support and the creditworthiness of the party providing financial
support in accordance with Appendix D. At the bid submittal PacifiCorp requires
that the bidder supply a letter from the party providing credit support that they will
be providing credit support. If selected to the initial shortlist, bidder will be
required to provide a form of guaranty letter from the party providing credit
support as shown in Appendix D within 20 business days after selection to the
initial shortlist.

157 7/9/2020 7/16/2020 Other We would like to bid a project with two different CODs, both with and without Yes.
storage. Based on the statement today that augmentation/non-augmentation are
not to be treated as ‘alternatives’, may we assume the total bid fee is $20,000?

Project X with storage ($10,000)

- COD 1 (with and without augmentation)
- COD 2 (with and without augmentation)
Project X without storage ($10,000)
-COD1

-COD 2

158 7/9/2020 7/16/2020 Other Questions re NOI: PacifiCorp would prefer, for planning purposes, that the NOI reflect exactly what
- what if bidder has not yet decided on how many alternatives, are we going to be bidders will provide in bid offerings on the bid submission date (Aug. 10, 2020).
bound to how many basef/alternative columns we show in the NOI? However, bidders may adjust or change there bids, even though not reflective of
- what if bidder flexible in terms of asset size (up to say some number of MW), what was provided in the NOI up to the bid submission date. While not
can bidder just say that in the NOI instead of stating a precise number of MWs preferable, bidders will be permitted to provide a range as part of any individual

response in the NOI. However, official bids submitted on the bid submission date
can include no inputs that represent a "range" of possibilities - all such bids will
be deemed non compliant and requested to be cured, and those not cured would
be rejected.

159 7/9/2020 7124/2020 Interconnection We have previously signed a feasibility study agreement, and received a queue Based on the facts presented, a bidder could provide the bid alternatives
number, for a solar project that did not include storage — the project studies have suggested. Please review responses to Q&A ID#s 164 and 207 to assure all
not commenced to date. In preparation for the RFP, we submitted a Material bids are individual transactions and not contingent. However, please provide
Modification Restudy application/request to add storage to the queue position documentation from PacifiCorp Transmission that either the original plant
(non-grid charging). We received confirmation from PAC transmission that the configuration requested and the revised plant configuration approved via the
addition of storage would not constitute a material modification. PAC Material Modification Request are both approved changes to the interconnection
transmission has also confirmed that we will not need a new Feasibility Study request.

Agreement regarding this change, but rather, a new agreement would be drafted
for the project if we are accepted into the transition cluster.
We would like to bid our project with both storage and non-storage alternatives.
Could you please confirm if there are issues with this approach in complying with
the RFP requirements.
160 7/9/2020 7/16/2020 Resource Types In the posted Q&A there was a question that asked whether respondents would PacifiCorp would prefer, for planning purposes, that the NOI reflect exactly what

be limited to bidding scenarios that were outlined in the NOI. The response was
"Up until the bid date, modifications or adjustments to base bids or
alternatives....will be allowed.” Will bids from additional projects that weren't
included in a respondent's NOI be allowed?

bidders will provide in bid offerings on the bid submission date (Aug. 10, 2020).
However, bidders may adjust or change their bids, even though not reflective of
what was provided in the NOI up to the bid submission date. Official bids
submitted on the bid submission date are deemed final and subject to meeting
bid requirements.
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161 719/2020 7/16/2020 Resource Types What if bidder is flexible in terms of asset size (up to say some number of MW), Please see response to Q&A ID# 158 and 160.
can bidder just say that in the NOI instead of stating a precise number of MWs?
162 7/9/12020 7/16/2020 Other If the emailed bid is received by the due date but the USB comes after that date All bidder required information for any particular bid (see RFP rules and
would the bid be deemed on time? guidelines) must be received by 5:00 PM, PPT, August 10, 2020 to be accepted
whether information is sent via overnight mail or email.
163 7/9/12020 7/16/2020 Agreements / Will you disqualify some companies from participating in the RFP after review of Notice of Intent to Bid are preliminary and informational for PacifiCorp's planning
Contracting Bidder's Credit Information or are Intent to Bid Forms for informational purposes? purposes. Any final determination of whether or not a bid is compliant or meeting
minimum bid requirements will be made after the bid submittal. It is bidder's
responsibility to carefully review the minimum bid requirements in the RFP
documentation prior to submitting a bid.
164 7/9/12020 7/16/2020 Resource Types A hybrid of PPA/BTA for one generation facility would be submitted as 1 base Combined PPA/BTA bids as a single base bid will be rejected. All contingent
bid or two separate base bids? bids will also be rejected. All bids must be "stand alone" offerings to be
considered compliant for the RFP.
165 71912020 7/16/2020 Agreements / What kind of information is needed to demonstrate bidder's ability to provide the Bidder should provide audited financials if not meeting the creditworthiness
Contracting required security? Would you be looking for financial statements with enough threshold in Appendix D. Financials should show the financial strength of the
cash or equity interest to cover the PPA security deposit? company providing credit support to finance the project as well as cover the
security requirements.
166 7/9/2020 7/16/2020 Agreements / If a bidder doesn't have audited financial statements, are unaudited financials They are acceptable at the NOI stage for planning purposes but bidder may be
Contracting accepted? required to provide additional credit assurances documentation, and evaluated
on a case by case basis.
167 7/9/2020 7/16/2020 Agreements / Is G-1 negotiable? PacifiCorp will review any proposed redlined changes to the Confidentiality
Contracting Agreement before it is due. Please provide any proposed redlines in a timely
manner for such reviews to be completed.
168 719/2020 7/16/2020 Agreements / Is PAC requiring a summary list of exceptions and a mark-up of the PPA? If so, PacifiCorp is requesting evidence that a bidder has done a review of the
Contracting does PAC expect bidders to identify every exception from their mark-up in the applicable contract document (PPA, BSA, BTA, etc.) through comments
exception list? Will PAC provide a standard form that bidders should use to provided by the bidder. PacifiCorp is not evaluating or passing judgement on
submit exceptions? comments provided for purposes of scoring; rather, attempting to evaluate
whether a bidder has done a through review of applicable contracts that will be
the starting point for negotiations should a bidder make the initial short list.
PacifiCorp is requesting bidder provide a full mark-up as well as top issues list in
their comments.
169 7/9/2020 7/16/2020 Agreements / Will you please clarify what Column C is indicating? (Slide 33 of Bidder Workshop or Appendix B-2) Column C are items that must be
Contracting completed/filled out or otherwise submitted. Columns D & E reference the
appendixes that are applicable to (or must be paid attention to) either PPAs or
BTAs respectively.
170 7/9/2020 7/16/2020 Other RE: NOL. If | am submitting an NOI for two separate projects, Project A at 100 Please see responses to Q&A ID#s 164 and 207.
MW and Project B at 120MW, would a consolidation of Projects A+B for Project
C at 220 MW be an alternative or a separate NOI? While each project (A, B or C)
will be accompanied by a full bid package, will PacifiCorp be able to discern that
by accepting Project C, Projects A+ B will not be available? Or should an NOI for
Projects A+B only be submitted as that represents the total MW's available?
171 719/2020 7/16/2020 Agreements / | may have missed the discussion but Appendix B and D are not on the website Please see response to Q&A ID# 151.
Contracting yet. When will they be posted?
172 7/9/2020 7/16/2020 Resource Types Can you clarify what you mean by "PPA/BTA combination" for the wind base bid Please see responses to Q&A ID#s 164 and 207.
on slide 327
173 7/9/2020 7/16/2020 Resource Types If 1 bid Project A as BTA and Project B as PPA, as separate bids, but also want Please see responses to Q&A ID#s 164 and 207.
to offer a 220 MW PPA offer , if PAC accepts a PPA Project C then it can't
accept either of Project A or B as these projects are being used to make Project
C.
174 7/9/2020 7/16/2020 Other Is there instruction and/or requirements of the detail required for one-line No. PacifiCorp would like a diagram showing the interconnection and one
diagram in Appendix A-5? showing the project general schematics.
175 7/9/2020 7/16/2020 Resource Types If Stand alone storage has an ITC associated with it by the time a transaction is Please clarify question and provide any additional details that help describe your
consummated under 2020AS RFP, do you still plan to try to execute a PSA question.
under a B-T for a stand alone storage site?
176 719/2020 7/16/2020 Resource Types We have a project with two interconnection points that we plan to bid as one As described, each will require its own energy report.
combined project, and also as smaller projects for each separate
interconnection. Would this require 3 separate energy reports for the 3 different
iterations, or will one energy report for the largest combined size suffice?
177 7/9/2020 7/16/2020 Resource Types Appendix A-6 wind Scada tab has division of responsibility down to Bidder is responsible for identifying all portions of the Scope of Work that
subcontractor level. was this the intent? is this appropriate for a BTA bid? PacifiCorp will be responsible for providing so that PacifiCorp can adequately
assess the cost and risk associated with the bid.
178 719/2020 7/16/2020 Resource Types What stage of transmission procurement is an off-system resource required to Please see response to Q&A ID# 195.
be at in order to participate?
179 7/9/2020 7/16/2020 Resource Types To follow-up on the PPA/BTA combo discussion, assume there is one 200MW Contingent bids will not be allowed. Please see response to Q&A ID#s 164 and
project where 100MW is submitted as BTA and 100MW is submitted as PPA in 207.
separate bid packages as instructed. However, the PPA and BTA price are
contingent upon both BTA and PPA bids being awarded. Considering the
requirement for standalone bid packages and standalone evaluations as
described, how will or how can hybrid combo bids be reviewed/evaluated?
180 7/9/2020 7124/2020 Interconnection To proceed into the Transition Cluster study, is a deposit allowed in lieu of site To be eligible for the Transition Cluster study, yes. See OATT Attachment W,
control? Section 2.1.2.
181 7/9/2020 7124/2020 Interconnection If a project has a QF pricing queue position (and filed an IR before Jan 31, 2010, PacifiCorp will not apply the commercial readiness criteria to state-jurisdictional

will it be able to participate in the Transition Cluster Study even if it is not
shortlisted in Oct 2020 or does not meet one of the three commercial readiness
criteria?

QF interconnection requests during the Transition Process. This means that if a
QF that had a request in PacifiCorp’s interconnection queue by the January 31,
2020 Transition Close Date has not yet obtained a QF power purchase
agreement by the Transition Readiness Deadline, the QF’s interconnection
request will still be included in the Transition Cluster.
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182 7/9/2020 7/16/2020 Geography There are certain zones where you have procurement targets but not enough The eligibility and adequacy of potential generating assets by geographic
MWs to qualify under the Jan. 31 cut off date. How will you treat applications transmission zone was not a consideration. These targets where developed as a
from these zones that may be queued after Jan 31? (assuming no changes by result of analysis by the IRP team with input from PacifiCorp Transmission. The
FERC) January 31, 2020 queue cut off date (or as superseded by FERC prior to August

10, 2020) will not be adjusted as a result of bidder participation in each
geographic transmission zone (or bubble) discussed in the 2020AS RFP.

183 7/9/2020 712412020 Interconnection What are the examples of non-commercial readiness criteria to be included in See OATT, Attachment W, Section 2.1 for eligibility for the Transition Cluster.
the transition cluster study?

184 7/9/2020 7/16/2020 Geography What study has been performed to determine the Locational Capacity Limits for No study was performed for this RFP. The matrix in Appendix H-1 identifies the
substations in Appendix H? major substations that are associated with the Locational Capacity Limits in the

map in Appendix H as a guide for bidders to determine what location their project
might be assigned to for initial shortlist evaluation.

185 7/9/12020 7124/2020 Interconnection Can projects make an in-lieu deposit for commercial readiness ($3000/MW) in No. See OATT, Attachment W, Section 2.1 for eligibility for the Transition
the Transitional Cluster Study? Cluster.

186 7/9/2020 712412020 Interconnection We understand that any generator that has an executed LGIA can not enter the PacifiCorp's OATT Attachment W does not contain a mechanism for an LGIA
Transitional Cluster Study if they are shortlisted. Can you explain why this is, executed before January 31, 2020 to opt in to the Transition Cluster study in lieu
especially if the signed LGIA is relatively old and there has been/will be of the interconnection requirements of the signed LGIA.
significant changes to the both the interconnection queue and the physical
characteristics of the network since the LGIA was signed, meaning their
interconnection network upgrade requirements may no longer be relevant?

187 719/2020 712412020 Interconnection Can you explain the Refundability/Withdraw rules and procedures in the updated Withdrawal penalties differ for the Transition Cluster and the Prospective cluster
queue reforms? study process. See OATT Attachment W, Section 7 for rules on withdrawal from

the transition process.

188 719/2020 7/24/2020 Interconnection | believe | heard that the $3000/MW Deposit is not allowed for the "Commercial See OATT, Attachment W, Section 2.1 for eligibility for the Transition Cluster,
Readiness Milestone" in the Transition Cluster Study. Is that the case? If so, which does not include the financial payment option.
what are suitable alternatives?

189 7/10/2020 7/16/2020 Agreements / Can PacifiCorp confirm that a commitment letter from an entity providing credit Please see responses to Q&A ID#s 29, 30, 132 and 144. When submitting a

Contracting assurances on behalf of the bidder is required to be submitted on July 20 with bid, and if you are intending for an entity to provide financial assurances, we are
the bidder's notice of intent to bid (see RFP, Appendix D, para. 2b). | note that asking for a letter from such entity stating that they are planning on or is willing to
the commitment letter is required to be submitted at time of bid submittal and provide financial assurances should the bid become shortlisted. The formal
within 20 days of a bidder making the initial shortlist (per question #132). Is it commitment letter will be due 20 business days after bidder makes the initial
necessary to provide the commitment letter on three separate dates that are shortlist.
within 3 months of each other??

190 7/10/2020 7/16/2020 Other In reference to the bid documents, there appears to be numerous discrepancies Some of the appendices are located in the “RFP Appendices A-N (no A-7)
with what appendices were listed as available in the main bid document (see Umbrella Document.” A "map" of the location will be posted on the RFP
below), versus what is provided on the website. webpage.
https://mww.pacificorp.com/suppliers/rfps/all-source-rfp/2020-all-source-rfp-
docs.html

191 7/10/2020 7/16/2020 Other Will the following documents be posted on the RFP web site? If so do you have Those appendices are included in the “RFP Appendices A-N (No A-7) Umbrella
an estimate of when? Document.” A "map" of the location will be posted on the RFP webpage.
Appendix B-1-Notice of Intent to Bid Form
Appendix D-Bidder's Credit Information
Appendix G-1-Confidentiality Agreement

192 7/10/2020 7/16/2020 Agreements / Can a bidder provide markups to the form PPA/BTA that comment out specific See response to Q&A ID# 168. To received full non-price score, Bidders must

Contracting issues and why the bidder takes issue or does the entire agreement need to be provide a full redline and top issues list.
redlined with proposed language?

193 7/10/2020 7/16/2020 Resource Types For pumped storage hydro (PSH), can a bidder submit a base proposal for a No. Each bid is separate and will require unique analysis. Each bid must be
PSH project as a tolling agreement and include as an alternative a build transfer independent and not contingent on another bid. In that a BTA and Toll/PPA are
agreement (BTA) proposal under the same $10k bid fee, or would the PSH completely different contract structures, each need to be treated as "separate”
tolling agreement option and PSH BTA option be required to be two separate bids requiring the $10K fee.
base bids, and thus two separate $10k bid fees?

194 7/10/2020 7/16/2020 Resource Types 2. Will pumped storage hydro project contract structures be eligible for terms Yes. PacifiCorp will entertain contract structures for long lead time assets, such
greater than 30 years? as pumped storage hydro for more than 30 years but not beyond any existing

federal or state licensing requirements.

195 7/13/2020 7/16/2020 Resource Types As a conceptual follow up to Q&A log #120: If an off-network project had No. Please review the sections Minimum Eligibility Requirements for Bidders
pricing/attributes that were worth IRP model evaluation, and presented a and Transmission Service for Delivery to PacifiCorp's System, both in the RFP
reasonable path to finalize an off-network SIS before the PAC cluster study Main Document.
target of April 2021, would it be considered? Project will not have an XXXXX SIS
by 8/10/2020 date but would submit RFP if the future SIS completion
consideration would be made.

196 7/13/2020 7/16/2020 Other As we sign the NDA for Notice of Intent, my legal team had a quick clarification With respect to Section 2(a) and 2(b) in the NDA, in Oregon, when the Company
question surrounding Section 2(a) and 2(b) of the Confidentiality Agreement: submits the final shortlist to the Oregon Commission, it will also request to
Question: Can you confirm that the NDA is now superseded by the docket rules? modify the protective order in UM 2059 to protect as highly confidential the bid

information, analysis and modeling that relies on bid information, and reports
provided by the IE that rely on and refer to bid information. The language in
Section 2(a) and 2(b) governs the time before the modified protective order is
issued by the Oregon Commission and after the modified protective order is
issued by the Oregon Commission. We appreciate that the wording is a bit
awkward but the NDA will govern.

197 7113/2020 7/16/2020 Resource Types Regarding the "Solar" section on page 22. Will the two additional years of solar Please see response to Q&A ID#s 114.
irradiance satellite data be required for a PPA proposal or just BTA?

198 7/13/2020 7/16/2020 Other Will PacifiCorp consider changes to the form of Confidentiality Agreement, PacifiCorp will review any proposed redlined changes to the Confidentiality
Appendix G-1? Agreement before it is due. Please provide any proposed redlines in a timely

manner for such reviews to be completed.

199 7/13/2020 7/16/2020 Other Is PacifiCorp accepting any edits to its Confidentiality Agreement? Please see response to Q&A ID# 198.

200 7/14/2020 7/16/2020 Other If we do not have a definitive interconnection plan (have not secured a site nor Bidder will not meet the minimum requirements under the RFP. Please review

inter-connectivity), should we submit a response?

the RFP Main Document for what is required in terms of site and interconnection
status and documentation.
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201 7/14/2020 712412020 Other With regard to Bidder's Credit Information (Appendix D): Unaudited financials are acceptable at the NOI stage for planning purposes but
1) 1. c. What if a bidder doesn't have audited financial statements (only bidder may be asked to provide additional credit assurances documentation.
unaudited ones)? Bidder should provide audited financials if not meeting the creditworthiness
2) 1. g. What kind of information is needed to demonstrate ability to provide the threshold in Appendix D. Financials should show the ability of the company
required security? Would you be looking for financial statements with enough providing credit support to finance the project as well as cover the security
cash or equity interest to cover the PPA security deposit? requirements. No, the NOI is for planning purposes however the bid submittal will
3) Would you disqualify companies from participating in the RFP based on have to meet bid requirements.
evaluation of Bidder's Credit Information or are Intent to Bid Forms just for
informational purpose?

202 7/14/2020 7124/2020 Other Item 2b of Appendix D states that, "Bidder must provide to Company a letter to Please see response to Q&A ID# 189. Yes, a letter at time of bid submittal is
Company from the entity(ies) providing the credit assurances on behalf of the different and separate from the form of commitment letter, to which the latter can
bidder executed by an authorized signatory and indicating their form of credit be satisfied with the Form of Guaranty Commitment Letter or the Form of Letter
assurances it will provide.” However, the same Appendix D, under Credit of Credit Commitment Letter, both in Appendix D.

Requirements, goes on to state that a letter from an entity providing financial
assurances confirming that it will provide financial assurance is required at bid
submittal. Please clarify if these are two separate letters, or if it is the same
letter. If the same letter, please confirm it must be submitted twice - with the
Notice of Intent to Bid form and with the bid submission. Finally, please also
confirm that the Form of Guaranty Commitment Letter in Appendix D satisfies
one or both of these letter requirements.
203 7/14/2020 7124/2020 Agreements / For a standalone storage bid proposing a BTA structure, which tabs on Appendix For a standalone storage bid proposing a BTA structure, Tabs 1, 2, 4 and 6 in
Contracting C-2 must be completed? The table in Appendix C-1 seems to indicate tabs 1 and Appendix C-2 would need to be completed by the bidder. If there is additional
10 would be required. If standalone storage is considered renewable, then the information the bidder wishes to convey outside of that requested in Tabs 1, 2, 4
text of Appendix C-1 states tabs 1, 2, 6, and 10 are required, but if standalone and 6, then Tab 10 could also be used.
storage is considered non-renewable, then tabs 1, 6, 7, 8, 9, and 10 are required.
Please clarify.
204 7/14/2020 7/24/2020 Agreements / For a standalone storage bid proposing a BSA structure, which tabs on Appendix For a standalone storage bid proposing a PPA/BSA/Toll structure, Tabs 1 and 4
Contracting C-2 must be completed? The table in Appendix C-1 seems to indicate that tab 1, in Appendix C-2 would need to be completed by the bidder. If there is additional
4, and 10 are required. However the tab also indicates that tab 3 would be information the bidder wishes to convey outside of that requested in Tabs 1 and
required for a standalone storage PPA, which is not a permitted bid structure 4, then Tab 10 could also be used.
under the RFP. Please clarify.
205 7/14/2020 7124/2020 Agreements / BSA is not included as an option in the first field of Appendix C Tab 1. For PacifiCorp considers a "toll " and BSA interchangeable specific to storage.
Contracting standalone storage bids proposing a BSA structure, should we refer to the Type However, PacifiCorp will permit an overwrite of cell F9 of Tab 1, Appendix C-2 if
of Bid as a PPA in this field? desired.
206 7/14/2020 7124/2020 Agreements / For a renewable plus storage PPA proposal, which tabs on Appendix C-2 must For a renewable plus storage bid PPA bid, Tabs 1 through 4 must be filled out.
Contracting be completed? Is Tab 4 required, as implied in the Appendix C-1 table?

207 7/14/2020 7/24/2020 Resource Types | wanted to clarify a question that came up during the bidders webinar last week. To further clarify Q&A Response 85, all PPA, BTA or BSA bids will be treated as
At one point during the process, someone in the audience asked whether "individual" transactions, requiring individual financial analysis, contracts, site
PacifiCorp would entertain 50/50 PPA/BTA proposals which were “contingent” assessment and equipment layouts identifying resource estimates (by WTG, in a
upon one another — i.e. that both would have to be selected, if at all. Not just wind scenario), clear identification of land rights and boundaries unique to the
one or the other. | thought what | understood from the conversation that specific bid, unique permitting and including avian and environmental reviews
resulted was that PacifiCorp would not entertain proposals such as these, they specific to the identified land rights and boundaries. No aspect of any bid can be
would be considered non-conforming and that every proposal should be contingent on requirements from another generating asset or another bid
designed to stand on its own and not contingent on any other proposal. submitted into this 2020AS RFP solicitation. Any contingencies noted by

PacifiCorp in any bid make that bid ineligible for consideration.
However, as we're reading through the published Q&A’s (specifically number 85)
there appears to be a response that contradicts that. Please help us
understand what PacifiCorp’s position is on this matter.
208 7/15/2020 7124/2020 Agreements / The RFP states that BTA bids must use the services of a single primary Bidder must identify the proposed single primary contractor in its bid(s).
Contracting contractor, and that the contractor must meet credit criteria (which may include a
requirement for a parental guarantee), as deemed acceptable to PacifiCorp in its
sole discretion. Please clarify if bidder must identity the single primary contractor
in its bid submission.
209 7/15/2020 7/24/2020 Agreements / Please clarify if requirements of solar production estimate identified in Appendix For production estimate data, please see Appendix C-2, and Appendix C-3 in the
Contracting A — Technical Specifications apply to BTA bids only, or BTA and PPA Resource Umbrella Document, for both BTAs and PPAs.
bids as well.

210 7/15/2020 7124/2020 Other With regards to safe harboring, if a project is proposed to connect to the Please address your concerns as part of your edits to contractual terms when
Gateway South transmission line and misses its COD solely due to a delay in the submitting comments (via issues list) and or redlines to the respective RFP pro
completion of Gateway South, does the bidder still bear the risk of missing the forma agreements (whether for a BTA or a PPA).
project's PTC/ITC COD deadline?

211 7/15/2020 7124/2020 Agreements / The for O&M agreement included in the RFP documents appears to be a wind Bidder is welcome to modify the PacifiCorp’s proposed O&M agreement to be

Contracting focused agreement. Will PacifiCorp be posting a separate agreement for solar more representative of the appropriate generation technology and services to be
and storage projects, or does PacifiCorp prefer that we modify the current one to provided.
conform to a solar and storage project?
212 7/15/2020 7124/2020 Other Please confirm that a printed “hardcopy” of the Intent to Bid due on July 20 is Correct, to both questions. Please see responses to Q&A ID#s 149 and 162.
not required?
Please confirm that printed hardcopies of the bid submittal package due in
August are also not required.
213 7115/2020 7/24/2020 Interconnection We have been informed by PacifiCorp of Business Practice #84, which appears 1. Business Practice #84 requires Interconnection Customers to submit certain

to have an impact on the RFP in that it needs to be submitted prior to August
10th and we understand will have a bearing on evaluation of our RFP proposal.

1. Are the studies a requirement for RFP submissions?

2. Can the studies be submitted after August 10th?

3. Which studies are truly required (e.g. the EMT study) for consideration of the
RFP submission?

modelling data as part of the Interconnection process. The Interconnection
Customer is not required to submit EMT studies.

2. PacifiCorp Transmission is requesting the modeling data for projects that are
currently in the Interconnection queue or have an executed LGIA be submitted
by August 1, 2020. Doing so will mitigate the risk of late-stage, unexpected
delays and/or Material Modification assessments in the Interconnection process.
3. The requirement for an EMT study for a cluster area will be determined based
on the volume and electrical characteristics of interconnection requests in a
cluster area and the electrical characteristics of a specific cluster area. As with
all interconnection requirements, any system upgrades or control modifications
identified in the interconnection study process will be a requirement of
interconnection.
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214 7/15/2020 712412020 Other Regarding the bid submission requirements, does PacifiCorp need to receive the All bid submittal documents are required to be delivered by 5:00pm Pacific Time
flash drives by the RFP deadline of 5:00pm Pacific Time on August 10th or does on August 10th. Please see responses to Q&A ID#s 149 and 162.
the package need to be post-marked by that date? The RFP clearly states that
late bids will not be accepted but is it sufficient for PacifiCorp to receive bids via
email by that time and have the flash drives arrive a day or two later?

215 7115/2020 712412020 Resource Types Can a solar + storage project submit a base bid that assumes a specific storage Based on this example, as described, this would be a two base bids. Please see
nameplate capacity and an alternative bid that assumes a different storage Table 3 in the RFP Main Document, and slide 32 from Bidder Workshop on July
nameplate capacity or would this be considered a separate base bid? For 9, 2020.
example, assuming a base bid with a storage capacity at 25% of the solar
capacity, would a bid with a storage capacity at 50% of the solar capacity be
considered a separate base bid or an alternative bid?

216 7/16/2020 712412020 Resource Types In the April version of the RFP the 25% non-bid price score had up to 2% for Please see Appendix L, item #3, the 5th section.
safe harbor equipment. The July RFP does not have any mention of it. Is any of
the 25% associated with proof of safe harbor?

217 7116/2020 712412020 Other Is a recording of the 7/9 workshop available? No, a recording of the July 9th workshop is not available.

218 7/16/2020 7124/2020 Agreements / With respect to Appendix B-2, Section 5 - Pricing Proposal and Pro Forma Appendix C-2, tab 6, contains the inputs PacifiCorp requires in order to complete

Contracting Project Financing pg. 4 of the RFP_App_A- its initial shortlist respective of BTAs. PacifiCorp is also requesting a financial
N_2020AS_RFP_Umbrella_Document_07_07_2020. For the proforma analysis supporting Appendix B-2, Section 5, and supporting the inputs provided
projections, please confirm: in Appendix C-2, tab 6.
a. Bidders do not have to submit a fulsome financial model for each BTA bid
submission
b. Annual projections as an exhibit/graphic in the bid proposals are sufficient for
PAC's review and analysis
c. financial statements are to be prepared at the sponsor level (e.g. PAC’s equity
level) and not the project level
d. Equity rate of return requested is PAC’s projected equity return based on
financing assumptions provided by the Bidder
219 7/16/2020 7124/2020 Agreements / With respect to Appendix B-2, Section 5 - Pricing Proposal and Pro Forma Monthly information will be deemed as adequate.
Contracting Project Financing pg. 4 of the RFP_App_A-
N_2020AS_RFP_Umbrella_Document_07_07_2020, how much granularity
should be shown on the construction draw schedule? ( e.g. Monthly? Quarterly?
Annuallv?)
220 7/16/2020 7124/2020 Agreements / With respect to Appendix B-2, Section 5 - Pricing Proposal and Pro Forma Monthly information will be deemed as adequate.
Contracting Project Financing pg. 4 of the RFP_App_A-
N_2020AS_RFP_Umbrella_Document_07_07_2020, how much granularity
should the Bidder show in the OpEXx section of the cash flow and income
statements?
221 7/16/2020 7124/2020 Agreements / Our current understanding is that we will need to complete [Appendix D] Appendix D (Section 1 and Section 2, as applicable) should be provided with the
Contracting sections 1 (Credit information for bidder) & 2 (Credit information for entity(ies) NOI on July 20th along with a partially executed NDA. If your company is going
proving credit assurances on behalf of bidder) of the “Bidder’s Credit to use another company to provide credit assurances on your behalf (i.e., bank,
Information” section and return that with the NOI and NDA on, or before, July parent company, etc.) we are looking for the credit information on that party.
20th. Both sections are required by all bidders within that timeline, correct? | see
it states “if applicable” in regard to the credit assurance entity(ies) info but I'm
unclear of how we would determine that prior to submission of our credit
information.
222 7/16/2020 7/24/2020 Agreements / With regard to the credit assurance letters, our obligation is to return one, or For bid submittal, we are not requiring, but you may submit, as part of your bid
Contracting both, of the letters (Form of Guaranty Commitment Letter & Form of Letter of package, the form of guaranty letter or letter of credit commitment in the amount
Credit Commitment Letter) when we submit our bid on, or before, August 10th. Is of the credit support. Those will not be officially required until 20 business days
our understanding of that correct? We can select one of the letters and return after selection to the initial short list. However, we are asking that the bidder
that with our bid submission on, or before, August 10th? provide a letter from the party providing credit assurances that they will formally
be the party providing such assurances. Also, please see response to Q&A ID#
202.

223 7/16/2020 7/24/2020 Other In the event that a short-listed solar BTA bid is located immediately adjacent to Yes. PacifiCorp will accept on-site solar irradiance data from an existing solar
an existing solar monitoring station (from an operational PV plant), can that monitoring station from an existing operational PV so long as the bidder can
station be used to fulfill the solar monitoring station requirement described on validate the monitoring station is not shaded or impacted by the existing PV
page 21, Section 8, “SOLAR"? facility (via photography, etc.)

224 7/16/2020 7124/2020 Resource Types Following up on many of the PPA/BTA combo questions: say, for example a As described, Project A as a 200 MW PPA would be considered conforming
given project had a maximum size of 200MW and a bidder proposed two subject to meeting bid requirements. And Project B would also as a 200 MW
different base bids in its response — Base Bid A being a 200MW PPA and Base BTA for the same physical asset be considered conforming subject to meeting
Bid B being a 200MW BTS. Would those bids be considered conforming? Or bid requirements. However, a different contract structure for the same physical
would those bids be considered “contingent” and as a result non-conforming asset is considered a base bid for each contract structure. Bid alternatives (i.e.,
because selecting Base Bid A is contingent upon not selecting Base Bid B (and contract term of 15-year versus 20-year) are related to the same contract
vice versa)? If PacifiCorp’s response is that the bids would be considered non- structure for the same physical asset.
conforming because they are contingent upon one another, how does that
response reconcile with the fact that bidders have the ability to submit alternative
PPA term options for the same project (15 or 20 years, for example), which are
contingent upon each other in the same way (i.e. PacifiCorp cannot select the
same project for both a 15 and 20 year PPA).

225 7/16/2020 7124/2020 Resource Types For solar + storage bids, do security rates apply to the sum of PV kW and ESS If a storage asset is bid with a PV or wind facility, security calculations are based
kw? the installed capacity of both the PV/Wind facility and the installed capacity of

the storage facility.

226 7/16/2020 7124/2020 Agreements / Will a solar + storage project need to fill out Tab 4 of Appendix C-2 — Bid PacifiCorp requires Tab 4 of Appendix C-2 to be completed for ALL assets with

Contracting Summary and Pricing Input Sheet or do only standalone storage projects need to storage facilities. This data is required to analyze economic benefit to be
complete that tab? realized from the storage facility.

227 7/17/2020 7124/2020 Agreements / Looking at the bid pricing sheet and instructions in the umbrella document, it is For a standalone storage bid proposing a PPA/BSA/Toll structure, Tabs 1 (base

Contracting confusing as to what is required for a PPA for renewables plus BESS. Are we information), Tab 2 (8760 for underlying wind or solar facility), Tab 3 (pricing for
required to fill out tabs 1, 2, 3, and 4? It is not clear if tab 4 is required since only underlying wind or solar facility) and Tab 4 (all battery costs and operating
the BSA structure has an X. See below from the umbrella document. parameters) in Appendix C-2 would need to be completed by the bidder. If there
is additional information the bidder wishes to convey outside of that requested in
Tabs 1, 2, 3 and 4, then Tab 10 could also be used.

228 7/17/2020 7124/2020 Resource Types Would PacifiCorp be willing to consider a development transfer structure under No. Such a structure would be deemed as a "benchmark" type structure which

the RFP, rather than a build-transfer? PacifiCorp has represented it will not submit as part of the 2020AS RFP.
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229 7/17/2020 712412020 Interconnection There is no Appendix A-2: Interconnection Agreement on the RFP website or in There is no Appendix A-2. Please disregard this specific reference. If a bidder
the umbrella document. Does PacifiCorp simply want a copy of the project has an LGIA they may provide it but it is not a requirement for the bid submittal
interconnection agreement if it currently exists? due date, but it will be required if project makes the initial shortlist.

230 7/20/2020 7124/2020 Interconnection Building on Q134 and Q176 previously submitted: It is strongly recommended that you discuss the specifics of your interconnection
a. If the Bidder submits one unique bid submission that has two interconnection with PacifiCorp Transmission to ensure that you are able to provide
capacity amounts (both have same POI) 100MW and 150MW, totally 250MW, is interconnection materials that demonstrate consistency with your bid(s) without
this able to be one PPA bid submission? risk of, for example, material modification determinations or failure to maintain
b. If the Bidder submits one unique bid submission that has two interconnection commercial readiness for the entire project MW amount.
capacity amounts (both have same POI) 200MW and 100MW, totally 300MW, is
this able to be one BTA bid submission? Assuming you coordinate with PacifiCorp Transmission and you can provide the
c. If the Bidder submits one unique bid submission that has two interconnection requisite interconnection materials to support your bids, the RFP team suspects
capacity amounts at two different POIs, 100MW at POI #1 and 150MW at POI that for a) and b) the response is "yes", assuming the bid is under a single pro
#2, totally 250MW, is this able to be one PPA bid submission? forma agreement (PPA or BTA, respectively), single selling entity, and single
d. If the Bidder submits one unique bid submission that has two interconnection generating resource. For c) and d) the response is "no."
capacity amounts at two different POIs, 200MW at POI #1 and 100MW at POI
#2, totally 3000MW, is this able to be one BTA bid submission?

231 7/20/2020 7124/2020 Agreements / PTC /ITC Qualification Strategy: What evidence issued to PacifiCorp will be PacifiCorp requests a detailed description of any tax credit qualification bidder is

Contracting required to demonstrate the PTC qualification strategy? An executed PO or a tax assuming (including safe harbor equipment support).
opinion memo reauired?

232 7/20/2020 7124/2020 Interconnection RFP_App_C-2_Bid_Summary_Pricing_Input_20200619: Reponses are provided by numbered questions. For both questions 1 and 2,
1. Tab 1: field 26, for a unique PPA or BTA bid, can you have two Queue please see responses to Q&A ID#s 99, 134, and 176. Additionally, question 3
numbers for one bid? response is "yes," and question 4 response is "no."

2. Tab 1: field 28, for a unique PPA or BTA bid, can you have multiple POls for
one bid?
3. Tab 3: please confirm PPA pricing allows escalation at Bidder’s discretion
4. Tab 10: with respect to additional data, is there a limited on the amount of data
that can be submitted on this Excel sheet?
233 7/20/2020 7/24/2020 Agreements / For our projects we intend to provide a letter of credit in the event that our Upon request from an entity that submitted an NOI, PacifiCorp can provide a
Contracting projects execute PPAs. In order to provide a letter from our banks that they are form of letter of credit for review.
willing to provide financial assurances in the “Form of Letter of Credit
Commitment Letter”, they would like to see the proposed Letter of Credit Form
that PAC is considering. Is that something you can provide prior to bid
submission?
234 7/20/2020 7124/2020 Agreements / If we are providing bids for solar + BESS PPAs, would the $200/kW The security amounts would apply to the sum of solar MWac capacity plus
Contracting development security and the $100/kW operating security apply to only the solar storage capacity. In example provided, $30 million would be required for
MWac capacity or also the BESS MW capacity? For example, if we propose a development security.
100 MWac solar project with 50 MW of BESS, is the security $20mm ($200/kW
X 100 MWac solar) pre-COD or $30mm ($200/kW X 100 MWac solar X 50 MW
BESS)
235 7/20/2020 7124/2020 Resource Types We wanted to clarify if PacifiCorp may consider Pumped Heat Energy Storage Please see response to Q&A ID# 128.
(PHES) to qualify for the same assessment & lead times as Pumped Storage
Hydro (PSH), given the similarities in their function & operating characteristics.

236 7/21/2020 7/30/2020 Interconnection Consider a project that is connected to a jointly owned transmission facility, for Reponses are provided by numbered questions. For question #1 and #2, the

which an owner other than PacifiCorp manages the interconnection queue. response is "no", for both.
1) Can the bidder submit a BTA bid under the RFP?
2) Will the bidder's valid interconnection request have to be included in the
planned cluster study if included in the Initial Shortlist; and if it has to, will it?
237 7/21/2020 7/30/2020 Agreements / We are looking to understand how to price the PPA for the PV energy. We Please review the pro forma PPA (RFP_App E-2_Form of PPA_Resource plus

Contracting would like to know if the PV energy will be paid for as generated whether it was BESS.DOCX ), Section 5.1.2. In short, PacifiCorp expects to pay for all energy
charged into the battery or released to the POI or if the all energy is measured at measured at a desgnated POI/POD from the PV facility. The storage asset tied
the point of interconnection. This is important to know as it affects the total to the PV plant would receive revenues from PacifiCorp assuming a toll structure
energy that would be compensated under the PPA. Under the later scenario the including defined O&M costs and losses. PacifiCorp requests dispatch rights to
losses attributed to the battery round trip would reduce the total exported energy the storage asset and will account for all efficiencies and losses as provided by
and a higher PPA rate would be needed. If the energy lost due to the round trip the bidder. Bidder will only be responsible for the contractual assumptions
of the battery cycling is not reduced from the energy output the PPA rate would specific to the storage assets guaranteed performance.
be equivalent to what it would be as if the battery system was not co located.
Please advise.

238 7/21/2020 7/30/2020 Interconnection Is there a difference between the definition of Commercial Readiness, for the No, there is no difference. Please see definition of Commercial Readiness in
purposes of the PAC 2020 All Sources RFP, and the Readiness Milestones PacifiCorp Transmission's OATT.
included in ATTACHMENT W Process for Transitioning to “First-Ready, First-

Served” Interconnection Queue Procedures? If so, would you please provide a
definition of Commercial Readiness for the purposes of the PAC RFP.
239 7/21/2020 7/30/2020 Agreements / Under the Resource Only PPA, will PacifiCorp act as the scheduling Please review the proforma PPA (RFP_App E-2_Form of
Contracting coordinator? PPA_Resource_Only.DOCX ), Sections 6.6.1 and 6.6.2.
240 7/21/2020 7/30/2020 Agreements / Under the Resource Only PPA, what is the “Required Percentage” for wind and This value is intended to be negotiated after being selected to the initial shortlist.
Contracting solar?
241 7/21/2020 7/30/2020 Agreements / In the BTA Term Sheet, please explain what the term “Firm Date” is intended to The Firm Date and chronological schedule of events are assumed to be
Contracting mean and where it fits chronologically in the chain of events under the proposed negotiated, but generally the chronology will occur in this order: 1) execution of
BTA? contract, 2) Firm Date occurs by Outside Firm Date, and 3) Closing Date occurs
by Outside Closing Date. Depending upon the circumstances, the Firm Date
concept may not be required. If the Firm Date concept is included, then if the
Firm Date conditions are not met by an agreed upon Outside Firm Date the
parties may terminate the contract and/or exercise other agreed upon rights and
remedies. If the Firm Date is achieved by the Outside Firm Date, then the
parties proceed to closing, subject to closing conditions being satisfied by the
Outside Closing Date.
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242 7/21/2020 7/30/2020 Agreements / The following terms are used, but not defined in the BTA Term Sheet. Please These terms are commonly used in BTA or BTA related agreements. Upon
Contracting define and explain the intended usage of each term in the BTA: selection to the initial shortlist it is expected that both parties would work to
a. Construction Completion Management Agreement define those terms in the respective agreements. Generally, these terms serve
b. Availability Completion the purposes described below:
c. ESS Availability Completion
a. Construction Completion Management Agreement
If title to the project transfers before the project is fully
constructed/commissioned, this is the agreement by which the seller completes
the project. If applicable, it will be negotiated before the BTA is executed.
b./c. Availability Completion & ESS Availability Completion
If these terms are used in the BTA, it is expected that they will be used in
connection with determining when title will transfer and closing will occur. The
specific conditions to achieving Availability Completion and ESS Availability
Completion will be negotiated as part of the BTA and based on the specifics of
the Project.
243 7/21/2020 7/30/2020 Agreements / The BTA Term Sheet contains the statement that “FERC approval under Section As stated in the BTA term sheet, PacifiCorp does not anticipate FERC approval
Contracting 203 is not anticipated.” Please explain how PacifiCorp proposes to structure and under Section 203 being needed. Ultimately, however, whether FERC approval
time the change in ownership from Seller to PacifiCorp under the BTA to avoid under Section 203 is needed will be dependent upon the negotiated terms of the
FERC jurisdiction. BTA.
244 7/21/2020 7/30/2020 Agreements / Under the BTA, will PacifiCorp require Seller to use a specific form of agreement PacifiCorp will not provide a specific form of agreement for construction, turbine
Contracting for construction, turbine supply, and/or turbine O&M? If so, when will PacifiCorp supply, and/or turbine O&M. However, it is PacifiCorp's expectation that the
provide those pro forma agreements to bidders? underlying specifications in these agreements will reflect PacifiCorp's
specifications as stipulated in Appendices A and A-7 documents. These
agreements (other than the turbine supply agreement) will be negotiated as part
of BTA negotiations and agreed before BTA execution.
245 7/21/2020 7/30/2020 Agreements / Under the BTA, please explain whether PacifiCorp intends to require the ability PacifiCorp will reserve the right to review any agreements between Seller and
Contracting to review and approve certain project contracts before Seller executes those third-party entities such as equipment supply providers or service providers. We
agreements? If so, which contracts and please explain the type and extent of will not be approving any such types of agreements. Ultimately we will want to
review that PacifiCorp proposes to require before Seller may proceed to execute know who you choose to work with, and whether or not such provided equipment
these agreements. or service is in compliance with our specifications.
246 7/21/2020 7/30/2020 Agreements / Under the BTA, is PacifiCorp willing to Close as of mechanical completion of the Bidders of wind BTA Projects will be responsible for mechanical completion,
Contracting turbines and prior to synchronization with the grid? turbine commissioning, and full synchronization of the Project to the grid. BTA
Projects must be synchronized to the grid prior to Close. Details regarding the
timing of progress payments and the transfer of ownership of individual turbines
prior to Close should be included in the Initial Proposal and will be addressed in
BTA contracts executed in 2021.
247 7/21/2020 7/30/2020 Agreements / Under the BTA, will PacifiCorp accept assignment of the Turbine O&M Bidder's Initial Proposal should include the expected terms and conditions of the
Contracting Agreement at Closing? Turbine O&M Agreement and whether the Turbine O&M Agreement is optional or
required as part of the Project. The final terms and conditions of the Turbine
0&M Agreement will be included in the BTA contracts executed between
PacifiCorp and successful bidders in 2021. PacifiCorp will consider an
assignment of a required Turbine O&M Agreement at Closing for BTA projects,
provided the Turbine O&M Agreement meets the terms and conditions in the
Initial Proposal and the BTA contracts executed in 2021.
248 7/21/2020 7/30/2020 Agreements / Under the BTA, will PacifiCorp accept a Turbine O&M Agreement with a Term PacifiCorp is willing to evaluate BTA Turbine O&M Agreements that differ from
Contracting longer than 5 years? the standards in RFP Appendix K. Only Turbine O&M Agreements direct with the
original equipment manufacturer (OEM) will be considered for terms longer than
five (5) years (3 year Initial Term with buyer option for two 1 year Extension
Terms). Bidder must clearly disclose the Turbine O&M Agreement is non-
conforming in their Initial Bids and provide all terms and conditions of the
Agreement that would be needed to evaluate the Agreement and adjust the
forecasted levelized cost of energy (LCOE) for the Project, including but not
limited to the Agreement's: term, costs, performance guarantees, restitution for
performance failures, coverage limits, and credit worthiness of the O&M
provider.
249 7/21/2020 7/30/2020 Agreements / Will PacifiCorp consider an O&M Scope of Work which deviates from the one PacifiCorp is willing to evaluate O&M Scopes of works within the Turbine O&M
Contracting stated under Appendix K? Agreements that differ from the standards in RFP Appendix K for BTA Projects.
Bidder must clearly disclose the O&M Scope of Work within the Turbine O&M
Agreement is non-conforming in their Initial Bids and provide all terms and
conditions of the Agreement that would be needed to evaluate the Agreement
and adjust the forecasted levelized cost of energy (LCOE) for the Project,
including but not limited to the Agreement's: term, costs, performance
guarantees, restitution for performance failures, coverage limits, and credit
worthiness of the O&M provider.
250 7/21/2020 7/30/2020 Agreements / Appendix C-2 request to price Substation O&M while the Substation is not part of The RFP Appendix K - Operations and Maintenance Contract anticipates a
Contracting the scope under the O&M Agreement. How shall we interpret this? Same for typical O&M Agreement that covers the generation facilities of the Project. The
Facilities scope. expenses related to the O&M Agreement for the generation equipment should be
input into Tab 6 of Appendix C-2 under the "Bidder O&M Costs, Facilities" lines.
If a Bidder includes O&M agreements for the collector substation and
interconnection line in their proposal, the terms and conditions of this agreement
should be included in the initial bid and costs should be input into the "Bidder
0O&M Costs, Substation/Interconnection" lines within Tab 6 of Appendix C-2.
0&M Agreements for the collector substation and interconnection line are not
required and the dollar amount can be left at $0 if the Bidder chooses not to
include them in their proposal.
251 7/22/2020 7/30/2020 Resource Types For PSH bids under a Tolling agreement. If the proposal offers different Changes in bids specific to capacity (MW) constitute a base bid, not a bid
capacities (MW) from the same asset, are these considered separate base alternative.
proposals or are they be considered alternatives to the base proposal?
252 7/22/2020 7/30/2020 Resource Types Can you please clarify the table in Appendix B-2. PSH project are listed in If a PSH is bid as a BTA, then column E determine required Appendices.
column D. However if a PSH is bid as a BTA, does column D or column E
determine required Appendices.
253 7/22/2020 7/30/2020 Agreements / For PSH bids under a BTA, is it required to offer a General Services Contract for Bidders are encouraged to provide an option for an O&M services contract for a
Contracting O&M services per Appendix K? period of up to five years, but bids are not required to offer such services
agreement.
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254 7/22/2020 7/30/2020 Agreements / Per Appendix B-2, Section 5, BTA bids are required to "provide pro forma Yes.
Contracting financial projections showing cash flow, income statement, and balance sheet,
application of tax credits, incentives or grants, sources and uses of funds,
construction draw schedule, and all financing assumptions.” Can you clarify that
these requirements are only for the development and construction period, in
which case the "application of tax credits" cannot be demonstrated (but evidence
that they will be available to PacifiCorp as owner of the facility should be
provided)?
255 7122/2020 7/30/2020 Agreements / Can you please confirm that the bulleted items in Section 5 are intended to apply Yes.
Contracting only to PPAs? Several of these "minimum" pro forma financial projections that
are required, excerpted below, are not relevant to BTA proposals because they
rely upon PacifiCorp's internal policies and assumptions. Examples include the
"revenue" associated with a utility-owned asset, PacifiCorp's debt service
associated with the asset, debt service coverage ratios, depreciation, insurance,
taxes, net income and equity rate of return.

256 7/23/2020 7/30/2020 Other The RFP states that Site Control excludes rights-of-way for interconnection and If Rights-of-Way for interconnection or transmission is not secured at time of bid
transmission, however, Field ID 21 under Tab 1 Data Inputs of Appendix C-1 submittal, Field ID 21 under Tab 1 Data Inputs of Appendix C-1 may be left
requires bidder to input whether an interconnection right-of-way is under option unanswered when submitting bid.
or secured. Given that site control is not required for transmission right-of-way,
how does PacifiCorp want bidders to complete Field ID 21 if the land is not
secured/under option? This is a required field so it cannot be left blank.

257 7/23/2020 7/30/2020 Agreements / Please confirm that the completion of Network Upgrade Costs under Tab 6 BTA Correct, for the project as briefly described the Network Upgrade Costs will not

Contracting Pricing Schedule of Exhibit C-2 will not be required at this time if the project be required by the bid due date of August 10, 2020.
proposes to interconnect directly into PacifiCorp's transmission system.

258 7124/2020 7/30/2020 Agreements / Regarding Appendix A-9 Product Data Equipment Supply Matrix: the PacifiCorp is interested in all of the equipment that will be used to generate

Contracting Transformer and Switchgear tab refers to the collector MV transformer and electricity and deliver it to the interconnection point. Please provide information
switchgear. We will fill out the datasheet based on the assumption that on all sizes of transformers and switchgear that will be used in the project. A
PacifiCorp is interested in knowing equipment specs for the PV plant (in other material modification could be triggered if any equipment submitted by the
words, it's not asking for the substation main transformer and switchgear). Bidder in their Initial Proposal is replaced with equipment that has not been
Please confirm our understanding is correct. Additionally, if the mfr/model of the preapproved by PacifiCorp. For any questions related to material modification of
MV transformer and switchgear change later, would it trigger a material interconnection equipment, as that term is used in PacifiCorp Transmission
modification that would need to be approved by PacifiCorp? OATT, those should be discussed with PacifiCorp Transmission.

259 7124/2020 7/30/2020 Agreements / Regarding Appendix A-6 Division of Responsibilities: We seek clarification Please provide the agreed to form, as requested.

Contracting whether we need to fill out the EPC tab. It seems like whatever is no pre-filed
with PacifiCorp is going to be our EPC. As per Umbrella document, instead of
filling out this sheet, it seems like we can provide a narrative describing
conformance to this appendix (along with appendices A-7 and A-10). Please
confirm.
260 7/24/2020 7/30/2020 Agreements / The table in Appendix C-1 (Bid Summary and Pricing Input Sheet instructions) Tab 4 should be filled out for any bids including storage.
Contracting indicates that Tab 4 Battery Pricing & Ops of Appendix C-2 needs to be
completed under BSA-only bid. Can PacifiCorp clarify if Tab 4 is also required
for a PPA plus BESS bid submission? The PPA+BESS structure is not listed in
the table under Structure, yet there is a specific form of PPA for it under App E.
261 7124/2020 7/30/2020 Other Is there any updates on the extension for interconnection applications for the No updates as of the date of this response.
RFP submittals?
262 7124/2020 7/30/2020 Agreements / Is the Form of Guaranty Commitment Letter that is required to be submitted 20 PacifiCorp will allow for a change of entity providing the guaranty as long as that
Contracting days after being selected to the shortlist binding? For example, can we decide to entity and the new guaranty, or alternatively a letter of credit, meets the credit
change the entity providing the guaranty at a later date or decide to post a letter requirements as specified in the RFP and is ultimately approved by PacifiCorp.
of credit instead of a guaranty at a later date?

263 7/28/2020 7/30/2020 Other Thank you for the adjustments to the requirements for hard copies on the If the bidder can show they clearly made arrangements, as the question
submittal process. With continued issues associated with COVID 19, we are describes, unforeseen circumstances outside of bidder's control would be
seeing continued issues from FedEx, UPS, and USPS regarding with delivery considered in consultation with the IEs, on a case by case basis.
timelines. We are anticipating submitting our responses on Friday, August 7th for
delivery on Monday August 10th. Would PAC please allow for incidental delays
in deliveries, provided that with the digital submissions, respondents provide
delivery initiation and tracking receipts which indicate anticipated delivery by
August 10th?

264 7/28/2020 7/30/2020 Other Will PacifiCorp accept redlines to the Form of Guaranty Commitment Letter? PacifiCorp will review and consider any redlines to the Form of Guaranty
Commitment Letter. Please provide those suggested redlines when submitting
your bid.

265 7/28/2020 7/30/2020 Agreements / When submitting a solar + storage project, how should we submit pricing that For this case as described please provide a separate Appendix C-2, for both the

Contracting includes both augmentation and non-augmentation? Tab 3 of Appendix C-2 Bid augmented and non-augmented bids. A separate bid fee will not be applied in
Summary and Pricing Input Sheet has only 1 pricing input so should we submit this case of providing a separate Appendix C-2.
an additional Appendix C-2? For example, would the option with augmentation
be considered bid number “1.0” and the scenario without augmentation be bid
number “1.1"?

266 7/29/2020 8/4/2020 Other To what extent will PacifiCorp allow bidders to reprice their proposals or submit Bidders can update pricing but no alternative proposals will be accepted. As
alternative proposals if the federal government alters the tax credits available to stated in the 2020AS RFP document, the process for bidder submissions and
renewable energy projects and/or introduces cash grants in lieu of tax credits? evaluation will remain unaltered through derivation of the initial shortlist so

assets can be eligible and evaluated in the PacifiCorp Transmission transitional
cluster study. As stated in the 2020AS RFP document, bidder will have the
ability to update pricing after the PacifiCorp Transmission transitional cluster
study is complete and prior to PacifiCorp's evaluation for determining the final
shortlist.

267 7/29/2020 8/4/2020 Agreements / Please clarify whether the list of bullet points required for Section 5 - Pricing Yes.

Contracting

Proposal & Pro Forma Project Financing (listed below for ease of reference) are
required for BOTH BTA bids and PPA bids, or for BTA bids ONLY. The
description in Appendix B-2 is somewhat unclear. - Expected annual energy
production and revenue - Annual operating expenses including O&M costs,
etc.... - Transmission service and ancillary services cost - Debt service - Debt
coverage ratios (by year) - Depreciation - Taxes and tax credits, incentives,
grants - Working capital requirements - Net income - Equity rate of return
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268 7/29/2020 8/4/2020 Agreements / Can you confirm that PacifiCorp wants us to fill out Appendix A-3 Permit Matrix? Appendix A-3 was derived to fulfill an information requirement and therefore
Contracting Or can we supply the permit matrix in our own format? Additionally, if we are to requests, as applicable, that Appendix A-3 be completed. While the
fill out Appendix A-3, how much detail does PacifiCorp want regarding the last 5 completeness of a bidder's Appendix A-3 would not constitute a "non-compliant
columns? If we have not determined which contractor will help us prepare and bid", this is one of the areas PacifiCorp is evaluating specific to non-price
obtain specific permits, can we leave the response as “contractor” like in the scoring as further defined in the 2020AS RFP document. If contractor not yet
sample? selected then leave the word "contractor” in.
269 7/29/2020 8/4/2020 Agreements / The 2020AS RFP states that "Bidders selected to the initial shortlist will have an Bidders will be eligible to reprice after the PacifiCorp Transmission transitional
Contracting opportunity to update bid pricing on or about April 22, 2021 when PacifiCorp cluster study whether or not directly interconnected to PacifiCorp Transmission
Transmission completes its transition interconnection cluster study." Is this right or a third parties transmission system. The eligibility to reprice is derived from
reserved solely for Bidders with PacifiCorp queue positions or will Bidders that being chosen to the initial shortlist but not until the completion of the transition
connect off-system be allowed to update pricing at that time as well? cluster study.
270 7/30/2020 8/4/2020 Agreements / Building on question 219 and 220 and with respect to Appendix B-2, Section 5 - Tab 10 of Appendix C-2 can be used to provide monthly financial statements as
Contracting Pricing Proposal and Pro Forma Project Financing pg. 4 of the discussed in Appendix B-2 Section 5.
RFP_App_AN_2020AS_RFP_Umbrella_Document_07_07_2020. To prevent the
need to include all the monthly information in the body of the RFP documents, is
it acceptable to put the monthly financial statement information requested in Tab
10 of Appendix C-2? Basically, instead of making Section 5 of B-2 30+ pages,
we are hoping to provide high-level summaries and then provide the monthly
detail requested in Tab 10. Please note, we understand and will still fill tab 6 in
for BTA completeness, this question is regarding the additional monthly financial
analysis requested.
271 7/30/2020 8/4/2020 Agreements / With respect to Appendix B-2, Section 5 - Pricing Proposal and Pro Forma Financial analysis representative of high-level financial projections would be
Contracting Project Financing pg. 4 of the acceptable as long as the detail provided permits reasonable analysis of
RFP_App_AN_2020AS_RFP_Umbrella_Document_07_07_2020, specifically the different capital and expense costs specific to the construction period that
following statement: “BTA bids must provide pro forma financial projections supports the provided installment payment schedule provided in Tab 6,
showing cash flow, income statement, and balance sheet, application of tax Appendix C-2.
credits, incentives or grants, sources and uses of funds, construction draw
schedule, and include all financing assumptions.” Does the Income Statement,
Cash Flow Statement, and Balance Sheet need to be compliant with US GAAP
or IFRS as a formal format? Or, is this financial analysis more representative of
high-level financial projections that provide the detail requested, but in a less
formal format?
272 7/30/2020 8/4/2020 Agreements / Can we use the technical specifications listed in the BESS — BTA technical Yes
Contracting specifications for non BTA battery systems?
273 7/30/2020 8/4/2020 Agreements / Regarding Appendix A-10, is Pac’s expectation that guaranties and warranties Please provide guaranties and warranties with bid.
Contracting be provided with bids or negotiated once a bidder makes the short list?
274 7/30/2020 8/4/2020 Agreements / While it is clear that projects should be bid separately and be able to “stand on As clearly stated in the document forwarded to all bidders on July 29, 2020,
Contracting their own”, if Bidder can realize efficiencies in construction and interconnection PacifiCorp will reject all "portfolio bid" that deliver to multiple POIs or PODs.
from multiple projects being selected, can bidder propose an alternate portfolio Multiple projects of the same resource technology (excluding BESS) will be
price for multiple individual projects so long as each project has a standalone considered if all projects deliver to the same POI or POD and the results can
base bid? easily be aggregated. However, contractual provisions, as stated in the July
29,2020 document, will be applied.
275 7/30/2020 8/4/2020 Agreements / Relating to Section 5B for solar proposals: is there a form associated with the PacifiCorp has not developed such a form. However, the information provided
Contracting request for the complete set of modeling input files in Microsoft Excel format that by the bidder here must be a in format that a PacifiCorp designated third party
PacifiCorp can use to replicate the performance using PVSyst or any more can review and evaluate. PacifiCorp intends to have a third party evaluate
specific instructions as to what is desired here? resource estimates for renewable bids during the currently scheduled PacifiCorp
Transmission transitional cluster study.
276 7/30/2020 8/4/2020 Agreements / For off-system PPA bidders (projects interconnecting to another utility, not No, Appendix J is not required for bid submittal but PacifiCorp reserves its right
Contracting PacifiCorp, and acquiring PTP transmission to PacifiCorp’s system) is Appendix to request if needed.
J applicable or required for a complete submission?
277 7/30/2020 8/4/2020 Agreements / We initially (incorrectly) understood we were to prepare augmentation/non- Please provide both an augmented and non-augmented version of each storage
Contracting augmentation iterations for each alternative of each collocated bid, and have alternative.
been preparing our submittals according to that assumption. We understand this
does not get priced as an additional alternative, but please let us know if PAC
would prefer for any reason that we NOT include more than one
augmentation/non-augmentation scenario beyond each BASE collocated bid.
278 7/30/2020 8/4/2020 Agreements / Is it acceptable to issue a single wire transfer for multiple bid fees? Would the Yes, this is acceptable. Please identify which base bid(s) and alternatives the
Contracting wire transfer notes need to reference the specific bid/project name? bid fee amount is to cover.
279 7/31/2020 8/4/2020 Resource Types We have a large project under construction and our bid proposes that PacifiCorp Yes, each would be a base bid. Please see PacifiCorp NOI clarification notice of
would be a partial off-taker of the project. We plan to offer two off-take quantities July 29, 2020 . Atable is provided that clarifies what constitutes a base and
(MW). Does this constitute two base bids and if so, will it require a full suite of alternative bid for the 2020AS RFP.
documents for each?
Thank you in advance for your response.
280 7/31/2020 8/4/2020 Agreements / In regards to App A-9 for the Switchgear tab are you referring to the collection Collection side. The substation side will be determined in the interconnection
Contracting side or the substation side? study
281 7/31/2020 8/4/2020 Agreements / Question 255 states that section 5 bullets are intended to apply to only PPAs. Is Response to Q&A ID# 255 is correct.
Contracting this right? | don’t understand why a PPA would provide all of those financial
projections when PacifiCorp would be neither the investor or the owner in the
project. Please let us know if this Answer to Question 255 is correct as soon as
possible as this would reauire a lot of work.
282 8/1/2020 8/4/2020 Other We intend to deviate from the bid terms presented in our NOI. Please confirm, Yes, you may deviate from the NOI in your final bid submittal.

notwithstanding the rules of the RFP, that a bidder may deviate from the terms
identified in the NOI in the final bid submission.
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283

8/2/2020

8/4/2020

Other

1. Building on question 255 and Section 5 - Pricing Proposal and Pro Forma
Project Financing of Appendix B-2, can you please confirm the following:

a. For a PPA proposal, the Bidder does not have to provide proforma projections
showing cash flow, income statement, and balance sheet?

b. For a BTA proposal, the Bidder does have to provide proforma projections
showing cash flow, income statement, and balance sheet?

c. For a BTA proposal, the Bidder must show: Expected annual energy
production[1] and revenue; Annual operating expenses including operations and
maintenance costs, G&A expenses, land leases, royalty payments, property
taxes, insurance and other expenses; Transmission service and ancillary
services costs (if any); Debt service; Debt coverage ratios (by year);
Depreciation; Taxes and tax credits, incentives, grants; Working capital
requirements; Net income; Equity rate of return.

d. For a PPA proposal, the Bidder does not have to show: Expected annual
energy production[2] and revenue; Annual operating expenses including
operations and maintenance costs, G&A expenses, land leases, royalty
payments, property taxes, insurance and other expenses; Transmission service
and ancillary services costs (if any); Debt service; Debt coverage ratios (by
year); Depreciation; Taxes and tax credits, incentives, grants; Working capital
requirements; Net income; Equity rate of return.

Section 5 stands as written. Response to Q&A ID# 255 remains unchanged.

284

8/3/2020

8/4/2020

Other

As a follow-up to PacifiCorp’s answer to question #146, what prevents “gaming”
by bidders submitting artificially low initial shortlist prices, especially in
geographic clusters where there are limited numbers or zero interconnection
reauests with executed LGIAs?

PacifiCorp believes its scoring and evaluation process is robust, with a number
of checks and balances including IE oversight to minimize these types of
situations.

285

8/3/2020

8/4/2020

Other

As a follow-up to PacifiCorp’s answer to question #90, can you please provide
the location that PacifiCorp’s “key internal assumptions” are posted?

As in previous RFPs, those are assumptions that are locked down and provided
to IEs and state regulatory staff and not available to bidders. See pages 29 and
30 in the RFP Main Document.

286

8/3/2020

8/4/2020

Other

I noticed in the update posted on the RFP website that hand deliveries of the
digital copies of bids will no longer be accepted. This constitutes a fairly major
change given that it effectively brings forward the RFP deadline, as well as
exposing local bidders to the vicissitudes of the USPS and private delivery
services that are occurring these days. Can you please explain this change and
whether the hard deadline for receipt of the USBs will be enforced if the
electronic versions of the bids are received prior to the RFP deadline?

Electronic versions of bid(s) and USB(s) are due by 5:00pm, August 10, 2020
PPT.

287

8/3/2020

8/4/12020

Other

Following up on the Bid Submittal Clarifications, can you please define what
constitutes a "portfolio” bid versus a single project? Is a "portfolio” bid defined as
a bid that includes multiple interconnection requests, provided that they have the
same POI? Or does the definition of "portfolio” bid also include bids with a single
interconnection request but comprising multiple sites with different associated
CUPs and site control agreements?

"Portfolio bid" is meant to refer to a bid of more than one generating resource, or
more than one bid type, such as a BTA and a PPA from the same generating
resource, or a single generating resource delivering to more than one POI or
POD.

288

8/3/2020

8/4/12020

Agreements /
Contracting

What is the inflation assumption being used in the bid evaluation?

As in previous RFPs, this assumption is provided to IEs and state regulatory
staff and not available to bidders. See pages 29 and 30 in the RFP Main
Document.

289

8/3/2020

8/4/2020

Agreements /
Contracting

Is it acceptable for a PPA bid to link price escalator to CPI?

No.

290

8/3/2020

8/4/2020

Other

What are PacifiCorp’s expected dates for state commission approval decisions
for all actions and procurements for which approval will be requested, or on
which the All-Source RFP relies, including transmission (e.g. CPCN, Significant
Energy Resource Decision, etc.)? In other words, if you propose to acquire any
of the types of resources listed in this chart, please fill out this chart to show
when you would expect to file for and receive approval, to the extent possible.
(This information helps gauge risks.)

The RFP schedule is posted on the RFP webpage and also in the RFP
document. PacifiCorp cannot predetermine what resource types will be selected,
however, the RFP schedule is still accurate. PacifiCorp does caveat that the
schedule may change as the company proceeds through the RFP.

291

8/3/2020

8/4/2020

Resource Types

We are submitting bid proposals based on an off-system resource
interconnecting outside of PacifiCorp territory. We have a request in place for
point-to-point transmission for the entire out output of the project to one of the
substations listed on the Appendix H-1 supplied with the RFP materials. Given
the project location, we expect that this resource has the potential to serve other
load areas.

We plan to submit additional options based on the potential to redirect a portion
of the transmission request we have to serve another load area (a different
substation listed on Appendix H-1). We have submitted NOIs (Obsidian Solar
Center 3.0 and 4.0) based on redirecting a portion of the transmission request to
a different load area.

We believe a different point-of-delivery for a portion of the generation would
constitute a separate base bid. Is this correct?
Are there any other concerns with this approach?

Yes, a different point of delivery would be a separate base bid.

292

8/3/2020

8/4/2020

Agreements /
Contracting

Section 5 of the RFP directs BTA bids to provide "pro forma financial projections
showing cash flow, income statement, and balance sheet", etc. Am | correct in
understanding that these are forward looking and shouldn't reflect the bidder's
current status (which would show a limited number of assets and expenditures
but mostly zeros)?

Yes, to first part of question, for the project. To second part of question, the
information should be forward looking as of bid due date.

293

8/3/2020

8/4/12020

Agreements /
Contracting

For on-system projects, are bidders required or expected to include transmission
interconnection study costs, even though direct assigned and network upgrade
costs are to be excluded?

By bid submittal due date bidder is not required to include transmission
interconnection study costs for on-system projects, nor will bid be scored, for
initial shortlist, on whether or not they provided such expected costs.

294

712412020

8/4/12020

Agreements /
Contracting

In Appendix C-2 Tab 2 8760, for a solar plus storage project, does PacifiCorp
want an hourly dispatch schedule for storage?

No. StorageVet will dispatch the battery and generate a unique 8760. We
require an 8760 for the underlying generation asset.
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