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APPENDIX A 
 
 
 
 
This is to declare that the undersigned intends to respond to PacifiCorp’s:  
 

Request for Proposals, Renewable Electric Resources (RFP 2008R-1) 
 
Company 
  (legal entity of intended signatory to a contract) 

Mailing Address/Phone/Fax/Email 

Contact Person 

Resource Type (Wind, Solar, Geothermal, etc) ____________________________ 

Structure of bid:   BOT ___  or PPA ___  

If a PPA, indicate term _______ (years) and whether backed by an asset _____ 

Size of bid in nameplate MW capacity _____ 

Estimated commercial online date (month/year) _________ 

PacifiCorp Affiliate Certification 

Bidder does not have an affiliate relationship (whether by ownership, joint venture or 
other association) with PacifiCorp or any PacifiCorp affiliate; and the proposed bid is for 
power generated by facilities that are not owned by, or otherwise associated with 
PacifiCorp, or any PacifiCorp affiliate.  PacifiCorp affiliates include any MidAmerican 
Energy Holdings Company affiliate as well as affiliates of Berkshire Hathaway, Inc.  A 
list of affiliates will be provided upon request.  

Authorized Signature and Date 

Print Name      Title 

Return by mail, email, or fax by _______ to: 
 
RFP 2008R-1 
PacifiCorp 
825 NE Multnomah St., Suite 600 
Portland, OR  97232 
E-mail: RFP2008R-1@PacifiCorp.com 
Fax: 503-813-6260  

Notice of Intent to Bid 



  
 Appendix B – Page 1 

APPENDIX B 
 
 
 

 
This appendix describes PacifiCorp’s expectations and requirements for RFP bids.  In general, 
PacifiCorp expects bidders to provide any information that could impact the cost, reliability, 
dispatch frequency, or output capability of a resource.  Bids from a PacifiCorp affiliate, or for 
power from generating facilities owned in part or in whole by PacifiCorp or a PacifiCorp affiliate 
will not be accepted for evaluation in this RFP. 
 
In the event a bidder is proposing a transaction that does not require the construction of a 
resource, or if the bidder is proposing a PPA, much of the following information may not apply.  
PacifiCorp believes these resource attributes largely consist, but may not be limited to, the 
following information categories: 
 
Impact of Temperature on Output - If a proposed generator output will vary with ambient 
conditions; capability, and any associated performance impact, should be stated in terms of 
conditions expected during a summer day, with ambient air conditions of 95°F and 20% relative 
humidity, and a winter day with ambient air conditions of 20°F and 75% humidity.  In the event 
summer and winter daily design conditions are different, bidder shall identify those conditions. 
To the extent pricing, capability and/or availability vary based on specific characteristics of the 
facility and/or ambient conditions, the bidder shall clearly identify that relationship in tabular 
form. 
 
Impact of Other Factors on Output - PacifiCorp prefers generation facilities designed, 
permitted, and operated so that, to the extent practicable, the proposed facility and any related 
energy and green tags provided to PacifiCorp is without restriction related to: 

• Environmental permits or other environmental limitations or environmental 
forfeitures 

• Hours of operation 
• Sales to other parties 
• Interruption of primary fuel supply (if applicable) 
• Any other factor relevant to the technology (noise, agreements with neighbors, 

etc.) 
• Non-environmental or technology factors that could encumber the facility 
• Failure to meet the target in-service date. 

 
Bidders shall describe in detail any such limitations in their Proposal. 
 
Siting - Bidders are responsible for all construction and coordination with the applicable service 
provider(s) for any new electrical transmission required in response to this RFP. Bidders are 
responsible for satisfying all zoning and environmental requirements. 

Information required in bid proposals 
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Facility Information – To the extent applicable, the bidder should clarify the following 
information with respect to any proposed facility: 
 

1. List of studies conducted, required environmental, construction, and other 
regulatory permits and timelines. 

2. Prevailing noise ordinance at the site and expected sound level (A-weighted) at 
full load at the site boundary. 

3. Proposed site plans, layouts, elevations, or other aspects of the facility. 
4. Types of transportation access required. 
5. Characterization of the area surrounding the site including a description of local 

zoning, flood plain information (100 yr. & 500 yr.), existing land use and setting 
(woodlands, grasslands, agriculture, etc.). 

6. Proximity and extent of nearest wetlands and description of types of all types of 
all nearby wetlands and water bodies, including any proposed impacts. 

7. Information on fish, wildlife and vegetation inhabiting the area of the Project. 
8. Proximity to nearest endangered or threatened or critical species habitat and 

information on all nearby endangered or threatened species which could 
potentially be impacted. 

9. Proximity to nearest historical or archaeological resources and all nearby 
historical or archaeological resources which could potentially be impacted. 

10. Location and distance to population centers which could be impacted. 
11. Expected site ambient temperature extremes and verification that freeze 

protection will be provided if necessary. 
 
Proposal Format –PacifiCorp is requesting that bidders conform to the following format for 
presenting their bid information: 
 

Section 1 - Executive Summary of Proposal - The Executive Summary section should 
provide an overall description of the proposal and its key benefits and advantages to 
PacifiCorp.  It should include a general description of the technology, location, and 
business arrangement for the bid.  Bidder shall state the period under which the terms and 
conditions of their Proposal will remain effective.  The Executive Summary shall be 
accompanied by one or more Bid Summary sheets (see Appendix C-1 or Appendix C-2), 
characterizing the bid or bid options. 
 
Section 2 – Resource Description - This section should include a description of the 
resource, including: 

 
• Type of generation equipment and description 
• Manufacturers of major equipment 
• Date of manufacture or age of major equipment 
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• Hours of operation and major maintenance performed for any previously 
owned/operated equipment 

• Description of financing plan 
• Description of operation and maintenance plan 
• Estimated annual unit availability and any guaranteed minimum annual 

availability 
• Plan for site control 
• Site layout description 
• Description of technology and configuration 
• Operating Limits - Any limits on the number of hours that a unit may be 

operated per year or unit of time 
• Expected Annual Energy production (see Appendix E). 
• Expected Generation on heavy load hours (hours ending 07:00-22:00, Monday 

through Saturday), and light load hours by month. 
• Guaranteed Output (minimum annual energy production, see Appendix E) 
• Primary fuel supply and backup alternatives 
• Wind proposals must include a minimum of one year of on-site meteorological 

tower data, converted to estimated MWh of production on an hourly time scale.  
Please provide explanation if average of hourly estimated MWh of production 
is different from the Expected Annual Energy production.  

• Electrical interconnection (location, transmission provider, and control area) 
• Information regarding location and transmission availability 
• Project schedule, listing tasks and milestones with estimated completion dates  
• Terms of warranties and/or guarantees on major equipment 

 
Section 3 - Bidder’s Qualifications – Information in this section should be submitted 
with information that the Bidder supplies from Appendix D.  This section should include, 
but not be limited to, the following information: 
 

• Corporate structure and primary and secondary businesses. 
• Location of offices 
• Biographies of key officers 
• Developer projects and independent power supply ventures participated in over 

the last three to five years. 
• At least one contact (name and telephone number) for each project or power 

supply venture (for reference purposes). 
• Description of any current or previous contract dispute(s) involving similar 

projects in which the bidder is or was involved during the last five years. 
• Separate descriptions, as appropriate, for each member of a consortium or 

partnership of two or more firms and the relationship between the firms for this 
Proposal. 
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Section 4 - Financial Information – Briefly summarize information provided pursuant 
to Appendix D.  

 

Section 5 - Pricing Proposal and Pro Forma Project Financing – Describe in detail 
the pricing proposal, including the use of any index, escalation factors, or other costs to 
PacifiCorp.  Provide pro forma financial projections showing cash flow, income 
statement, and balance sheet, sources and uses of funds, construction draw schedule, and 
including all financing assumptions. At a minimum the pro forma should include the 
following: 

• 1Expected Annual Energy production and revenue 
• Annual operating expenses including operations and maintenance costs, G&A 

expenses, land leases, property taxes, insurance and other expenses 
• Transmission and ancillary services costs (if any) 
• Debt service  
• Debt coverage ratios (by year) 
• Depreciation  
• Taxes and tax credits 
• Working capital requirements 
• Net income 
• Equity rate of return  

 
Section 6 – Transmission - Each Proposal must include a description of the location of 
its proposed transmission facilities, including proposed delivery points, and must specify 
the transmission provider and all applicable costs.  

 
Section 7 – Environmental and Siting - The bidder is exclusively and entirely 
responsible for meeting and satisfying all federal, state, and local permits, licenses, 
approvals and /or variances that are required to assure physical delivery of capacity and 
associated energy in accordance with any PPA or turn-key sale. Bidders must furnish 
applicable detailed project site, electric transmission, and fuel transportation information, 
a description of all required permits, and a project timeline so PacifiCorp can assess site 
suitability, schedule risk, and project viability. The proposed site(s) shall clearly be 
shown on a United States Geological Survey (USGS) 7.5-minute series map. 
 
Applicant should provide information on scoping, feasibility or other associated studies 
conducted to assess environmental impacts and to obtain necessary permits. This 
information should include all studies related to wildlife (including endangered species), 
archeological, vegetation, hydrological, geotechnical, visual, noise, air quality, and other 
environmental impacts related to the project. Impacts to designated wilderness, national 
and state parks, and other protected areas should be noted.  Applicant should describe 
methodologies for such studies and identify the person(s) or firm(s) who conducted and 
completed the work. If such studies are in progress, applicant should describe the scope 
and schedule for completion and identify the person(s) or firm(s) doing the studies and 

                                                 
1 Expected Annual Energy production must be the same value used in other parts of this proposal. 
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methodologies to be employed. Applicant should describe measures that will be taken to 
minimize the potential for environmental, visual and cultural impacts of the project. 
Finally, applicant should discuss plans to engage community and environmental 
stakeholders to support the proposed project 
 
Section 8 – Contract Terms - Bidder shall provide a comprehensive listing/description 
of all contract terms that the bidder would seek during contract negotiations.  Bidder may 
supply a markup of the documents found in Appendix E (PPA option) or Appendix F 
(BOT option) with their proposal, although conformity to those documents is strongly 
encouraged.
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APPENDIX C-1 
 

BID SUMMARY – POWER PURCHASE AGREEMENT 

 
Project Name ________________________________________________ 
 
Unique Bid Name (i.e, ACME-1, etc)______________________________ 
 
Resource Type (Wind, Solar, Geothermal, Hydro, etc.)______________________ 
 
Control Area: 

PacifiCorp West____ 
PacifiCorp East___ 
Other (describe):_________ 
 

Estimated Commercial Operation Date (dd/mm/yy)___________ 
 
Net Capacity (at 95°F, 20% Relative Humidity, and at Site Conditions) ______MW 
 
Expected Gross Annual Energy Production (net of station load)_________ MWh/yr 
 
Expected Net2  Annual Energy Production (       )  ___________MWh/yr 
 
Minimum Guaranteed Annual Energy Production __________MWh/yr 
 
Number of Years of on-site data relied on for the above MWh projections_________ 
 
Name of firm who prepared the energy analysis3 _______________________ 
 
Expected On Peak Monthly Energy Production: 
 

“On Peak” means all hours ending 07:00:00 through 22:00:00 Pacific Prevailing 
Time, Monday through Saturday, excluding NERC designated holidays. 

 
January MWh/month______  Maximum MW/hour_____ 
February MWh/month_____  Maximum MW/hour_____ 
March MWh/month_____  Maximum MW/hour_____ 
April MWh/month_____  Maximum MW/hour_____ 
May MWh/month_____  Maximum MW/hour_____ 
June MWh/month_____  Maximum MW/hour_____ 
July MWh/month_____  Maximum MW/hour_____ 
August MWh/month_____  Maximum MW/hour_____ 

                                                 
2 Net means as delivered to the point of interconnection with the transmission provider and, if a wind plant, using an 
assumption at the 50 percent probability level and a wind turbine availability of 95%. 
3 PacifiCorp requires that the analysis be made available to PacifiCorp for review. 
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September MWh/month_____ Maximum MW/hour_____ 
October MWh/month_____  Maximum MW/hour_____ 
November MWh/month_____ Maximum MW/hour_____ 
December MWh/month_____ Maximum MW/hour_____ 

 
Expected Off Peak Monthly Energy Production: 
 

“Off Peak” means all hours that are not On Peak. 

 
January MWh/month______  Maximum MW/hour_____ 
February MWh/month_____  Maximum MW/hour_____ 
March MWh/month_____  Maximum MW/hour_____ 
April MWh/month_____  Maximum MW/hour_____ 
May MWh/month_____  Maximum MW/hour_____ 
June MWh/month_____  Maximum MW/hour_____ 
July MWh/month_____  Maximum MW/hour_____ 
August MWh/month_____  Maximum MW/hour_____ 
September MWh/month_____ Maximum MW/hour_____ 
October MWh/month_____  Maximum MW/hour_____ 
November MWh/month_____ Maximum MW/hour_____ 
December MWh/month_____ Maximum MW/hour_____ 

 
Expected Annual availability (% of hours able to produce max/hour):________ 
 
Guaranteed Annual availability (% of hours able to produce max/hour):_______ 
 
Project Location (State, County, Range and Township of transmission interconnection) 
______________________________________________________________________________
________________________________________________________________________ 
 
Point of Interconnection with, or Delivery to PacifiCorp’s Transmission System 
______________________________________________________________________________
________________________________________________________________________ 
 
Quality of Delivery (Check All that Apply): 
 

______As Generated, Unit Contingent, Interconnected to PacifiCorp System 
______As Generated, Unit Contingent, Telemetered into PacifiCorp System 

_____WSPP Schedule C Firm Scheduled Deliveries (ISAS Scheduling Protocols) to 
PacifiCorp Transmission System 

______Other (describe):_________________________________________ 

 
Does delivery include operating reserves? (yes or no) _____________________ 
 
Will PacifiCorp incur third-party transmission expenses? (yes or no)________ 
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 If yes, check all that apply: 
  Third party transmission wheeling ___________ 
  Third party transmission losses  ___________ 
  Third party imbalance charges ___________ 
  Third party operating reserves   ___________ 
  Third party scheduling/dispatch  ___________ 
  Third party voltage support   ___________ 
 
Power Purchase Agreement Pricing 
 

 Assumes PTCs Extended Assumes PTCs NOT Extended 
Year On Peak Price Off Peak Price On Peak Price Off Peak Price 

1     
2     
3     
4     
5     
6     
7     
8     
9     
10     
11     
12     
13     
14     
15     
16     
17     
18     
19     
20     
21     
22     
23     
24     
25     

   
Additional Information 
To the extent that pricing, capacity and/or availability vary based on specific characteristics of 
the facility and/or ambient conditions, the bidder shall clearly identify that relationship in tabular 
form.  PacifiCorp reserves the right to further request information similar to that required in 
Appendix C-2.
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APPENDIX C-2 
 

BID SUMMARY – BUILD OWN TRANSFER 

 
Project Name ________________________________________________ 
 
Unique Bid Name (i.e, ACME-1, etc)______________________________ 
 
Resource Type (Wind, Solar, Geothermal, Hydro, etc.)______________________ 
 
Control Area: 

PacifiCorp West____ 
PacifiCorp East___ 
Other (describe):_________ 
 

Estimated Commercial Operation Date (dd/mm/yy)___________ 
 
Net Capacity (at 95°F, 20% Relative Humidity, and at Site Conditions) ______MW 
 
Expected Gross Annual Energy Production (net of station load)_________ MWh/yr 
 
Expected Net4  Annual Energy Production (       )  ___________MWh/yr 
 
Minimum Guaranteed Annual Energy Production __________MWh/yr 
 
Number of Years of on-site data relied on for above MWh projections __________ 
 
Name of firm who prepared the energy analysis5 _______________________ 
 
Expected On Peak Monthly Energy Production: 
 

“On Peak” means all hours ending 07:00:00 through 22:00:00 Pacific Prevailing 
Time, Monday through Saturday, excluding NERC designated holidays. 

 
January MWh/month______  Maximum MW/hour_____ 
February MWh/month_____  Maximum MW/hour_____ 
March MWh/month_____  Maximum MW/hour_____ 
April MWh/month_____  Maximum MW/hour_____ 
May MWh/month_____  Maximum MW/hour_____ 
June MWh/month_____  Maximum MW/hour_____ 
July MWh/month_____  Maximum MW/hour_____ 
August MWh/month_____  Maximum MW/hour_____ 

                                                 
4 Net means as delivered to the point of interconnection with the transmission provider and, if a wind plant, using an 
assumption at the 50 percent probability level and a wind turbine availability of 95%. 
5 PacifiCorp requires that the analysis be made available to PacifiCorp for review. 
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September MWh/month_____ Maximum MW/hour_____ 
October MWh/month_____  Maximum MW/hour_____ 
November MWh/month_____ Maximum MW/hour_____ 
December MWh/month_____ Maximum MW/hour_____ 

 
Expected Off Peak Monthly Energy Production: 
 

“Off Peak” means all hours that are not On Peak. 

 
January MWh/month______  Maximum MW/hour_____ 
February MWh/month_____  Maximum MW/hour_____ 
March MWh/month_____  Maximum MW/hour_____ 
April MWh/month_____  Maximum MW/hour_____ 
May MWh/month_____  Maximum MW/hour_____ 
June MWh/month_____  Maximum MW/hour_____ 
July MWh/month_____  Maximum MW/hour_____ 
August MWh/month_____  Maximum MW/hour_____ 
September MWh/month_____ Maximum MW/hour_____ 
October MWh/month_____  Maximum MW/hour_____ 
November MWh/month_____ Maximum MW/hour_____ 
December MWh/month_____ Maximum MW/hour_____ 

 
Expected Annual availability (% of hours able to produce max/hour):________ 
 
Guaranteed Annual availability (% of hours able to produce max/hour):_______ 
 
Project Location (State, County, Range and Township of transmission interconnection) 
______________________________________________________________________________
________________________________________________________________________ 
 
Point of Interconnection with, or Delivery to PacifiCorp’s Transmission System 
______________________________________________________________________________
________________________________________________________________________ 
 
Quality of Delivery (Check All that Apply): 
 

______As Generated, Unit Contingent, Interconnected to PacifiCorp System 
______As Generated, Unit Contingent, Telemetered into PacifiCorp System 

______WSPP Schedule C Firm Scheduled Deliveries (ISAS Scheduling 
Protocols) to PacifiCorp Transmission System 

______Other (describe):_________________________________________ 

 
Does delivery include operating reserves? (yes or no) _____________________ 
 
Will PacifiCorp incur third-party transmission expenses? (yes or no)________ 
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 If yes, check all that apply: 
  Third party transmission wheeling ___________ 
  Third party transmission losses  ___________ 
  Third party imbalance charges ___________ 
  Third party operating reserves   ___________ 
  Third party scheduling/dispatch  ___________ 
  Third party voltage support   ___________ 
 
Permits to be Transferred: ______________________________ 
 
Land Rights to be Transferred: ___________________________ 
 
Purchase Price: _________________ 
 
Wind Turbine Technical Description: ________________________________ 
 
Wind Information: 
 

1. How was the wind data collected, certified, and correlated to the reference points? 
2. Who provided the wind data analysis service? 
3. What is reference height, or heights, of the meteorological data? 
4. What is the assumed turbine type, hub height, and rotor diameter? 
5. How was the wind data adjusted for the turbine hub height? 
6. What is the estimated wind shear and how was the wind shear calculated? 
7. What is the accuracy of your wind and energy forecast? 
8. What is the basis year of the underlying data? Are the references years high, low, or 

average years? 
9. How was generation output calculated from the meteorological data? 
10. What specific de-ratings are included in your energy forecast (wind array losses, line 

losses, blade degradation, site elevation, etc.)? 
 
In anticipation of a potential need to perform comparison among bids, PacifiCorp also requests 
the following more detailed information: 
 
A. Site Wind Data 
 

1. Raw hourly or ten-minute wind speed and direction data 
2. Description of equipment used to record data 
3. Available calibration certificates for equipment 
4. Conversion factors (e.g. m/s per Hz) applied in recording wind speeds 
5. Maintenance records for the monitoring work 
6. Location, height and orientation relative to mast of all sensors 

 
B. Reference Wind Data 
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1. Hourly or ten-minute wind speed and direction data 
2. Description of equipment used to record data 
3. Available calibration certificates for equipment 
4. Maintenance records for the monitoring work 
5. Location, height and orientation relative to mast of all sensors 

 
 
C. Wind Turbine Information 
 

1. Turbine make and model 
2. Turbine rotor diameter 
3. Turbine hub height 
4. Turbine power curve 
 

D. Wind Project Information 
 

1. Layout of wind project turbine array using latitude and longitude co-ordinates 
2. Detailed topographic maps of project area with all mast and turbine locations 

 
E. Verification and Analysis 
 

1. Details of instrument configurations and measurement periods for each site mast 
and reference station 

2. Summary of mast maintenance records and explanations for significant periods of 
missing data 

3. Data recovery rates and measured monthly means for masts employed in the 
assessment 
 

F. Prediction of Wind Regime 
 

1. Description of methodology employed to adjust measured wind speeds on site to 
the long-term 

2. Correlation plots and coefficients for relevant correlations in the assessments 
3. Predicted long-term mean wind speeds at measurement heights and hub height at 

all masts employed in the assessment 
4. Annual wind speed and direction frequency distribution for long-term site masts 
5. Plot of annual wind rose for long-term site masts 
6. Description of methodology employed to extrapolate mean wind speeds at 

measurement heights to hub height 
 
G. Prediction of Wind Speed Variations 
 

1. Description of methodology employed to predict wind speed variations across the 
site 

2. Details of wind flow modeling employed and any inputs to the model (where 
applicable) 
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H. Energy Production Estimate 
 

1. Predicted hub height mean wind speed and gross and net energy production for 
the full project 

2. Predicted long-term site air density 
 
3. Turbine power curve employed and description of any adjustments made to the 

power curve 
4. Description of methodology employed to calculate energy losses due to array 

effects 
5. Clear breakdown of applied energy loss factors 
6. Monthly and diurnal pattern of predicted energy production with an explanation 

of the variation 
7. Analysis of the uncertainty associated with the predictions provided in the 

assessment 
 

Operating Expenses: Please provide complete information on the following, including any 
assumptions you make on a forward basis (e.g., escalation rates) 
 
Operating Expense Assumptions 
 
Turbine Warranty Period and Characteristics 
Turbine O&M – by year $ per WTG 
O&M Sales Tax Rate 
Annual O&M – Facilities $000 
O&M - Substation/Interconnection $000 
Electric Usage $000 
Land Lease costs (describe)  
Property Tax 

Expected Rate % 
Rate Escalation % 
Initial Cost Assessed Value $000 
Replacement Cost Escalation % 
Depreciation 
Year 2007 - Partial Year % % 
Method 

Insurance 
Property (per $100 assessed value) 
General & Excess Liability $000 

General & Admin. Expenses $000 
Other (wind forecasting service) $000 
 
Additional Information 
Please provide any other information you believe germane to PacifiCorp’s analysis of your 
submittal. 
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APPENDIX C-3 
 

BID SUMMARY – ASSEST ACQUISITION AND SALE 

 
Project Name ________________________________________________ 
 
Unique Bid Name (i.e, ACME-1, etc)______________________________ 
 
Resource Type (Wind, Solar, Geothermal, Hydro, etc.)______________________ 
 
Control Area: 

PacifiCorp West____ 
PacifiCorp East___ 
Other (describe):_________ 
 

Commercial Operation Date (dd/mm/yy)___________ 
 
Net Capacity (at 95°F, 20% Relative Humidity, and at Site Conditions) ______MW 
 
Expected Gross Annual Energy Production (net of station load)_________ MWh/yr 
 
Expected Net6  Annual Energy Production (       )  ___________MWh/yr 
 
Minimum Guaranteed Annual Energy Production __________MWh/yr 
 
Number of Years of on-site data relied on for above MWh projections __________ 
 
Name of firm who prepared the energy analysis7 _______________________ 
 
Expected On Peak Monthly Energy Production: 
 

“On Peak” means all hours ending 07:00:00 through 22:00:00 Pacific Prevailing 
Time, Monday through Saturday, excluding NERC designated holidays. 

 
January MWh/month______  Maximum MW/hour_____ 
February MWh/month_____  Maximum MW/hour_____ 
March MWh/month_____  Maximum MW/hour_____ 
April MWh/month_____  Maximum MW/hour_____ 
May MWh/month_____  Maximum MW/hour_____ 
June MWh/month_____  Maximum MW/hour_____ 
July MWh/month_____  Maximum MW/hour_____ 
August MWh/month_____  Maximum MW/hour_____ 

                                                 
6 Net means as delivered to the point of interconnection with the transmission provider and, if a wind plant, using an 
assumption at the 50 percent probability level and a wind turbine availability of 95%. 
7 PacifiCorp requires that the analysis be made available to PacifiCorp for review. 
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September MWh/month_____ Maximum MW/hour_____ 
October MWh/month_____  Maximum MW/hour_____ 
November MWh/month_____ Maximum MW/hour_____ 
December MWh/month_____ Maximum MW/hour_____ 

 
Expected Off Peak Monthly Energy Production: 
 

“Off Peak” means all hours that are not On Peak. 

 
January MWh/month______  Maximum MW/hour_____ 
February MWh/month_____  Maximum MW/hour_____ 
March MWh/month_____  Maximum MW/hour_____ 
April MWh/month_____  Maximum MW/hour_____ 
May MWh/month_____  Maximum MW/hour_____ 
June MWh/month_____  Maximum MW/hour_____ 
July MWh/month_____  Maximum MW/hour_____ 
August MWh/month_____  Maximum MW/hour_____ 
September MWh/month_____ Maximum MW/hour_____ 
October MWh/month_____  Maximum MW/hour_____ 
November MWh/month_____ Maximum MW/hour_____ 
December MWh/month_____ Maximum MW/hour_____ 

 
Expected Annual availability (% of hours able to produce max/hour):________ 
 
Guaranteed Annual availability (% of hours able to produce max/hour):_______ 
 
Project Location (State, County, Range and Township of transmission interconnection) 
______________________________________________________________________________
________________________________________________________________________ 
 
Point of Interconnection with, or Delivery to PacifiCorp’s Transmission System 
______________________________________________________________________________
________________________________________________________________________ 
 
Quality of Delivery (Check All that Apply): 
 

______As Generated, Unit Contingent, Interconnected to PacifiCorp System 
______As Generated, Unit Contingent, Telemetered into PacifiCorp System 

______WSPP Schedule C Firm Scheduled Deliveries (ISAS Scheduling 
Protocols) to PacifiCorp Transmission System 

______Other (describe):_________________________________________ 

 
Does delivery include operating reserves? (yes or no) _____________________ 
 
Will PacifiCorp incur third-party transmission expenses? (yes or no)________ 
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 If yes, check all that apply: 
  Third party transmission wheeling ___________ 
  Third party transmission losses  ___________ 
  Third party imbalance charges ___________ 
  Third party operating reserves   ___________ 
  Third party scheduling/dispatch  ___________ 
  Third party voltage support   ___________ 
 
Permits to be Transferred: ______________________________ 
 
Land Rights to be Transferred: ___________________________ 
 
Purchase Price: _________________ 
 
Wind Turbine Technical Description: ________________________________ 
 
Wind Information: 
 

1. How was the wind data collected, certified, and correlated to the reference points? 
2. Who provided the wind data analysis service? 
3. What is reference height, or heights, of the meteorological data? 
4. What is the assumed turbine type, hub height, and rotor diameter? 
5. How was the wind data adjusted for the turbine hub height? 
6. What is the estimated wind shear and how was the wind shear calculated? 
7. What is the accuracy of your wind and energy forecast? 
8. What is the basis year of the underlying data? Are the references years high, low, or 

average years? 
9. How was generation output calculated from the meteorological data? 
10. What specific de-ratings are included in your energy forecast (wind array losses, line 

losses, blade degradation, site elevation, etc.)? 
 
In anticipation of a potential need to perform comparison among bids, PacifiCorp also requests 
the following more detailed information: 
 
A. Site Wind Data 
 

1. Raw hourly or ten-minute wind speed and direction data 
2. Description of equipment used to record data 
3. Available calibration certificates for equipment 
4. Conversion factors (e.g. m/s per Hz) applied in recording wind speeds 
5. Maintenance records for the monitoring work 
6. Location, height and orientation relative to mast of all sensors 

 
B. Reference Wind Data 
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1. Hourly or ten-minute wind speed and direction data 
2. Description of equipment used to record data 
3. Available calibration certificates for equipment 
4. Maintenance records for the monitoring work 
5. Location, height and orientation relative to mast of all sensors 

 
 
C. Wind Turbine Information 
 

1. Turbine make and model 
2. Turbine rotor diameter 
3. Turbine hub height 
4. Turbine power curve 
 

D. Wind Project Information 
 

1. Layout of wind project turbine array using latitude and longitude co-ordinates 
2. Detailed topographic maps of project area with all mast and turbine locations 

 
E. Verification and Analysis 
 

1. Details of instrument configurations and measurement periods for each site mast 
and reference station 

2. Summary of mast maintenance records and explanations for significant periods of 
missing data 

3. Data recovery rates and measured monthly means for masts employed in the 
assessment 
 

F. Prediction of Wind Regime 
 

1. Description of methodology employed to adjust measured wind speeds on site to 
the long-term 

2. Correlation plots and coefficients for relevant correlations in the assessments 
3. Predicted long-term mean wind speeds at measurement heights and hub height at 

all masts employed in the assessment 
4. Annual wind speed and direction frequency distribution for long-term site masts 
5. Plot of annual wind rose for long-term site masts 
6. Description of methodology employed to extrapolate mean wind speeds at 

measurement heights to hub height 
 
G. Prediction of Wind Speed Variations 
 

1. Description of methodology employed to predict wind speed variations across the 
site 

2. Details of wind flow modeling employed and any inputs to the model (where 
applicable) 
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H. Energy Production Estimate 
 

1. Predicted hub height mean wind speed and gross and net energy production for 
the full project 

2. Predicted long-term site air density 
 
3. Turbine power curve employed and description of any adjustments made to the 

power curve 
4. Description of methodology employed to calculate energy losses due to array 

effects 
5. Clear breakdown of applied energy loss factors 
6. Monthly and diurnal pattern of predicted energy production with an explanation 

of the variation 
7. Analysis of the uncertainty associated with the predictions provided in the 

assessment 
 

Operating Expenses: Please provide complete information on the following, including any 
assumptions you make on a forward basis (e.g., escalation rates) 
 
Operating Expense Assumptions 
 
Turbine Warranty Period and Characteristics 
Turbine O&M – by year $ per WTG 
O&M Sales Tax Rate 
Annual O&M – Facilities $000 
O&M - Substation/Interconnection $000 
Electric Usage $000 
Land Lease costs (describe)  
Property Tax 

Expected Rate % 
Rate Escalation % 
Initial Cost Assessed Value $000 
Replacement Cost Escalation % 
Depreciation 
Year 2007 - Partial Year % % 
Method 

Insurance 
Property (per $100 assessed value) 
General & Excess Liability $000 

General & Admin. Expenses $000 
Other (wind forecasting service) $000 
 
Additional Information 
Please provide any other information you believe germane to PacifiCorp’s analysis of your 
submittal, including all historical operating information/data for the project. 
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APPENDIX D 
 

BIDDER’S CREDIT INFORMATION  

 

Please provide the following information to enable PacifiCorp to evaluate the financial 
viability of the Bidder and any entity(ies) providing credit assurances on behalf of the 
Bidder, if applicable. 

Bidder’s Credit Information 

1. Credit information for Bidder 

A. Exact legal name and address of Bidder: 

 
 
 
 
 
B. Debt Ratings from S&P and/or Moody’s (please provide senior unsecured long term debt 
rating (or corporate rating if a debt rating is unavailable).  Please indicate type of rating, rating, 
and source: 

 
 
 
C. Please attach copies of audited financial statements (including balance sheet, income 
statement, and cash flow statement) for the three most recent fiscal years. 

Fiscal Year End:   
 
D. Identify pending legal disputes (describe): 

 
 
 
 
E. Please state whether Bidder is or has within the past five (5) years been the debtor in any 
bankruptcy proceeding. 
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F. If Bidder is unable to provide audited financial statements or is relying upon another 
entity(ies) to provide credit assurances on its behalf, Bidder must indicate so here and complete 
the following section. 

Is Bidder unable to provide audited financial statements? 
Is Bidder relying upon another entity(ies) to provide credit assurances on Bidder’s behalf? 
 
G. Bidder should demonstrate its ability (and/or the ability of its credit support provider(s)) to 
provide the required security, including its plan for doing so (including type of security, sources 
of security, and a description of its credit support provider). 

 
 
 

H. Bidder should provide a reasonable demonstration of its ability to finance the proposed 
project based on past experience and a sound financial plan identifying the proposed sources for 
debt and equity and evidence that the project is financeable. 

 
 
 

2. Credit information for entity(ies) providing credit assurances on behalf of Bidder (if 
applicable) 

A. Exact legal name and address of entity(ies) providing credit assurances on behalf of Bidder: 

 
 
 

B. Describe relationship to Bidder and describe type of credit assurances to be provided (e.g., 
parental guaranty, letter of credit, etc.).  Bidder must provide to Company a letter(s) of 
commitment acceptable to Company from the entity(ies) providing the credit assurances on 
behalf of the Bidder executed by an authorized signatory and indicating the amount and form of 
credit assurances it will provide.  It should be noted that more than one commitment letter, or 
more than one form of commitment letter, may be necessary.  
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C. Debt Ratings from S&P and/or Moody’s (please provide senior unsecured long term debt 
rating (or corporate rating if a debt rating is unavailable).  Please indicate type of rating, rating, 
and source: 

 
 
 
D. Please attach copies of audited financial statements (including balance sheet, income 
statement, and cash flow statement) for the three most recent fiscal years. 

Fiscal Year End: 
 
E. Pending legal disputes (describe): 

 
 
 
 

F.  Please state whether entity(ies) providing credit assurances on behalf of the Bidder is or has 
within the past five (5) years been the debtor in any bankruptcy proceeding. 
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CREDIT MATRIX 

 

The Bidder should utilize the applicable credit matrix to determine the estimated amount of 
credit assurances required for the applicable bid categories of Build Own Transfer (BOT) or 
Power Purchase Agreement (PPA) backed by an asset and based upon the online date (the 
“Credit Matrix”).   If necessary, the Bidder will be required to demonstrate the ability to post any 
required credit assurances in the form of a commitment letter(s) from a proposed guarantor or 
from a financial institution that would be issuing a Letter of Credit.   PacifiCorp will require each 
Bidder to provide an acceptable commitment letter (s) (if applicable), twenty (20) business days 
after the Bidder is notified that the Bidder has been selected for the final shortlist.  Bidder will be 
required to provide any necessary guaranty commitment letter from the entity providing guaranty 
credit assurances on behalf of the Bidder and/or any necessary letter of credit commitment letter 
from the financial institution providing credit assurances in the form of a Letter of Credit.   

Forms of commitment letters are part of this Appendix D. The timing of when credit security 
must be posted is detailed in the Credit Security Requirements Methodology section, which is 
also part of this Appendix D.   

The Credit Security Requirements Methodology section of Appendix D explains how the Credit 
Matrix will be used to determine the amount of credit assurances required.  The use of the Credit 
Matrix requires a sequence of checks against it.  The Bidder must first check its Credit Rating in 
the Credit Matrix in order to determine the amount of total credit assurances required.  If the 
amount of credit assurances required from the prior sentence is an amount other than $0, the 
Bidder must next check the Credit Rating of its proposed credit support provider in the Credit 
Matrix.  The difference in the amounts of credit assurances required using the Bidder’s Credit 
Rating and amount of credit assurances required using its proposed credit support provider’s 
Credit Rating is the maximum amount that the credit support provider will be required to commit 
to in its commitment letter.  For any residual amount of credit assurances required, the Bidder 
must obtain a commitment letter from a second credit support provider with a higher Credit 
Rating than the first credit support provider, committing to provide credit assurances in the 
residual amount.   

Note that the higher Credit Rating of any second credit support provider will need to be high 
enough such that any ultimate residual amount will be $0.   An example of using the Credit 
Matrix in this sequence of checks is described in the Credit Security Requirements Methodology 
section of Appendix D.   It is important that Bidders realize that more than one commitment 
letter from the entity(ies) providing credit assurances on behalf of the Bidder may be required.  If 
the Bidder’s initial proposed credit support provider’s Credit Rating is high enough such that the 
amount of credit assurances required is $0, then only a single commitment letter from that entity 
is needed, and the amount required will be the difference between what is required based on the  
Bidder’s Credit Rating and $0. 

The amount of any credit assurances to be provided will be determined based upon: 
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a) the Credit Rating of the Bidder and the entity(ies) providing credit assurances on behalf of the 
Bidder, if applicable, b) the size of the project, c) the expected energy delivery start date, and c) 
type of Renewable Resource agreement including asset-backed characteristics.   

The Credit Rating is defined as the lower of: x) the most recently published senior, unsecured 
long term debt rating (or corporate rating if a debt rating is unavailable) from Standard & Poor’s 
(S&P) or y) the most recently published senior, unsecured debt rating (or corporate rating if a 
debt rating is unavailable) from Moody’s Investor Services.   If option x) or y) is not available, 
the Credit Rating will be determined by the Company through an internal process review 
utilizing a proprietary credit scoring model developed in conjunction with a third party.   

All Bidders will receive a Credit Rating which will be used in determining the amount of any 
credit assurances to be posted.  Please note that should a Bidder be an existing counterparty with 
PacifiCorp, PacifiCorp reserves the right to protect itself from counterparty credit concentration 
risk and require credit assurance in addition to those outlined in the Credit Matrix. 

The timing of when credit security must be posted is outlined in the Credit Security 
Requirements Methodology section of Appendix D. 

Credit Matrix Notes 
• Columns contain maximum value of credit assurances to be posted for each range of 

delivered MWs for a resource coming online in years 2009, 2010 or 2011. 
• The amount of credit assurances is based on the online date, the size, and whether a PPA, 

BOT, or Asset Acquisition and Sale bid option. 
• The amount of credit assurances required in the Credit Matrix is based upon the amount 

of MW to be delivered.  This is the size of the project in nameplate MW multiplied by the 
capacity factor. 
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CREDIT SECURITY REQUIRMENTS METHODOLOGY 

 
Methodology Overview 
 
The RFP selected resources have the potential to expose PacifiCorp and its ratepayers to credit 
risk in the event a selected Bidder is unable to fulfill its obligations pursuant to the terms of an 
executed agreement.  The credit risk profile is a function of several factors: 
 

1. Type of Renewable Resource agreement  including asset-backed characteristics 
2. Size of Renewable Resource  
3. Expected energy delivery start date 
4. Term of underlying contract 
5.  Creditworthiness of Bidder and Bidder’s credit support providers(s), if applicable 
 

Acquisition of an Asset 
 
For all resources that involve a physical asset with appropriate step-in rights, PacifiCorp views 
potential credit exposure as the cost it would incur in the event the resource failed to come on-
line when expected.  PacifiCorp believes it could take up to 18 months to either step in and 
complete the project or cause the project to be completed on its behalf.  If the failure occurred 
near the expected on-line date, PacifiCorp would have to procure energy in the open market at 
then-prevailing market prices.   
 
In determining where prices for replacement power might be between contract execution and the 
replacement period, PacifiCorp employs standard statistical analysis to estimate future price 
levels within a certain confidence interval.  Once the “stressed” forward price is determined, the 
expected cost to procure energy, had the project not been delayed, based on contract terms and 
conditions is subtracted.  The difference between these prices is then multiplied by the number of 
megawatt hours for the replacement period to estimate the expected replacement cost, or 
damages, PacifiCorp might sustain due to Bidder nonperformance.   
 
To illustrate, for the 2009 resource the forward price for power delivered at PACE for 18 months 
starting December 1, 2009, as indicated by the market on April 16, 2008 was $67.56/MWh.  
Market-implied volatility of prices for those same delivery months was 28.4%8 on the same 
observation date.  Using this data, PacifiCorp estimated – with 84% confidence – that prices for 
that delivery point and replacement period are expected to be no higher than $94.76/MWh.  
Subtracting the cost of power PacifiCorp expects to pay had the resource been operational (e.g. 
$67.56/MWh) results in a potential replacement cost to PacifiCorp of $27.19/MWh, or $356,9689 
for a 1 MW resource.   
 

                                                 
8 Execution of contracts related to the RFP is expected to occur on or about April 1, 2009.  Therefore, volatility for 
the 2008 period was used as the best estimate of where volatility levels would be in 2009 as viewed on April 1, 
2009.  
9 Assumes 13,127 hours during December 2009-May 2011.  
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With regard to a calculation for the estimate of the price of PACE power for the replacement 
period of $94.76/MWh, PacifiCorp estimated, with 84% confidence, how high power prices 
could be in the event PaciCorp had to procure replacement energy between December 2009 and 
May 2011 in the event of a bidder default. PacifiCorp used the forward price curve and the price 
volatility level observed on April 16, 2008 as inputs to its statistical analysis.  Using a 7x24 
delivery pattern, PacifiCorp nominally levelized power prices for each of the individual months 
to arrive at a single strip price of $67.56/MWh.  The price was then multiplied by a stress factor 
to generate a potential forward price based on the desired confidence level: 
 
Stress factor = exp^(1 standard deviation * 28.4% annualized volatility * sqrt[(mid point date of 
replacement period - contract signing date)/365.25] = 1.4025. 
 
Stressed price = 1.4025 stress factor  * $67.56/MWh levelized price = $94.76/MWh 
 
Using a similar assessment for the 2010 and 2011 resources, the potential credit exposure was 
estimated to be $475,198 and $582,865, respectively, for a 1 MW resource.   
 
Asset-Backed Agreements 
 
For other resources that are backed by an asset with appropriate step-in rights, PacifiCorp views 
its potential credit exposure as the cost it would incur in the event the Bidder failed at any time 
during the life of the contract.  However because the resource is backed by an attachable asset, 
PacifiCorp believes it can have the project operational, or cause to have the project operational 
on its behalf, within 18 months from the date of nonperformance.  PacifiCorp acknowledges that 
the potential for prices to change is greater for this resource group due to the term of the 
underlying contract but will treat the potential replacement costs the same as that of an asset 
acquisition.  PacifiCorp may hold any credit security for a longer period, however, due to the 
length of contract related to this resource group. 
 
This discussion of the credit requirements for Power Purchase Agreements, Build Own Transfer 
Agreements and Asset Acquisition and Sale Agreements assumes, for these credit requirements 
to be comparably analyzed, that each of these types of agreement is backed by its respective 
physical asset.  In order for this to be the case, the agreements by their terms must put that 
physical resource behind the agreement, which would include, but not be limited to, the 
following: allowing PacifiCorp meaningful and actual exercise of step-in rights and a second lien 
(behind only the project lenders) on the assets and the special purpose entity equity, limiting the 
amount of leverage on the project by way of a cap on the debt to equity ratio, and other financial 
covenants for the life of the Power Purchase Agreement.  
 
Once the potential credit exposures were estimated for all resources, the exposures then were 
inserted into a series of credit matrices (each a “Credit Matrix”).  Each Credit Matrix lists 
various sizes of resources in 25 MW increments (columns) for each possible Credit Rating of 
Bidder and Bidder’s credit support provider(s), if applicable (rows).  A Credit Matrix for each 
Resource Alternative is shown for each Eligible Online Date.  
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Next, PacifiCorp applied its internal credit risk tolerance specific to this RFP to each potential 
credit exposure in every cell of every Credit Matrix.  The results are the amounts of excess credit 
risk that PacifiCorp requests be secured through third-party guaranties, cash, letters of credit, or 
other collateral, or combinations thereof. 
 
To interpret a Credit Matrix, a Bidder needs to select the type of Renewable Resource 
agreement, the size of the resource, and the Eligible Online Date. Depending on the Credit 
Rating of the Bidder and the Bidder’s credit support provider, if applicable, the value in the 
applicable Credit Matrix represents the maximum value of credit security the Bidder and the 
Bidder’s credit support provider(s), if applicable, must provide.  
 
Using the sample Credit Matrix excerpt below for illustration purposes only, credit security 
required for an asset-backed 225 MW build own transfer agreement for 2009 with a ‘BBB+’ 
rated Bidder would be $0 (row 8).  If the Bidder was not rated or was rated less than investment 
grade, the Bidder would be required to provide $80,317,800 (row 11) in credit security to cover 
the potential credit exposure.  Security could include a third-party guaranty from an investment 
grade entity, but in that event additional security may be required depending on the security 
amounts listed in the Credit Matrix corresponding to the rating of the guarantor.  For instance, if 
the third-party guarantor was rated ‘BBB-’, PacifiCorp would require a guaranty in the amount 
of $75.0m ($80,317,800 (row 11) minus $5,317,800 (row 10)) from the guarantor and additional 
security (i.e. a letter of credit) in the amount of $5,317,800 (row 10) from the Bidder. 
 
 

 
 

 
In the event the Bidder’s Credit Rating and Bidder’s credit support provider’s Credit Rating, if 
applicable, adversely changes during the contract term, the amount of credit security must be 
adjusted commensurate with the amounts listed in the Credit Matrix. 
 
For resource sizes that fall inside a MW range on the Credit Matrix, the exact amount of credit 
security is determined by taking the actual MW size of the resource and dividing it by the upper 
range boundary MW size.  That result is then multiplied by the security amounts shown in the 
Credit Matrix for that size range to produce the credit security amount.  For example, using the 
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sample Credit Matrix excerpt above, for a 210 MW resource the amount of credit security 
required for a non-investment grade Bidder would be: 

 
$74,963,280 = 210 MW / 225 MW *$80,317,800 

 
 
 
 
 
Posting of Credit Security 
 
For all Renewable Resources that are backed by an asset that can be attached by PacifiCorp, 
credit security must be posted in accordance with the following schedule (this includes a Power 
Purchase Agreement that is backed by an asset): 
 
 

 
 
* When the Bidder receives project development financing, 100% of the required credit security 
is then immediately due, regardless of the deadlines contained in the schedule. 
 
The Effective Date is the date the contract is approved by the Oregon Public Utility Commission 
or the date the contract is executed by the parties, whichever is later.  
 
A Bidder may select to either post the initial security, which must be in the form of cash or letter 
of credit only, or alternatively, a Bidder may post the full amount of credit security using any 
form of security acceptable to PacifiCorp (e.g. a third-party guaranty.) 
 
Reduction in Credit Security 
 
For Build Own Transfer and Asset Acquisition and Sale agreements, any credit security posted 
will be returned to the counterparty at a reasonable time period after PacifiCorp has assumed 
complete ownership of the resource and any necessary indemnification period has passed. 
 
For Power Purchase Agreements, posted credit security will be reduced according to the 
following schedule: starting at the mid-point of the term of the contract, the amount of credit 
security will be amortized over the remaining term of the contract and may be reduced in equal 
installments at the end of each successive contract year until the amount of credit security to be 
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posted is $0. PacifiCorp reserves the right to hold credit security for a longer period if the 
potential credit exposure at the time of collateral return warrants such an action. 
 
As an example, assume the counterparty has posted $10,000,000 in credit security for a Power 
Purchase Agreement with a term of 1/1/2010 to 12/31/2035, or 25 years. After 12.5 years, the 
credit security amount of $10,000,000 will be divided by the 12.5 years remaining 
($10,000,000/12.5, or $800,000) such that the amount of security may be reduced by $800,000 at 
the end of each successive contract year until the balance of the credit security reaches $0 at the 
end of the contract term. 
 
Note that the above examples assume that the creditworthiness of the counterparty and/or its 
credit support provider remains the same over time.   If the creditworthiness of the counterparty 
and/or its credit support provider changes at any point before or after the contract is executed, the 
amount of credit security required may change.   
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FORM OF GUARANTY COMMITMENT LETTER 
 
 
Must be on letterhead of Bidder’s guarantor) 
 
 
PacifiCorp  
825 NE Multnomah Street, Suite 700 
Portland, OR  97232 
Attn:  Credit Dept. 
 
Dear Sirs: 
 
The undersigned bears the following relationship to the Bidder _____ ( insert Bidder 
name) (ʺBidderʺ) in your RFP  process:  (NOTE:  insert nature of relationship, e.g., 
parent company,  etc.).   Bidder and the undersigned have their own, separate 
agreement with respect to the undersigned’s promise set forth in this letter.     
 
This will indicate our promise to you that, should you enter into a transaction with 
Bidder arising out of any bid submitted by Bidder in the RFP, with terms and 
conditions mutually acceptable to you and Bidder, that we will at that time issue an 
unconditional guaranty in form and substance reasonably satisfactory to you, and that 
we will guarantee all obligations of payment and performance of Bidder to you as our 
independent obligation, (up to a maximum amount of $______, plus expenses of 
enforcing the guaranty).  
  
We understand that you will not enter into a transaction with Bidder without said 
guaranty.  We understand that you are under no obligation to enter into any transaction 
with Bidder, under the RFP or otherwise. 
 
Yours truly, 
 
(name of committing guarantor) 
(name and title of authorized officer) 
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FORM OF LETTER OF CREDIT COMMITMENT LETTER 
 
 
(Must be on letterhead of entity providing the letter of credit on behalf of the Bidder) 
 
 
PacifiCorp  
825 NE Multnomah Street, Suite 700 
Portland, OR  97232 
Attn:  Credit Dept. 
 
Dear Sirs: 
 
The undersigned bears the following relationship to Bidder _____ ( insert Bidder name) 
(ʺBidderʺ) in your RFP  process:  (NOTE:  insert nature of relationship).  Bidder and the 
undersigned have reached their own agreement with respect to the undersigned’s 
promise set forth in this letter. 
 
This will indicate our promise to you that, should you enter into a transaction with 
Bidder arising out of any bid submitted by Bidder in the RFP, that we will at that time 
issue an irrevocable standby letter of credit in a form and substance reasonably 
acceptable to you, up to a  maximum amount of $__________. 
 
We understand that you will not enter into a transaction with Bidder without said letter 
of credit.  We understand that you are under no obligation to enter into any transaction 
with Bidder, under the RFP or otherwise. 
 
Yours truly, 
 
(name of entity providing the letter of credit) 
(name of authorized officer) 
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APPENDIX E 

 
 
 
 

Power Purchase Agreement 
 

[INCLUDED AS A SEPARATE ATTACHMENT] 
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APPENDIX F 

 
 
 
 

Build Own Transfer Documents 
 

1. Wind Development Asset Acquisition and Sale Agreement 
2. Balance of Plant Wind Energy Project Agreement 

 
[INCLUDED AS SEPARATE ATTACHMENTS] 
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APPENDIX G 
 

CONFIDENTIALITY AGREEMENT 
 
 
 This CONFIDENTIALITY AGREEMENT (this "Agreement") is entered into as of the 
____ day of _____, 2008, by and between PacifiCorp, an Oregon corporation ("PacifiCorp"), and 
_____________ (collectively with all its subsidiaries, officers, directors, members, managers, 
employees, agents, accountants and attorneys, "Recipient"); with reference to the following: 
 
 WHEREAS, PacifiCorp and Recipient are discussing a potential transaction relating to 
PacifiCorp's Request for Proposals Renewable Electric Resources (“RFP”), and in connection 
therewith Recipient wishes to receive certain Confidential Information (as hereinafter defined), 
but requires as a condition precedent Recipient's execution of this Agreement; 
 
 NOW, THEREFORE, in consideration of the above and the mutual promises herein 
contained, the parties hereto agree as follows: 
 
 1.  Confidential Information.  "Confidential Information" means any oral or written 
information which is made available to Recipient by PacifiCorp or any of its corporate affiliates 
or its or their officers, directors, employees, agents, accountants or attorneys (a "Disclosing 
Party") before or after the date hereof, regardless of the manner furnished, and includes without 
limitation:  (i) compilations and analyses prepared by Recipient; (ii) names of current and 
potential manufacturers, suppliers, customers and marketing relationships of any Disclosing 
Party, (iii) the nature, terms, conditions or other facts respecting any discussions between 
PacifiCorp and Recipient (including their existence and status).  Confidential Information does 
not include information which at the time of disclosure is generally available to the public (other 
than as a result of disclosure by Recipient) or was available to Recipient on a nonconfidential 
basis from a source other than a Disclosing Party not under a duty of confidentiality to a 
Disclosing Party. 
 
 2.  Confidentiality; Disclosure.  The Confidential Information will be kept 
confidential by each Recipient and will not be used for any purpose by its Recipient other than 
for the purpose set forth above.  Recipient will be responsible for any breach of this Agreement 
by any of its officers, directors, employees, agents, accountants and attorneys.  Recipient shall 
restrict the dissemination of the Confidential Information to its employees who have a need to 
see it, and shall cause any agent, accountant or other non-employee to whom it wishes to show 
the Confidential Information sign an agreement in the form hereof in advance thereof.  Recipient 
will keep confidential any Confidential Information contained in any analyses, compilations, 
studies or other documents prepared by Recipient that contain or reflect any Confidential 
Information.  Upon request from PacifiCorp, Recipient promptly will return all copies of the 
Confidential Information. 
 
 3. Protective Order.  If Recipient becomes legally compelled to disclose any 
Confidential Information, it shall provide PacifiCorp with prompt prior written notice so that 
PacifiCorp may seek a protective order or other appropriate remedy.  If such protective order or 
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other remedy is not obtained, Recipient shall (i) furnish only that portion of the Confidential 
Information which, in accordance with the advice of its own counsel, is legally required to be 
furnished, and (ii) exercise reasonable efforts to obtain assurances that confidential treatment 
will be accorded the Confidential Information so furnished. 
 
 4. No Representation or Warranty.  Recipient acknowledges that no Disclosing Party 
is making any representation or warranty as to the accuracy or completeness of any information 
furnished (except specifically to the extent and only to such extent as shall be expressly set forth 
in an executed and delivered definitive agreement).  No Disclosing Party or any of its officers, 
directors, employees, agents or controlling persons (including, without limitation, parent and 
subsidiary companies) shall have any liability to a Recipient or any other person relating to or 
arising from the use of the Confidential Information provided by a Disclosing Party. 
 
 5.  Conduct of Process.  Except for any confidentiality agreements, none of 
PacifiCorp or any Disclosing Party is under any obligation to Recipient, and PacifiCorp is free to 
elect not to consummate an agreement or to furnish or receive information.  Nothing contained in 
this Agreement shall prevent PacifiCorp from negotiating with or entering into a definitive 
agreement with any other person or entity without prior notice to Recipient.  Until PacifiCorp 
and Recipient enter into a definitive agreement, no contract or agreement or other investment or 
relationship shall be deemed to exist between any Disclosing Party or any Recipient as a result of 
this Agreement, the issuance of a term sheet, the issuance, receipt, review or analysis of 
information, the negotiation of definitive documentation, or otherwise, and none of the foregoing 
shall be relied upon as the basis for an implied contract or a contract by estoppel. 
  
 6.  Intellectual Property Rights.  Nothing contained herein grants any rights 
respecting any intellectual property (whether or not trademarked, copyrighted or patented) or 
uses thereof. 
 
 7.  Costs and Expenses.  Except as otherwise provided in any other written 
agreement between the parties, the parties shall bear their own costs and expenses, including 
without limitation fees of counsel, accountants and other consultants and advisors. 
 
 8.  Remedies.  PacifiCorp shall be entitled to equitable relief, including injunction 
and specific performance, in the event of any breach hereof, in addition to all other remedies 
available to PacifiCorp at law or in equity.  No failure or delay by PacifiCorp in exercising any 
right, power or privilege hereunder will operate as a waiver, nor will any single or partial 
exercise or waiver of a right, power or privilege preclude any other or further exercise thereof.   
 
 9. Venue and Choice of Law.  This Agreement is governed by the laws of the State 
of Oregon.  Any suit, action or proceeding arising out of the subject matter hereof, or the 
interpretation, performance or breach hereof, shall be instituted in any State or Federal Court in 
Multnomah County, Oregon (the "Acceptable Forums").  Each party agrees that the Acceptable 
Forums are convenient to it, and each party irrevocably submits to the jurisdiction of the 
Acceptable Forums, and waives any and all objections to jurisdiction or venue that it may have 
any such suit, action or proceeding. 
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 10.  Miscellaneous.  This Agreement constitutes the entire agreement of the parties 
relating to its subject matter, and supersedes all prior communications, representations, or 
agreements, verbal or written.  This Agreement may only be waived or amended in writing.  
Notices hereunder shall be in writing and be effective when actually delivered.  This Agreement 
may be executed in counterparts, each of which, when taken together, shall constitute one and 
the same original instrument.  Neither party may assign or otherwise transfer its rights or 
delegate its duties hereunder without prior written consent, and any attempt to do so is void.  
 
 IN WITNESS WHEREOF, the undersigned parties have executed this Confidentiality 
Agreement as of the date first written above. 
 
 
PACIFICORP     __________________ 
an Oregon corporation   a ____________ 
 
 
By: _____________________  By: _____________________ 
Its:_____________________   Its:_____________________ 
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APPENDIX H 
 
 

825 N.E. Multnomah  
 Portland, Oregon  97232 
 (503) 813-5000 
 
 
 
 
Date  
 
[Name] 
[Address] 
 
 Re: PacifiCorp’s Request For Proposals Renewable Electric Resources 
 
Dear [___________]: 
 
This letter clarifies PacifiCorp’s rights relating to its further evaluation and discussion of your 
possible involvement with __________ (“Counterparty”) proposal submitted in response to 
PacifiCorp’s Request for Proposals (“RFP”) (collectively with Counterparty’s proposal and all 
matters relating thereto, the “Project”) and any subsequent negotiations regarding the terms of 
any agreement or agreements entered into with you or any other party in connection with the 
Project.  PacifiCorp will agree to enter into further discussions with you only upon your prior 
acknowledgement of these rights.  “You”" and similar words (whether or not capitalized) refer to 
the addressee of this letter, Counterparty, and any Project development entity or other affiliate of 
the addressee in any way involved in the Project. 
 
PacifiCorp is committed to following a fair process in selecting the winning proposal.  However, 
PacifiCorp reserves the right, in its sole discretion, to terminate the consideration of the Project 
and any discussions with you or any other parties (such as your lenders) relating to the Project at 
any time and for any reason without incurring any liability for costs or expenses incurred by you 
in the course of, or as a result of, your participation in the bidding process or negotiations 
respecting the Project, including but not limited to any costs or expenses related to or arising 
from the preparation or submission of your proposal, your legal fees, transmission or 
environmental studies or reviews, expenses of any third party incurred at your behest, your 
participation in discussions with PacifiCorp, the Project, or any development costs incurred by 
you in connection with this process.  The submission of a proposal by Counterparty and 
PacifiCorp’s decision to engage in further discussions with you does not constitute acceptance of 
the Project, and shall not obligate PacifiCorp to accept or to proceed further with the Project.  
The acceptance of any proposal and the commencement of the Project are contingent on a 
number of factors, including but not limited to financial and creditworthiness considerations, 
strategic decisions, resource planning, regulatory approvals, and the approval of PacifiCorp’s 
board of directors and/or shareholders.  PacifiCorp makes no representation as to the likelihood 
of Counterparty’s proposal being accepted or of the Project being commenced and, if PacifiCorp 
decides not to accept Counterparty’s proposal or the Project, you hereby fully and forever release 
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and discharge PacifiCorp of all liability whatsoever, whether arising from your alleged reliance 
on PacifiCorp’s acceptance of the Project or any part thereof or whether based upon any other 
action or claim in tort, contract, promissory estoppel, equity, negligence or intentional conduct, 
and PacifiCorp shall not be liable for any amount of liability or damages, including but not 
limited to any amounts for incidental, special, consequential or punitive damages.  
 
PacifiCorp reserves the right to engage in discussions with multiple parties simultaneously with 
respect to this RFP or any other matter, and to accept or reject any type of proposal of any party 
in its sole discretion.  PacifiCorp also reserves the rights to reject all proposals relating to this 
RFP, and to pursue any other course it deems appropriate, including without limitation the 
development of a cost-base self build alternative.    
 
PacifiCorp shall have no obligations to you with respect to the Project unless and until the 
execution by all applicable parties of one or more definitive written agreements (the “Definitive 
Agreements”) in form and substance satisfactory to the parties entering into such Definitive 
Agreements and then only to the extent stated therein.  No contract will nor will be deemed to 
exist, whether by estoppel or otherwise, in any other way than execution and delivery (if ever) of 
the Definitive Agreements.  The execution (if any) of any Definitive Agreements would be 
subject, among other things, to the satisfactory completion of due diligence by such parties as 
well as the satisfaction of applicable financial, environmental and other regulatory requirements 
as determined by PacifiCorp.  If PacifiCorp selects the Project, then except as specifically set 
forth in the Definitive Agreements, PacifiCorp shall have no obligations to you in the event that 
the Project or any part thereof is discontinued, cancelled, stopped, or terminated for any reason 
whatsoever, including without limitation financial or creditworthiness considerations concerning 
you or any contemplated source of Project-related funds, third-party delay or failure (with 
PacifiCorp's transmission function constituting a third party for purposes hereof), regulatory 
restrictions, gas or transmission infrastructure restrictions, environmental or community 
challenges, or the Project is embargoed, restrained, subject to labor strike or lockout, destroyed, 
subject to terrorist attack or any other force beyond your control, is incapable of receiving 
required gas or electricity transmission or network service, or is otherwise rendered impossible to 
complete by the times set forth in the Definitive Agreements for any other reason, whether your 
fault or not.   
  
Whether or not the Project is commenced and Definitive Agreements executed, you will be 
responsible to pay your own fees and expenses, including without limitation legal fees and 
expenses, incurred in connection with the preparation, discussion and negotiation of the Project 
as well as the preparation, negotiation, execution and delivery of the Definitive Agreements and 
any other agreements or documents contemplated thereby, and PacifiCorp will not be responsible 
for any of those fees and expenses. 
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If the foregoing is acceptable, please indicate so by executing and dating both originals of this 
letter in the space indicated below, returning one original to the undersigned within three days of 
the date hereof and retaining the other original for your files. 
 
Sincerely, 
 
PacifiCorp 
 
By:  
  
Name:  
  
Title:  
  
Date:  
 
 
 
  
  
ACCEPTED AND AGREED:  
  
[Insert Name of Party]  
  
By:  
  
Name:  
  
Title:  
  
Date:  
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APPENDIX I 

 
 

RFP 2008R-1 Company Benchmark(s) 
 
PacifiCorp Energy’s planned renewable resource benchmark(s) are the addition of: 
 

• up to three wind projects, 
• located on up to three wind sites, 
• with a size of up to three hundred (300) megawatts per project.  

 
Locations being considered include sites the Company is currently developing in Wyoming. In 
addition, project sites may be considered that the Company may acquire from developers prior to 
the time when the benchmark resource(s) are finalized.  
 
The sites being considered have been selected on the basis of site specific characteristics 
including, but not limited to, expected wind resource characteristics, proximity to transmission, 
and commercial considerations for the acquisition of the rights to construct one or more wind 
projects on the site(s).  
 
The benchmarks will be based on the expected cost to develop, construct, own, and operate the 
benchmark(s) using prudent industry practices, established vendors, and experienced 
constructors. The suitability of each site to result in a valid benchmark project will be based on 
the Company’s then-current assessment of the site’s ability to accommodate the timing 
requirements of RFP 2008R-1 with respect to permitting, interconnection timing and capability, 
availability of long lead time equipment, constructability, and regulatory cost recovery risk, and 
the size. 
 
The benchmark(s) will be subject to the same standard as other bids for demonstrating a contract 
to purchase major equipment and a process to adequately acquire other equipment with a long 
lead-time. 
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APPENDIX J 

 
 
 
 

Pricing Input Sheet 
 

[INCLUDED AS A SEPARATE ATTACHMENT] 
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APPENDIX K 

 
ROLE OF THE INDEPENDENT EVALUATOR AND THE CONSULTANT  

 
 
1) The role and function of the Oregon Independent Evaluators (“IEs”) and the Utah 

Consultant are outlined as follows: 
 

a. The Utah Consultant shall validate that the affected electrical utility is:  

 i. following the bidder pre-approval  process developed pursuant to Utah Code 
54-17-502 (2)(c)(i) and make recommendations for changes to the  pre-approval process 
for future solicitations; 
 
 ii. monitor and document all material aspects of the bids, bid evaluations, and 
bid  negotiations between the affected electrical utility and any bidders in the solicitation 
process; 
 
 iii. maintain adequate documentation of each bid, including the solicitation, 
evaluation, and negotiation processes and the reason for the conclusion of negotiations, 
which  documentation shall be transmitted to the Public Service Commission of Utah at 
the conclusion of all negotiations in  the solicitation; and 

 iv. be available to testify under oath before the Public Service Commission of 
Utah in any relevant proceeding concerning all aspects of the public solicitation process. 

Oregon Independent Evaluator shall facilitate and monitor communications between the 
Soliciting Utility and Bidders, including the Company’s Benchmark Team. 

a. Review and validate the assumptions and calculations of any Company 
Benchmark Resources. 

b.  Analyze the Company’s Benchmark Resources, if any, for reasonableness and 
consistency with the Solicitation Process. 

c.  Access all important models in order to analyze, operate and validate all 
important models, modeling techniques, assumptions and inputs utilized by the 
Soliciting Utility in the Solicitation Process, including the evaluation of Bids and 
Benchmark Resources. 

d.  Receive Benchmark Resources and Bid responses.  

e.  Provide input to the Soliciting Utility on:  

i.   the development of screening and evaluation criteria, ranking factors and 
evaluation methodologies that are reasonably designed to ensure that the 
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Solicitation Process is fair, reasonable and in the public interest in 
preparing a Solicitation and in evaluating Benchmark Resources and Bids; 

ii.   the development of initial screening and evaluation criteria that take into 
consideration the assumptions included in the Soliciting Utility’s most 
recent IRP, any recently filed IRP Update, any Commission order on the 
IRP or IRP Update;   

iii.   whether a Bidder has met the criteria specified in any bidding process  and 
whether to reject or accept non-conforming bid responses;  

iv.   whether and when data and information should be distributed to Bidders 
and the Benchmark Team when it is necessary to facilitate a fair and 
reasonable competitive bidding process or has been reasonably requested 
by Bidders;  

v.   whether to reject non-conforming bids for any reason or accept 
conforming changes; 

vi.   whether to return bid fees. 

f.  Ensure that all bids are treated in a fair and non-discriminatory manner.   

g.  Monitor, observe, validate and offer feedback to the Soliciting Utility and the 
regulators on all aspects of the Solicitation and Solicitation Process, including:  

i. content of the Solicitation;  

ii. evaluation and ranking of bid responses; 

iii. creation of a short list(s) of Bidders for more detailed analysis and 
negotiation; 

iv. post-bid discussions and negotiations with, and evaluations of, shortlisted 
Bidders; and  

v. negotiation of proposed contracts with successful Bidders. 

h.  The IE will evaluate the unique risks and advantages associated with any 
Company Benchmark Resources, including the regulatory treatment of costs or 
benefits related to actual construction cost and plant operation differing from what 
was projected for the RFP. 

i.  Once the competing bids have been evaluated by the Soliciting Utility and the 
IEs, the Soliciting Utility and the IE will compare results.  

j  Offer feedback to the Soliciting Utility on possible adjustments to the scope or 
nature of the Solicitation or requested resources in light of bid responses received. 
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k.  Solicit additional information on bids necessary for screening and evaluation 
purposes.  

l.  Advise the Commission at all stages of the process of any unresolved disputes or 
other issues or concerns that could affect the integrity or outcome of the 
Solicitation Process.  

m.  Analyze and attempt to mediate disputes that arise in the Solicitation Process with 
the Soliciting Utility and/or Bidders, and present recommendations for resolution 
of unresolved disputes to the Commission.  

n.  Participate in and testify at Commission hearings on approval of the Solicitation 
and Solicitation Process and/or acknowledgement of the final shortlist. 

o.  Coordinate as appropriate and as directed by the Commission with staff or 
evaluators designated by regulatory authorities from other states served by the 
Soliciting Utility.  

2)  The Communications between the IEs, the Company and the Bidders shall be conducted 
in the following manner:  

a.  The Soliciting Utility may not communicate with any Bidder regarding the 
Solicitation Process, the content of the Solicitation or Solicitation documents, or 
the substance of any potential response by a Bidder to the Solicitation, except 
through or in the presence of the IEs. 

b.  The Soliciting Utility shall provide timely and accurate responses to any request 
from the IEs, including requests from Bidders submitted by the IEs, for 
information regarding any aspect of the Solicitation or the Solicitation Process. 

3)  The IEs shall prepare at least the following confidential reports and provide them to the 
Regulators and the Soliciting Utility:  

 
a.  Final Reports as soon as possible following the completion of the Solicitation 

Process.  Final reports shall include analyses of the Solicitation, the Solicitation 
Process, the Soliciting Utility’s evaluation and selection of bids and resources, the 
final results and whether the selected resources are in the public interest.  

 
4)  Communication between the Evaluation Team and the Company’s Benchmark Team:  
 

a.  The Evaluation Team, may not be members of the Company Benchmark Team, 
nor communicate with members of such team during the Solicitation Process 
about any aspect of the Solicitation Process, except that internal company 
attorneys and credit analysis personnel may deliver legal or credit advice, as 
applicable, to either or both teams, or except as authorized herein.   

 
b.   The IEs must participate in any communications between members of the 

Company Benchmark Team and Evaluation Team and must retain a copy of all 
such correspondence to be made available in future Commission proceedings.   
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c.  The Evaluation Team shall have no direct or indirect contact or communication 

with any Bidder other than through the IEs until such time as a final shortlist is 
selected by the Soliciting Utility. 

 
d.  Should any Bidder or a member of the Company Benchmark Team attempt to 

contact a member of the Evaluation Team, such Bidder or member of the 
Company Benchmark Team shall be directed to the IEs for all information and 
such communication shall promptly be reported to the IEs by the Evaluation 
Team. 
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APPENDIX L 

 
Code of Conduct Governing PacifiCorp’s Intra-Company  

Relationships for RFP Process 
 
As part of the RFP process, PacifiCorp will commit to abide by a self-imposed code of conduct 
which will govern PacifiCorp’s intra-company business relationships in order to ensure a fair and 
unbiased RFP evaluation and selection process.  As part of the RFP process, PacifiCorp has 
identified various teams and work groups who will be responsible for the evaluation of the 
proposals and the development of any Company Benchmark Resource.  The Evaluation Team 
and the Company Benchmark Team will have separate responsibilities and be required to adhere 
to the self-imposed code of conduct.  
 
Bidders will provide an Intent to Bid Form that will not be blinded. The Evaluation Team and the 
Benchmark Team will comply with this code of conduct during the RFP evaluation process.  
 
EVALUATION TEAM 
 
The Evaluation Team will be made up of seven separate work groups.  Consistent with 
PacifiCorp’s identification of shared employees under FERC’s Standards of Conduct, the IRP 
work group will be treated as a shared resource to perform work for the Evaluation Team and the 
Benchmark Team.  The IRP work group will not share any information it obtains from either 
Team with the other Team and the IRP work group will not share any non-public transmission 
system information with either Team at any point in this process.  
 
As set forth below in the Information Status, no members of the Evaluation Team will have 
contact or communication with any Bidder or the Benchmark Team other than through the IEs.  
If any Bidder or member of the Benchmark Team attempts to contact a member of the 
Evaluation Team, such Bidder or member of the Benchmark Team shall be directed to the IEs 
for all information and such communication shall promptly be reported to the IEs by the 
Evaluation Team. 
 
The roles and responsibilities of the members of the Evaluation Team work groups are set forth 
below, along with the individual member’s name and title and information status restrictions for 
each work group.   
 
Evaluation Team:  Origination, Structuring and Pricing, and Environmental 
 
1. Origination  
 
Roles: Members of the Origination work group will be responsible for overall coordination of the 
RFP process, including bid process management for all proposals.  The Origination work group 
will also have responsibility to coordinate with the IEs and all of the Evaluation Team work 
groups.  The Origination work group will also perform the evaluation of the non-price 
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components of the bid analysis.  The Origination group will also participate on the Intent to Bid 
Team. 
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
  
Information Status: No members of the Evaluation Team will have contact or communication 
with any Bidder other than through the IEs.  
 
2. Structuring and Pricing 
 
Roles: Members of the Structuring and Pricing work group will be responsible for the economic 
analysis and modeling for the initial shortlist including the validation on the inputs to the risk 
assessment of the bid.   
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
  
Information Status:  No members of the Evaluation Team will have contact or communication 
with any Bidder other than through the IEs. 
  
3. Environmental 
 
Roles: The Environmental work group will be responsible for evaluation and acquisition of 
necessary air, water supply and discharge, emission credits, and siting and facilities permits. 
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
  
Information Status: No members of the Evaluation Team will have contact or communication 
with any Bidder other than through the IEs. 
 
 
4. Credit 
 
Roles: The Credit work group will be responsible for credit screening, evaluation and monitoring 
throughout the entire RFP process. 
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
 
Information Status:  No members of the Evaluation Team will have contact or communication 
with any Bidder other than through the IEs.  The Credit group will also participate on the Intent 
to Bid Team. 
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5. Legal  
 
Roles: The Legal work group will be responsible for confirming compliance of bids to the RFP 
requirements, including the forms, attachments and appendices.  The Legal work group will 
conduct the legal process and due diligence inquiries, and will have responsibility for legal 
review of any documentation entered into as part of the RFP process.  
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
  
Information Status:  The Legal group must not reveal contact or communication with any Bidder 
other than through the IEs.  The Legal group will also participate on the Intent to Bid Team. 
  
 
INTEGRATED RESOURCE PLANNING TEAM (IRP) 
 
The IRP Team will be responsible for running the capacity expansion model and the planning at 
risk model to determine the portfolios.  The IRP Team will receive inputs from the Benchmark 
Team which will be required to model the Benchmark portfolios subject to the information 
sharing restrictions set forth below.  The IRP Team will not be responsible for making an 
economic determination about the bids. 
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
 
Information Status:  Any information the IRP group obtains from the Benchmark Team on 
Benchmark Resources will not be shared with the Origination or Structuring and Pricing work 
groups until after the final shortlist is determined.  The Evaluation Team will not have contact or 
communication with any Bidder other than through the IEs. 
 
BENCHMARK TEAM  
 
The Benchmark Team will consist of members from PacifiCorp Energy’s Generation unit.  A 
third-party engineering consultant may be retained by Generation as needed and if retained, will 
be considered a member of the Benchmark Team.  No member of the Evaluation Team will be a 
member of the Benchmark Team; however, the Benchmark Team will provide inputs to the IRP 
work group to allow the IRP work group to model Benchmark proposals.  This is not intended to 
be an iterative process.  The IRP work group may not share any information received from the 
Benchmark Team with the Evaluation Team. 
 
Roles: The Benchmark Team will be responsible for development of PacifiCorp’s Benchmark 
resources.   
 
Individual Members and Titles: Generation and/or Third Party Engineering Consultant names to 
be submitted to the IEs upon issuance of the RFP and updated if there are any changes. 
 



 Appendix L – Page 4  
  

INTENT TO BID TEAM 
 
The Intent to Bid form is not blinded; however, PacifiCorp will identify a separate Intent to Bid 
Team comprised of members from PacifiCorp legal, origination and credit who will work with 
the IEs to assess the Bidders’ qualifications.  Following this assessment, the IEs will provide 
each Bidder who has completed the information required to evaluate the qualifications under the 
Intent to Bid Forms (Appendices A and B). 
 
Individual Members and Titles: To be submitted to the IEs upon issuance of the RFP and updated 
if there are any changes. 
  
FERC’S STANDARDS OF CONDUCT 
 
In addition to this self-imposed code of conduct, as a transmission provider, PacifiCorp is 
required to comply with FERC’s Standards of Conduct which govern interactions between 
PacifiCorp’s Transmission Function and its Marketing Affiliate.  Under the Standards of 
Conduct, PacifiCorp’s Transmission Function employees must function independently of 
PacifiCorp’s Marketing Affiliate employees.  Marketing Affiliate employees cannot have access 
to transmission control center or other transmission facilities or information systems that differ in 
any way from the access provided to non-affiliated transmission customers.  The Standards of 
Conduct prohibit Marketing Affiliate employees from gaining access to any information about 
PacifiCorp’s transmission system that is not posted on the OASIS or otherwise made publicly-
available to all other market participants.   
 
Under the Standards of Conduct, FERC will allow certain non-operating employees to be shared 
between the Transmission Function and Marketing Affiliate.  Under FERC’s “no-conduit rule”, 
shared employees may receive confidential transmission system or marketing information, but 
they are prohibited from sharing such information with Marketing Affiliate employees through 
any non-public or off-OASIS communications.  
 
Marketing Affiliate Employees 
 
PacifiCorp has identified the following business groups as Marketing Affiliate Business Units of 
PacifiCorp:   
 
PacifiCorp Energy, Commercial & Trading: 

Energy Trading  
Marketing & Trading Contracts 
Short-term Origination and Contracts 
Structuring and Pricing  
Long-Term Origination and Strategy  

 
Transmission Function Employees 
  
PacifiCorp’s Transmission Function includes: employees, contractors, consultants or agents of 
PacifiCorp who conducts transmission system operations or reliability functions, including, but 
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not limited to, those who are engaged in day-to-day duties and responsibilities for planning, 
directing, or carrying out transmission-related operations. 
 
Shared Employees 
 
PacifiCorp has identified Integrated Resource Planning, Environmental, Credit, Legal, and Risk 
Management as shared employee functions under FERC’s Standards of Conduct.  
 
Information Status 
 
PacifiCorp’s Marketing Affiliate (as defined above) will not be involved in a Bidder’s 
transmission interconnection and integration with the control area.  PacifiCorp’s employees will 
at all times abide by FERC’s Standards of Conduct.  If an issue arises about compliance with 
FERC’s Standards of Conduct, PacifiCorp’s FERC Standards of Conduct Compliance Officer, 
Colt Norrish at 503-813-5545, should be contacted immediately. 

 
 


